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Superfund Technical Assessment and Response Team PR-R5-07-10242 

SOLICITATION, OFFER AND AWARD 1. THIS CONTRACT IS A RATED ORDER 
UNDER DPAS (15 CFR 700) 

RATING 
N/A 

2. CONTRACT NUMBER 3. SOLICITATION NUMBER 
PR-R5-07-10242 

4. TYPE OF SOLICITATION 
[ ] SEALED BID (IFB) 
[X ] NEGOTIATED 

(RFP) 

5. DATE ISSUED 

7. ISSUED BY  CODE 
(Hand Delivered/Overnight Commercial Carriers) 

8. ADDRESS OFFER TO (If other than Item 7) 
(U. S.  Mail Only) 

PAGE OF PAGES
 1 *  327 

6. REQUISITION/PURCHASE 
NUMBER 
PR-R5-07-10242

D
 
SOLICITATION RNOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder" 

9.	 Sealed offers in original and      copies for furnishing the supplies or services in the Schedule will be received at the place specified in item 8, or if handcarried, in the depository 
located in item 7 until   local time     

(Hour)  (Date) 
CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1  All offers are subject to all terms and conditions contained in this solicitation. 
10. FOR INFORMATION             

CALL: 
A. NAME 
RHONDA L. FLYNN 

B. TELEPHONE  (NO COLLECT CALLS) C. E-MAIL ADDRESS 
flynn.rhonda@epa.g 
ov 

AREA CODE 
312 

NUMBER 
353-3187 

EXT. 

11. TABLE OF CONTENTS 
(X) SEC. DESCRIPTION PAGE (S) (X) SEC. DESCRIPTION PAGE (S) 

PART I - THE SCHEDULE PART II - CONTRACT CLAUSES 
A SOLICITATION/CONTRACT FORM I CONTRACT CLAUSES 
B SUPPLIES OR SERVICES AND PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH. 

PRICES/COSTS 
C J LIST OF ATTACHMENTS 
D PACKAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS 
E REPRESENTATIONS, CERTIFICATIONS, AND OTHER 

K STATEMENTS OF OFFERORS F 
G L INSTRS., CONDS., AND NOTICES TO OFFERORS 
H M EVALUATION FACTORS FOR AWARD ADESCRIPTION/SPECS./WORK STATEMENT 

INSPECTION AND ACCEPTANCE 
DELIVERIES OR PERFORMANCE 
CONTRACT ADMINISTRATION DATA 
SPECIAL CONTRACT REQUIREMENTS 

OFFER (Must be fully completed by offeror) 
NOTE:  Item 12 does not apply if the solicitation includes the provisions in 52.214-16, Minimum Bid Acceptance Period. 
12.	 In compliance with the above, the undersigned agrees, if this offer is accepted within calender days (120 calendar days unless a different period is inserted by the offeror) from 

the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s), within the time 
specified in the schedule. 

13.	 DISCOUNT FOR  10  CALENDAR DAYS 20 CALENDAR DAYS   CALENDAR DAYS 
PROMPT 
PAYMENT 

      (See Section I,  Clause 52-232-8) % % %

14.	 ACKNOWLEDGMENT OF AMENDMENT NO. AMENDMENT NO. DATE 
AMENDMENTS
 (The offeror acknowledges receipt
 
of amendments to the
 
SOLICITATION for offerors and
 
related documents numbered and
 
dated:)
 F

30 CALENDAR DAYS 

% 

DATE 

15A. NAME AND  CODE FACILITY 16.	 NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or 
print)         ADDRESS OF

 OFFEROR 

15B.  TELEPHONE NUMBER 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE 
AREA IS DIFFERENT FROM ABOVE -
CODE 


NUMBER EXT. 
ENTER 

[ ] SUCH ADDRESS IN SCHEDULE T19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION 

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 
[ ] 10 U.S.C. 2304(c)(  )  [ ] 41 U.S.C. 253(c)(  ) 

23. SUBMIT INVOICES TO ADDRESS SHOWN IN 
(4 copies unless otherwise specified) 

ITEM 

24. ADMINISTERED BY (If other than item 7) CODE 25. PAYMENT WILL BE MADE BY CODE: 

26. NAME OF CONTRACTING OFFICER (Type or print) 27. UNITED STATES OF AMERICA

                               (Signature of Contracting Officer) 

28. AWARD 
DATE 

AWARD (To be completed by Government) 

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice. 
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 33 (REV. 9-97)
 
Previous edition is unusable Prescribed by GSA - FAR (48 CFR) 53.214(c)
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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

B.1	 MOBILIZATION

RThe Government’s intent is for the contractor to be fully staffed and
operational, ready to accept work from EPA at the time of award. Any ongoing
work from the predecessor contract will be transitioned to this contract The 
costs for mobilization shall be included in the fully loaded fixed rate. 

B.2	 FIXED RATES FOR SERVICES--INDEFINITE DELIVERY/INDEFINITE QUANTITY
CONTRACT 

A
The following fixed rates, inclusive of all indirect costs and profit, shall
apply for the duration of the contract. The contractor shall propose separate
labor categories for the Core Response Team, Non-Field Labor, Level A Field
Labor, and Non-Level A Field labor as necessary to perform the requirements in
the Performance Work Statement. 

ODC’s under this contract include travel, subcontracting, non-routine
equipment, specialized labor, and miscellaneous ODC’s (i.e. authorized
expendables, drums). The total amount for Other Direct Costs allowable under 
this contract is estimated at $9,400,000 if all award terms are exercised,
exclusive of General & Administrative (G&A)/Material Handling (MH)(if
applicable). The distribution as shown below is for estimating purposes only. 

I. BASE PERIOD (Years 1-2) 

a. LABOR SCHEDULE FFor comparison purposes, please propose the labor hour distribution
based upon a total of 130,000 hours for the base period. All labor 
rates shall be rounded to the nearest penny. 

SCHEDULE FOR CORE RESPONSE TEAM 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

0001 Core Response
Team Labor 
Category 

NSP (Not
Separately
Priced) T0001AA ie. Senior 

Scientist 
$XX.XX XXX $XX.XX 

0001AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

0001AC.. 
.etc. 
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SUBTOTALD
 

A
 

TSCHEDULE FOR LEVEL A FIELD LABOR 

SCHEDULE FOR NON-FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

0002 Non Field Labor 
CategoryR NSP (Not

Separately
Priced) 

0002AA ie. Senior 
Scientist 

$XX.XX XXX $XX.XX 

0002AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

0002AC.. 
.etc. 

SUBTOTAL 

SCHEDULE FOR NON-LEVEL A FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

0003 Non-Level A Field 
Labor Category 

NSP (Not
Separately
Priced)F0003AA ie. Senior 

Scientist 
$XX.XX XXX $XX.XX 

0003AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

0003AC.. 
.etc. 

SUBTOTAL 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

0004 Level A Field 
Labor Category 

NSP (Not
Separately
Priced) 

0004AA ie. Senior 
Scientist 

$XX.XX XXX $XX.XX 
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b. OTHER DIRECT COSTS 

0004AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

0004AC... 
etc. 

SUBTOTAL 

LABOR 
TOTAL-
BASE 
PERIOD R 

SCHEDULE FOR OTHER DIRECT COSTSACLIN DESCRIPTION ESTIMATED 
OTHER DIRECT 
COSTS 

MATERIAL G&A 
RATE 

TOTAL CEILING 
AMOUNT 

0005 Other Direct 
Costs 

NSP 

0005AA Travel $500,000 

0005AB Subcontracting  $2,000,000 

0005AC Non-Routine 
Equipment F$400,000 0005AD 
Specialized Labor

 $400,000 

0005AE 
Miscellaneous 
ODCs

 $400,000 

Total 
ODC’s 

c. EQUIPMENT TThe fixed rates for equipment found below in the cost/price schedule are
inclusive of all expenses, including, but not limited to, maintenance and
calibration, overhead, general and administrative expenses and profit. All 
equipment rates shall be rounded to the nearest dollar. Please refer to
Attachment 1, Emergency Response Equipment for more information. 

Once mobilized, the Contractor may elect to substitute identical equipment 

Page B-3 of 26 



D PR-R5-07-10242 

types for what is already on site. However, EPA will not pay any associated
mobilization charges for any such item(s). 

Cost/Price Schedule
CLIN EQUIPMENT DESCRIPTION DAILY 

RATE 
WEEKLY 
RATE 

MONTHLY 
RATE 

0006 Meter, Monitoring, Foxboro Sapphire (or
equivalent - specify)R0007 Meter, Monitoring, Foxboro TVA 1000B
PID/FID (or equivalent - specify)

0008 Meter, Monitoring, Ludlum Alpha, Betta,
Gamma Meter (or equivalent - specify)

0009 Meter, Monitoring, MIE DataRAM Aerosol
Monitor (or equivalent - specify)

0010 Meter, Monitoring, Neotronics Hydrogen
Sulfide Meter (or equivalent - specify)

0011 Meter, Monitoring, Photovac 2020 PID or
Thermo EZ (or equivalent - specify)

0012 Meter, Monitoring, Photovac Microfid FID
(or equivalent - specify)A0013 Meter, Monitoring, Neotronics Minigas O2,
LEL, CO, H2S (or equivalent - specify)

0014 Meter, Monitoring, MIE Miniram PDM 3 (or
equivalent - specify)

0015 Meter, Monitoring, Lumex 915+ (or
equivalent - specify)

0016 Meter, Monitoring, MDA Single Point
Monitor (or equivalent - specify)

0017 Meter, Monitoring, Draegar Accuro 2000
pump (or equivalent - specify)F0018 Meter, Monitoring, APD 2000 (or
equivalent - specify)

0019 Meter, Monitoring, Neotronics Cyanide
Meter (or equivalent - specify)

0020 Meter, Monitoring, NITON XRF 300 (or
equivalent - specify)

0021 Meter, Sampling, Gilliam or BIOS 5 pk low
vol pumps (or equivalent - specify)

0022 Response Vehicle (specify)
0023 Response Trailer (specify)
0024 Response Truck (specify)
0025 Weather Station (specify)
0026 Cascade system, Allegro 4 cylinder kit

(or equivalent - specify) T0027 Generator, 5000 watt 
0028 Compressor & Breathing Air (specify)
0029 Contractor Specified
0030 etc. 

Subtotal Fixed 
Rate Equipment 
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II. AWARD TERM 1 (Year 3) 

a. LABOR SCHEDULE 

FFor comparison purposes, please propose the labor hour distribution
based upon a total of 65,000 hours for award term 1. All labor rates 
shall be rounded to the nearest penny. 

CLIN EQUIPMENT DESCRIPTION DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

RATE PER USE 
0031 HazCat Chemical Identification Kit (or

equivalent - specify)
0032 HazCat WMD Chemical Identification Kit 

(or equivalent - specify)
0033 etc. 

Subtotal Fixed 
Rate Per Use 
EquipmentR 

a. Total Labor 

b. Total ODC’s 

Ac. Total Equipment (Daily Rate x 260
days)+ Rate Per Use
(Daily rate used for comparative
purposes)

TOTAL COST (BASE PERIOD) 

SCHEDULE FOR CORE RESPONSE TEAM 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

1001 Core Response
Team Labor 
Category 

NSP (Not
Separately
Priced) 

1001AA ie. Senior 
Scientist 

$XX.XX XXXT $XX.XX 

1001AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

1001AC.. 
.etc. 

SUBTOTAL 
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A
 

T
 

SCHEDULE FOR NON-FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

1002 Non Field Labor 
CategoryR 

NSP (Not
Separately
Priced) 

1002AA ie. Senior 
Scientist 

$XX.XX XXX $XX.XX 

1002AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

1002AC.. 
.etc. 

SUBTOTAL 

SCHEDULE FOR NON-LEVEL A FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

1003 Non-Level A Field 
Labor Category 

NSP (Not
Separately
Priced) 

1003AA ie. Senior 
Scientist 

$XX.XXFXXX $XX.XX 

1003AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

1003AC.. 
.etc. 

SUBTOTAL 

SCHEDULE FOR LEVEL A FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

1004 Level A Field 
Labor Category 

NSP (Not
Separately
Priced) 

1004AA ie. Senior 
Scientist 

$XX.XX XXX $XX.XX 
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b. OTHER DIRECT COSTS 

1004AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

1004AC... 
etc. 

SUBTOTAL 

LABOR 
TOTAL-
AWARD 
TERM 1 R 

SCHEDULE FOR OTHER DIRECT COSTSACLIN DESCRIPTION ESTIMATED 
OTHER DIRECT 
COSTS 

MATERIAL G&A 
RATE 

PROPOSED 
AMOUNT 

1005 Other Direct 
Costs 

NSP 

1005AA Travel $250,000 

1005AB Subcontracting  $1,000,000 

1005AC Non-Routine 
Equipment 

$222,000F1005AD Specialized Labor  $222,000 

1005AE Miscellaneous 
ODCs

 $222,000 

Total 
ODC’s 

c. EQUIPMENT 

T
Once mobilized, the Contractor may elect to substitute identical equipment
types for what is already on site. However, EPA will not pay any associated
mobilization charges for any such item(s). 

The fixed rates for equipment found below in the cost/price schedule are
inclusive of all expenses, including, but not limited to, maintenance and
calibration, overhead, general and administrative expenses and profit. All 
equipment rates shall be rounded to the nearest dollar. Please refer to
Attachment 1, Emergency Response Equipment for more information. 
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Cost/Price Schedule 

CLIN EQUIPMENT DESCRIPTION

R 
DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

1006 Meter, Monitoring, Foxboro Sapphire (or
equivalent - specify)

1007 Meter, Monitoring, Foxboro TVA 1000B
PID/FID (or equivalent - specify)

1008 Meter, Monitoring, Ludlum Alpha, Betta,
Gamma Meter (or equivalent - specify)

1009 Meter, Monitoring, MIE DataRAM Aerosol
Monitor (or equivalent - specify)

1010 Meter, Monitoring, Neotronics Hydrogen
Sulfide Meter (or equivalent - specify)

1011 Meter, Monitoring, Photovac 2020 PID or
Thermo EZ (or equivalent - specify)A1012 Meter, Monitoring, Photovac Microfid FID
(or equivalent - specify)

1013 Meter, Monitoring, Neotronics Minigas O2,
LEL, CO, H2S (or equivalent - specify)

1014 Meter, Monitoring, MIE Miniram PDM 3 (or
equivalent - specify)

1015 Meter, Monitoring, Lumex 915+ (or
equivalent - specify)

1016 Meter, Monitoring, MDA Single Point
Monitor (or equivalent - specify)

1017 Meter, Monitoring, Draegar Accuro 2000
pump (or equivalent - specify)F1018 Meter, Monitoring, APD 2000 (or
equivalent - specify)

1019 Meter, Monitoring, Neotronics Cyanide
Meter (or equivalent - specify)

1020 Meter, Monitoring, NITON XRF 300 (or
equivalent - specify)

1021 Meter, Sampling, Gilliam or BIOS 5 pk low
vol pumps (or equivalent - specify)

1022 Response Vehicle (specify)
1023 Response Trailer (specify)
1024 Response Truck (specify)
1025 Weather Station (specify)
1026 Cascade system, Allegro 4 cylinder kit

(or equivalent - specify) T1027 Generator, 5000 watt 
1028 Compressor & Breathing Air (specify)
1029 Contractor Specified
1030 etc. 

Subtotal Fixed 
Rate Equipment 
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III. AWARD TERM 2 (Year 4) 

a. LABOR SCHEDULE FFor comparison purposes, please propose the labor hour distribution
based upon a total of 65,000 hours for award term 2. All labor rates 
shall be rounded to the nearest penny. 

Subtotal Fixed 
Rate Per Use 
Equipment
R 

CLIN EQUIPMENT DESCRIPTION 

1031 HazCat Chemical Identification Kit (or
equivalent - specify)

1032 HazCat WMD Chemical Identification Kit 
(or equivalent - specify)

1033 etc. 

DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

RATE PER USE 

a. Total Labor 

b. Total ODC’s Ac. Total Equipment (Daily Rate x 260
days)+ Rate Per Use
(Daily rate used for comparative
purposes) 

TOTAL COST (AWARD TERM 1) 

SCHEDULE FOR CORE RESPONSE TEAM 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

2001 Core Response
Team Labor 
Category 

NSP (Not
Separately
Priced) T2001AA ie. Senior 

Scientist 
$XX.XX XXX $XX.XX 

2001AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

2001AC.. 
.etc. 
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T
 

SUBTOTAL 

SCHEDULE FOR NON-FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

2002 Non Field Labor 
CategoryR NSP (Not

Separately
Priced) 

2002AA ie. Senior 
Scientist 

$XX.XX XXX $XX.XX 

2002AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

2002AC.. 
.etc. ASUBTOTAL 

SCHEDULE FOR NON-LEVEL A FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

2003 Non-Level A Field 
Labor Category 

NSP (Not
Separately
Priced)F2003AA ie. Senior 

Scientist 
$XX.XX XXX $XX.XX 

2003AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

2003AC.. 
.etc. 

SUBTOTAL 

SCHEDULE FOR LEVEL A FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

2004 Level A Field 
Labor Category 

NSP (Not
Separately
Priced) 
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b. OTHER DIRECT COSTS 

2004AA 
ie. Senior 
Scientist $XX.XX XXX $XX.XX 

2004AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

2004AC... 
etc. 

SUBTOTAL 

LABOR 
TOTAL-
AWARD 
TERM 1 

R 
A
 

c. EQUIPMENT TThe fixed rates for equipment found below in the cost/price schedule are
inclusive of all expenses, including, but not limited to, maintenance and
calibration, overhead, general and administrative expenses and profit. All 
equipment rates shall be rounded to the nearest dollar. Please refer to
Attachment 1, Emergency Response Equipment for more information. 

Once mobilized, the Contractor may elect to substitute identical equipment
types for what is already on site. However, EPA will not pay any associated
mobilization charges for any such item(s). 

SCHEDULE FOR OTHER DIRECT COSTS 

CLIN DESCRIPTION ESTIMATED 
OTHER DIRECT 
COSTS 

MATERIAL G&A 
RATE 

PROPOSED 
AMOUNT 

2005 Other Direct 
Costs 

NSP 

2005AA Travel $250,000 

2005AB Subcontracting  $1,000,000 

2005AC Non-Routine 
Equipment 

$222,000F2005AD Specialized Labor $222,000 

2005AE Miscellaneous 
ODCs 

$222,000 

Total 
ODC’s 
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Cost/Price Schedule 

CLIN EQUIPMENT DESCRIPTION DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

2006 Meter, Monitoring, Foxboro Sapphire (or
equivalent - specify)R2007 Meter, Monitoring, Foxboro TVA 1000B
PID/FID (or equivalent - specify)

2008 Meter, Monitoring, Ludlum Alpha, Betta,
Gamma Meter (or equivalent - specify)

2009 Meter, Monitoring, MIE DataRAM Aerosol
Monitor (or equivalent - specify)

2010 Meter, Monitoring, Neotronics Hydrogen
Sulfide Meter (or equivalent - specify)

2011 Meter, Monitoring, Photovac 2020 PID or
Thermo EZ (or equivalent - specify)

2012 Meter, Monitoring, Photovac Microfid FID
(or equivalent - specify)A2013 Meter, Monitoring, Neotronics Minigas O2,
LEL, CO, H2S (or equivalent - specify)

2014 Meter, Monitoring, MIE Miniram PDM 3 (or
equivalent - specify)

2015 Meter, Monitoring, Lumex 915+ (or
equivalent - specify)

2016 Meter, Monitoring, MDA Single Point
Monitor (or equivalent - specify)

2017 Meter, Monitoring, Draegar Accuro 2000
pump (or equivalent - specify)F2018 Meter, Monitoring, APD 2000 (or
equivalent - specify)

2019 Meter, Monitoring, Neotronics Cyanide
Meter (or equivalent - specify)

2020 Meter, Monitoring, NITON XRF 300 (or
equivalent - specify)

2021 Meter, Sampling, Gilliam or BIOS 5 pk low
vol pumps (or equivalent - specify)

2022 Response Vehicle (specify)
2023 Response Trailer (specify)
2024 Response Truck (specify)
2025 Weather Station (specify)
2026 Cascade system, Allegro 4 cylinder kit

(or equivalent - specify) T2027 Generator, 5000 watt 
2028 Compressor & Breathing Air (specify)
2029 Contractor Specified
2030 etc. 

Subtotal Fixed 
Rate Equipment 
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IV. AWARD TERM 3 (Year 5) 

a. LABOR SCHEDULE 

FFor comparison purposes, please propose the labor hour distribution
based upon a total of 65,000 hours for award term 3. All labor rates 
shall be rounded to the nearest penny. 

CLIN EQUIPMENT DESCRIPTION DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

RATE PER USE 
2031 HazCat Chemical Identification Kit (or

equivalent - specify)
2032 HazCat WMD Chemical Identification Kit 

(or equivalent - specify)
2033 etc. 

Subtotal Fixed 
Rate Per Use 
EquipmentR 

a. Total Labor 

b. Total ODC’s 

Ac. Total Equipment (Daily Rate x 260
days)+ Rate Per Use
(Daily rate used for comparative
purposes) 

TOTAL COST (AWARD TERM 2) 

SCHEDULE FOR CORE RESPONSE TEAM 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

3001 Core Response
Team Labor 
Category 

NSP (Not
Separately
Priced) T3001AA ie. Senior 

Scientist 
$XX.XX XXX $XX.XX 

3001AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

3001AC.. 
.etc. 

Subtotal 
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A
 

SCHEDULE FOR NON-FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

3002 Non Field Labor 
Category

R 
NSP (Not
Separately
Priced) 

3002AA ie. Senior 
Scientist 

$XX.XX XXX $XX.XX 

3002AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

3002AC.. 
.etc. 

SUBTOTAL 

SCHEDULE FOR NON-LEVEL A FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

3003 Non-Level A Field 
Labor Category 

NSP (Not
Separately
Priced) 

3003AA ie. Senior 
Scientist 

$XX.XX

F
XXX $XX.XX 

3003AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 

3003AC.. 
.etc. 

SUBTOTAL 

SCHEDULE FOR LEVEL A FIELD LABOR 

CLIN LABOR CATEGORY 
RATE 

FIXED HOURLY 
RATE 

ESTIMATED 
HOURS 

CEILING 
(HOURS * RATE) 

3004 Level A Field 
Labor Category 

NSP (Not
Separately
Priced) T 

3004AA ie. Senior . 
Scientist 

$XX.XX XXX $XX.XX 

3004AB ie. Junior 
Scientist $XX.XX XXX $XX.XX 
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c. EQUIPMENT 

T 
The fixed rates for equipment found below in the cost/price schedule are
inclusive of all expenses, including, but not limited to, maintenance and
calibration, overhead, general and administrative expenses and profit. All 
equipment rates shall be rounded to the nearest dollar. Please refer to
Attachment 1, Emergency Response Equipment for more information. 

Once mobilized, the Contractor may elect to substitute identical equipment
types for what is already on site. However, EPA will not pay any associated
mobilization charges for any such item(s). 

Cost/Price Schedule 

3004AC... 
etc. 

SUBTOTAL 

LABOR 
TOTAL-
AWARD 
TERM 3 

SCHEDULE FOR OTHER DIRECT COSTS 

CLIN DESCRIPTION ESTIMATED 
OTHER DIRECT 
COSTS 

MATERIAL G&A 
RATE 

PROPOSED 
AMOUNT 

3005 Other Direct 
Costs ANSP 

3005AA Travel $250,000 

3005AB Subcontracting  $1,000,000 

3005AC 
Non-Routine 
Equipment $222,000

3005AD Specialized Labor 
$222,000 

3005AE Miscellaneous 
ODCs $222,000 

Total 
ODC’s F 

CLIN EQUIPMENT DESCRIPTION DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

3006 Meter, Monitoring, Foxboro Sapphire (or 

Page B-15 of 26 



D PR-R5-07-10242 

CLIN EQUIPMENT DESCRIPTION DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

equivalent - specify)
3007 Meter, Monitoring, Foxboro TVA 1000B

PID/FID (or equivalent - specify)
3008 Meter, Monitoring, Ludlum Alpha, Betta,

Gamma Meter (or equivalent - specify)

R3009 Meter, Monitoring, MIE DataRAM Aerosol
Monitor (or equivalent - specify)

3010 Meter, Monitoring, Neotronics Hydrogen
Sulfide Meter (or equivalent - specify)

3011 Meter, Monitoring, Photovac 2020 PID or
Thermo EZ (or equivalent - specify)

3012 Meter, Monitoring, Photovac Microfid FID
(or equivalent - specify)

3013 Meter, Monitoring, Neotronics Minigas O2,
LEL, CO, H2S (or equivalent - specify)

3014 Meter, Monitoring, MIE Miniram PDM 3 (or
equivalent - specify)A3015 Meter, Monitoring, Lumex 915+ (or
equivalent - specify)

3016 Meter, Monitoring, MDA Single Point
Monitor (or equivalent - specify)

3017 Meter, Monitoring, Draegar Accuro 2000
pump (or equivalent - specify)

3018 Meter, Monitoring, APD 2000 (or
equivalent - specify)

3019 Meter, Monitoring, Neotronics Cyanide
Meter (or equivalent - specify)

3020 Meter, Monitoring, NITON XRF 300 (or
equivalent - specify) F3021 Meter, Sampling, Gilliam or BIOS 5 pk low
vol pumps (or equivalent - specify)

3022 Response Vehicle (specify)
3023 Response Trailer (specify)
3024 Response Truck (specify)
3025 Weather Station (specify)
3026 Cascade system, Allegro 4 cylinder kit

(or equivalent - specify)
3027 Generator, 5000 watt 
3028 Compressor & Breathing Air (specify)
3029 Contractor Specified
3030 etc. 

Subtotal Fixed 
Rate Equipment T

RATE PER USE 
3031 HazCat Chemical Identification Kit (or

equivalent - specify)
3032 HazCat WMD Chemical Identification Kit 

(or equivalent - specify) 
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A. CORE RESPONSE TEAM 

T
costs, fringe benefits, overhead, program management, training, routine
equipment and supplies, and general and administrative expenses and profit. 

It is the Government’s intent to issue a Task Order for a Core Response
Team. This Task Order does not guarantee a specific number of hours. The 
Government anticipates a Core Team of approximately ten (10) people in the
Northern California area and eight (8) people in the Southern California area. 

B. FIXED RATE 

1. The labor rates set forth in the schedule shall be inclusive of all 
expenses including contract level required reports**, wages or salaries, labor

2. Fixed labor rates apply to all individuals employed under this contract.
Fixed equipment rates apply to all equipment items listed in the Schedule.
Fixed rates for labor and equipment items apply whether supplied by the prime 

CLIN EQUIPMENT DESCRIPTION DAILY 
RATE 

WEEKLY 
RATE 

MONTHLY 
RATE 

3033 etc. 

Subtotal Fixed 
Rate Per Use 
Equipment 

a. Total Labor 

b. Total ODC’s 

c. Total Equipment (Daily Rate x 260
days)+ Rate Per Use
(Daily rate used for comparative
purposes) 

TOTAL COST (AWARD TERM 4)ATOTAL CONTRACT COST (TOTAL COST BASE
PERIOD+TOTAL COST AWARD TERM 1+TOTAL 
COST AWARD TERM 2+TOTAL COST AWARD 
TERM 3 

SCHEDULE FOR INCREASED CAPACITY POOL 

CLIN 

TOTAL ESTIMATED 
LABOR COST FOR 
ALL PERIODS 

CEILING FOR INCREASED CAPACITY POOL 
(50% of the total estimated labor cost) 

3004AZ $ $ 
TOTAL ESTIMATED CONTRACT 
AMOUNT INCLUDING INCREASED 
CAPACITY POOL 

$ F 
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contractor, team subcontractors, third-party subcontractors or short-term
lease/rental agreement. 

3. Non-Field labor is labor which is conducted at the office when not onsite. 
For example, it includes specific Task Order or TDD Level reporting. Labor 
for this reporting shall be billed at the Non-Field rate of the individual who
prepares the report.

Rinclude mobilization of Level A equipment or personnel slated to conduct Level
A activities. These activities are considered to be Non-Level A Field Labor. 
Level A Field Labor begins at the time of entry (“hot zone”), and ends at the
conclusion of Level A entry work. 

4. Level A Field Labor is defined as labor and equipment costs for personnel
who are conducting response actions utilizing Level A personnel protective
equipment as defined by 40 C.F.R. 1910.120. It does not include Level A 
activities that are conducted during drills and exercises. These activities 
are considered to be Non-Field Labor, unless otherwise noted. It does not 

A
the area outside of the employee’s routine commuting distance. Non-Level A 
Field Labor begins at the time personnel are mobilized for a response action,
and ends upon the employee’s return to the office.

In addition to the cost elements listed in paragraph 1, Level A Field
Labor shall include all materials, protective gear, Level A training, etc.
necessary for Level A response. 

5. Non-Level A Field Labor is defined as all other labor and equipment
costs for personnel who are conducting actions in the field, including drills
and exercises. For the purposes of this section, the “FIELD” is defined as

Fhigher than the function he/she is performing during any period of work at a
specific site, the rate charged for that employee shall be based on the
function that the employee is performing (e.g. Senior Scientist who is
performing the duties of a Junior Technician shall be charged at the loaded
fixed rate for a Junior Technician during the period of time he/she is
performing these duties). 

In addition to the cost elements listed in paragraph 1, Non-Level A
Field Labor shall include all costs for Non-Level A tasks, e.g. level B
response, and costs to perform other tasks called for in the PWS. 

**Any specific Task Order Level reporting, not included at contract level, will be billed at 
the Non-Level A field labor rate of the individual who prepares the report. 

6. When an individual employee’s normally assigned category of labor is

T
only if the employee is paid by the contractor at the rate of a Senior
Scientist). If the employee is not paid at the higher rate, the contractor
shall only bill at the rate of the employee’s normally assigned category of
labor. The employee must meet the qualifications set forth in the contract
for the labor category being performed. 

7. When an individual employee’s normally assigned category of labor is at a
rate lower than the function he is performing during any period of work at a
specific site, the rate charged for that employee shall be based on the actual
rate paid to that employee (e.g. Junior Technician performing the duties of a
Senior Scientist shall be charged at the fixed rate for a Senior Scientist

8. In the event that on-going work on-site is interrupted at any time due to 
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inclement weather, unsafe condition, or other conditions beyond either the
control of the contractor or the control of the Government, as determined by
the on-scene coordinator, EPA will not pay the contractor for any labor costs
during such interruptions; that is, EPA will not reimburse the contractor in
excess of those hours actually worked on the site. The contractor shall not 
be reimbursed for standby.

R*The amounts specified in the schedule for travel, other direct costs, and
specialized labor are estimates only. The estimated amount for travel, other
direct costs, and specialized labor may be greater or less than the amounts
specified as long as the maximum contract ceiling amount/total estimated
contract amount is not exceeded. 

C. OTHER DIRECT COSTS 

I. Travel

A
1. When an employee is required to travel in excess of fifty (50) miles one

way from his/her residence or place of employment (whichever is less) to a
site and return, such travel is considered work time for which reimbursement
by the Government should be made at appropriate straight time rates.
Reimbursement for travel time shall not be made by EPA if the contractor's
employee(s) is/are not paid for travel time. Miles shall be measured in 
radial miles or actual miles as determined by the contracting officer.

 2. For any employee, routine daily commuting time (less than 50 miles one-
way) to and from the work site is not an allowable charge under the contract.
The Contractor agrees to make every effort to utilize employees from the
nearest possible location.

Fthe Federal Travel Regulations effective on the date of travel will apply to
contractor employees to the same extent they apply to Federal Government
employees.

 3. Except as explicitly set forth below, the Contractor shall be reimbursed
for reasonable and allocable travel costs actually incurred by and paid to the
Contractor's employees, provided such costs do not exceed the amount that
would be payable to an employee of the Environmental Protection Agency
conducting the same travel while on Government business. In determining the
dollar value of allowable contractor employee travel costs, the limitations of

T
The Contractor's primary mobilization point for establishing reasonableness

for personnel travel associated costs are listed below:

 _______TO BE DETERMINED AT CONTRACT AWARD._______

 The Contractor agrees to make every effort to mobilize field personnel from
the nearest available location to the site of the cleanup; however, in no
event shall the travel charges exceed what the charge would be if the employee
were mobilized from the Contractor's primary mobilization point.

 Once employees are working on site, the Contractor may elect to make
personnel substitutions. However, EPA will not pay any associated travel
charges for any such substitution unless determined to be appropriate by the
OSC or authorized Contracting Officer Representative (COR). On occasions 
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where an employee takes sick or vacation leave from an EPA site, the
Government will not pay any travel costs associated with the departing
employee or for the employee designated as his/her replacement.

Rreimbursement allowed under this clause exceed the standard per diem for meals
and incidental expenses allowable under the Federal Travel Regulations.

 The Contractor may be required to furnish to the Contracting Officer
documentary proof of all incidental travel expenditures that exceed seventy-
five dollars ($75), including receipts for common carrier transportation and
hotel receipts.

 The Contractor may elect to reimburse its employees for meals and incidental
expenses (as defined in the Federal Travel Regulations) on a per diem basis,
and the Contractor will be reimbursed for such payments, provided the
employees are actually paid on a per diem basis. In no event shall the 

A
reduced to a To Be Negotiated% of the offeror's standard policy for
reimbursement for meals and incidental expenses.

 4. Consistent with the expected duration of the site, the contractor shall
ensure to the maximum extent practicable, that lodging is secured on "other
than a daily rate basis" so that maximum quantity and term discounts are
achieved.

 Further, on long-term sites, to the maximum extent practicable, the
contractor shall secure full service lodging suites inclusive of kitchen
facilities. A long-term site is defined as an active site with a duration of
greater than sixty days. When this is accomplished, subsistence will be 

Personnel subject to this limitation include alternate relief personnel
mobilizing to an existing long-term site. 

II. SUBCONTRACTING FSubcontracts include field contracts for well drilling; monitoring well
installation; geophysical investigation techniques, such as ground penetrating
radar; leases for non-routine equipment; laboratory analytical services, etc. 

III. NON-ROUTINE EQUIPMENT

 Non-Routine Equipment is defined as any equipment not included in the
routine equipment list. This includes leases for non-routine equipment. Non-
Routine equipment charges must be approved in advance by the contracting
officer. 

IV. SPECIALIZED LABOR TThe specialized labor estimates contained in the schedule are based on the
items found in the Section B Clause entitled “Specialized Labor”. 

V. MISCELLANEOUS ODCs 

D NEGOTIATION OF ADDITIONAL FIXED RATES 

1. From time to time, additional items (non-prepriced) may be added to the
section B Clause entitled "FIXED RATES FOR SERVICES--INDEF0INITE 
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DELIVERY/INDEFINITE QUANTITY CONTRACT” If the Contractor identifies 
additional items for inclusion in these clauses or an item for which 
development of a fixed rate applicable to an individual Task Order is
appropriate, the Contractor must submit the request to the Contracting Officer
in writing with required supporting documentation in accordance with paragraph
2, below. 

Rsubject to the approval of the Contracting Officer and shall be incorporated
via contract modification. If the final fixed rate is different from the OSC 
assigned rate and the Contractor has already billed for this item, the
Contractor shall make the appropriate adjustment on his/her next invoice for
the Task Order. 

2. In the event an item is utilized on a Task Order prior to a rate being
negotiated, a non-prepriced rate applicable to only that Task Order may be
assigned by the CO or OSC. The Contractor must submit a proposed fixed rate
to the Contracting Officer (with a copy to the OSC and Project Officer along
with the required supporting documentation. This documentation must reflect 
recent market survey data (a minimum of three quotes). A final fixed rate is 

A
*NOTE: The term "cost" is defined as allowable amounts for fixed rate 
services in accordance with the terms and conditions of the contract as 
modified, and those items defined under the COST REIMBURSEMENT clause located
in section B. 

E. PAYMENT OF ALLOWABLE COSTS 

Contractors shall pay its subcontractors in accordance with the Section G
Clause PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73). The 
Contractor must be able to substantiate through its accounting system that
costs billed were actually incurred. 

F. INCREASED CAPACITY POOL FIn case of catastrophic event e.g., terrorist attack, man-made accident, or
natural disaster which causes the contract to exceed the capacity of the
contract, a cost pool enabling additional contract effort shall be available.
Excess capacity pool shall be 50% of the total labor hours available for all
terms of the contract. 

B.3 COST REIMBURSEMENT PORTION 

Tincurred that are required to accomplish the tasks outlined in the START
Performance Work Statement. These costs will be treated in accordance with 
the clause entitled, “ALLOWABLE COST AND PAYMENT (FAR 52.216-7).” Such costs 
shall be charged in accordance with the Contractor’s established and accepted
accounting practices. The Government will compensate the contractor for
incurred costs that are determined to be reasonable, allowable and allocable. 

The cost reimbursement portion of the contract consists of travel,
subcontracting, non-routine equipment, specialized labor, and miscellaneous
ODCs. All costs that do not come within these limited categories are
considered to be part of the fixed rate portion of the contract. Therefore,
these costs are separate and distinct from the fixed rate portion of the
contract. The cost reimbursement portion of the contract will be funded on an
as-needed basis. The contractor will only be reimbursed for actual costs
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The following amounts are estimates for each of the cost categories per
contract period of performance. Direct costs in excess of the following
estimates for any given year of the contract are not allowable as a charge to
this contract without the prior written approval of the Contracting Officer.
Only the Contracting Officer can change the amounts of the categories of the
Cost Reimbursement Portion. These costs do not include applicable indirect
costs. 

R 
A 
F 
T 

BASE PERIOD - YEARS 1 AND 2 

Travel $500,000 
Subcontracting $2,000,000 

Non-Routine Equipment $400,000 

Specialized Labor $400,000 

Miscellaneous ODCs $400,000 

AWARD TERM 1 - YEAR 3 

Travel $250,000 
Subcontracting $1,000,000 

Non-Routine Equipment $222,000 

Specialized Labor $222,000 

Miscellaneous ODCs $222,000 

AWARD TERM 2 - YEAR 4 

Travel $250,000 
Subcontracting $1,000,000 

Non-Routine Equipment $222,000 

Specialized Labor $222,000 

Miscellaneous ODCs $222,000 

AWARD TERM 3 - YEAR 5 

Travel $250,000 
Subcontracting $1,000,000 

Non-Routine Equipment $222,000 

Specialized Labor $222,000 

Miscellaneous ODCs $222,000 

Travel is limited to site specific travel, unless prior written authorization
has been obtained from the Contracting Officer. 
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Subcontracts include well drilling; monitoring well installation; geophysical
investigation techniques, such as ground penetrating radar; laboratory
analytical services. 

R
Materials and Supplies are separate and distinct from those items included in
the fixed rate portion of the contract or included in the contractor’s
indirect rates. The contractor shall not charge the Government as
materials/supplies those items that are priced in the fixed rate portion of
the contract or included in the indirect rates. 

B.4 SPECIALIZED LABOR

A
subcontractors in excess of the amounts established in the TO are not 
allowable as a charge to this contract without the prior written approval of
the Contracting Officer.

 (a) Costs for Specialized Labor are separate and distinct from the fixed
rates. Allowable and allocable direct and indirect costs for Specialized Labor
which has been authorized by the Contracting Officer in a Task Order (TO) and
specified in a Technical Direction Document (TDD) may be paid on a cost
reimbursement basis. Costs for Specialized labor will be treated in
accordance with the Clause entitled "Payments—Fixed Rates Services Contract
(EPAAR 1552.232-73)(Oct 2000)” and shall be charged in accordance with the
Contractor's established and accepted accounting practices.

 (b) As appropriate, a ceiling shall be established in a TO and TDD for
Specialized Labor for current contract year and/or TO period of performance.
Cumulative costs for Specialized Labor for the prime contractor and all team

F
(c)  Specialized Labor includes but is not limited to the following

professional specialists not available for day to day operations: 

- certified industrial hygienist
- professional engineers
- structural engineers
- process engineer/specialist
- human health risk professional
- ecological risk professional
- design engineer
- chemical engineer
- civil engineer
- land survey engineer
- licensed site professional
- licensed environmental professional
- asbestos inspector
- asbestos designer
- asbestos abatement supervisor
- lead inspector
- lead abatement supervisor T
- compressed gas cylinder expert
- computer programmer
- health physicist
- statistician

 - counter terrorism expert/specialist
- toxicologist 
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- analytical data validators
- graphic designer
- UXO (ordinance specialist)
- construction inspection
- lawyer/paralegal 

B.5 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984)

RDuring the period specified in the "Ordering By Designated Ordering
Officers" clause, the Government shall place orders totaling a minimum of
$100,000.00. The amount of all orders shall not exceed $TBD. If the ceiling
amount is exceeded, the contractor does so at its own risk. 

B.6 LIMITATION OF GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

(a) The individual Task Orders issues under this contract may be incrementally
funded.

F 
A

amount obligated on a fixed price task order except for reimbursement of
termination settlement costs as provided for under paragraph (g)(3) of the
contract clause entitled “Termination for Convenience of the Government(Fixed-
Price)(May 2004)”. As used in the above mentioned clause, the total amount
payable by the Government in the event of termination of an applicable task
order for convenience includes costs, profit, and estimated termination
settlement costs for that task order.

 (b) Under each task order, the Contractor agrees to perform up to the point
at which the total amount payable by the Government, including reimbursement
for demobilization costs or in the event of termination of those items for the 
Government’s convenience, approximates the total amount currently allotted to
the contract. The Contractor will not be obligated to continue work under a
task order beyond that point. The Government will not be obligated in any
event and under any circumstances to reimburse the contractor in excess of the

Ttask order modification, the Government is not obligated to reimburse the
contractor for any costs that would exceed the amount funded for the task
order under this clause except for reimbursement of termination settlement
costs as set forth in paragraph (b) above.

 (c) The Contractor will notify the Contracting Officer (CO) and Project
Officer (PO), in writing, at least 7 calendar days prior to the date when, in
the Contractor's best judgment, the work will reach the point at which the
total amount payable by the Government, including, if applicable, any costs
for termination for convenience, will approximate 85% of the total amount then
funded on the task order. The notification will state (1) the estimated date
when that point will be reached and (2) an estimate of additional funding, if
any, needed to continue performance under the task order up to the estimated
completion date in the task order, or to a substitute date as determined by
the Government pursuant to subparagraph (d) of this clause. If, after such 
notification, the CO does not issue a task order modification obligating
additional funds by the date identified in the Contractor’s notification, or
by an agreed substitute date, the CO will stop work or terminate the task
order for which additional funds have not been obligated, pursuant to the
clause entitled ”Termination for Convenience of the Government.” Absent this 

(d) The parties contemplate that the Government will obligate additional
funds for continued performance under the task order and will determine the 
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estimated period of contract performance which will be covered by the funds.
The provisions of paragraphs (b) through (d) of this clause will apply in like
manner to the additional obligated funds and to the new estimated period of
task order performance. The task order will be modified accordingly.

Rentitled ”Disputes.”

 (e) If, solely by reason of failure of the Government to obligate
additional funds by the dates indicated in a fixed price task order, in
amounts sufficient for timely performance of the task order requirements, the
Contractor incurs additional costs or is delayed in the performance of the
work under the task order and if additional funds are obligated, an equitable
adjustment will be made in the price of the items, or in the time of delivery,
or both. Failure to agree to any such equitable adjustment hereunder will be
a dispute concerning a question of fact within the meaning of the clause

 (f) The Government may at any time prior to termination obligate additional
funds for the performance of the task order.

A
(g) The termination provisions of this clause do not limit the rights of

the Government under the clause entitled “Default.” The provisions of this
clause are limited to the work and obligation of funds for a task order. This 
clause no longer applies once the task order is fully funded except with
regard to the rights or obligations of the parties concerning equitable
adjustments negotiated under paragraph (d) or (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to
terminate this contract pursuant to the contract clause entitled “Termination
for Convenience of the Government.” 

B.7 FIXED RATE FOR EQUIPMENT 

FEquipment rates constitute rental charges to the Government for use of
equipment on task orders or TDDs. The fixed rates for equipment are inclusive
of all expenses including overhead, general and administrative expense and
profit. No extra charges for normal operation of equipment will be allowed.
All equipment must be provided in good working order and any repairs
necessitated by failure shall be accomplished in a timely manner and at the
contractor’s expense. The contractor shall invoice for actual usage of the
equipment at the daily rates listed in the Section B clause entitled “Fixed
Rates for Services–Indefinite Delivery/Indefinite Quantity Contract”. A day
is defined as 24 hours. A week is defined as 7 consecutive calendar days. A 
month is defined as 30 consecutive calendar days.

TEquipment rates are set forth in Exhibit C which can be found in the B clause
titled “Fixed Rates For Services–Indefinite Delivery/Indefinite Quantity
Contract”. For those requirements where usage is determined to be weekly or
monthly, the contractor shall invoice for actual usage of the equipment at the
weekly or monthly rates listed in Cost/ Price Schedule. 

B.8 RESPONSE TIME 

Initial response by the contractor to an event designated an emergency shall
be immediate. Contractor shall have a response procedure for oncall staffing
for all after hours, weekends, and holidays. A contractor shall be able to
immediately respond from a predesignated duty station to provide field 
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support, provide baseline field equipment, and have the necessary skills level
to utilize this equipment. Additional contractor support to provide response
specific equipment shall be initiated immediately and be available to respond
within one hour of the initial call. 

For Emergency Responses, the contractor shall provide the required services
within the response time requirements specified below: 

A
expenditures or incur obligations in the performance of this contract which
exceed the ceiling price specified herein, except at the Contractor's own
risk. 

Rcontractor shall mobilize within two hours of Emergency Response Notification.
The contractor shall provide requested emergency services by
mobilizing(packed with the required incident specific response gear and on
the road)within two (2) hours of the receipt of a written or verbal tasking
from EPA Region 9. Any changes to the two (2)hour requirement will be
determined and approved in advance by the EPA On-Scene Coordinator.
The contractor is not precluded from providing these services in less than
these response time limits. 

The following requirements apply to all Response activities and Removal Site
Evaluations. The Contractor must maintain 24-hour, seven day a week response
capability to respond to discharge/releases or threatened discharges/releases
defined in Subparts D and E of the NCP. Response times required will be
determined by the COR and will vary from two to twelve hours. However, the

B.9 CEILING PRICE (EP 52.216-150) (APR 1984)

 The ceiling price of this contract is TBD.  The Contractor shall not make 

F 
T 

Page B-26 of 26 



D PR-R5-07-10242 

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

RThe Contractor shall not perform any of the following activities on
behalf of EPA in connection with this contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance
Standards. 

4. The actual determination of Agency policy.

A5. Participating as a voting member on a Performance Evaluation Board;
participating in and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine
administrative correspondence. 

F
9. Reviewing vouchers and invoices for the purposes of determining whether
costs, hours, and work performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical
Direction Documents, Delivery Orders, or any other work issuance document
under a contract that the contractor is performing or may perform. Such a 
work issuance document, prepared by an EPA prime contractor under an EPA
prime contract for its subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the
Inspector General, General Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence.

T13. The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgmental correspondence. 

14. Any contract which authorizes a contractor to represent itself as EPA
to outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for
security clearances. 

17. The actual preparation of an office's official budget request. 

Page C-1 of 4 



D PR-R5-07-10242 

C.2 PERFORMANCE WORK STATEMENT/SPECIFICATIONS 

The Contractor shall furnish the necessary personnel, material, equipment,
services and facilities (except as otherwise specified), to perform the
Performance Work Statement/Specifications included in Attachment 2.

R
both information itself, and the management of information and related
resources such as personnel, equipment, funds, and technology. Examples of
these services include but are not limited to the following: 

C.3	 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT 
(EPAAR 1552.211-79) (OCT 2000)

 (a) Definition. Information Resources Management (IRM) is defined as
any planning, budgeting, organizing, directing, training, promoting,
controlling, and managing activities associated with the burden,
collection, creation, use and dissemination of information. IRM includes 

A
(1) The acquisition, creation, or modification of a computer program

or automated data base for delivery to EPA or use by EPA or contractors
operating EPA programs. 

(2) The analysis of requirements for, study of the feasibility of,
evaluation of alternatives for, or design and development of a computer
program or automated data base for use by EPA or contractors operating EPA
programs. 

(3) Services that provide EPA personnel access to or use of computer
or word processing equipment, software, or related services. 

F
(4) Services that provide EPA personnel access to or use of: Data

communications; electronic messaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissemination;
electronic record-keeping; or any other automated information services.

 (b) General. The Contractor shall perform any IRM related work under
this contract in accordance with the IRM policies, standards and procedures
set forth in this clause and noted below. Upon receipt of a work request
(i.e. delivery order or work assignment), the Contractor shall check this
listing of directives (see paragraph (d) for electronic access). The 
applicable directives for performance of the work request are those in
effect on the date of issuance of the work request.

Twork related to collecting Groundwater data; or developing or enhancing
data bases containing Groundwater quality data shall comply with EPA Order 
7500.1A - Minimum Set of Data Elements for Groundwater. 

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-
2199) of the Agency's Directive System contains the majority of the
Agency's IRM policies, standards and procedures. 

(2) Groundwater Program IRM Requirement. A contractor performing any

(3) EPA Computing and Telecommunications Services. The Enterprise 
Technology Services Division (ETSD) Operational Directives Manual contains 
procedural information about the operation of the Agency's computing and 
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telecommunications services. Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be
operating on the Agency's national platforms must comply with procedures
established in the Manual. (This document may be found at:
http://basin.rtpnc.epa.gov/etsd/directives.nsf.)

R
(c) Printed Documents. Documents listed in (b)(1) and (b)(2) may be

obtained from: 

U.S. Environmental Protection Agency

Office of Administration
 
Facilities Management and Services Division

Distribution Section
 
Mail Code: 3204
 
Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: (202) 260-5797


A(d) Electronic Access. Electronic access. A complete listing, including
full text, of documents included in the 2100 Series of the Agency's
Directive System is maintained on the EPA Public Access Server on the
Internet at http://epa.gov/docs/irmpoli8/. 

C.4 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND
SERVICES (EP-S 97-1) (MAY 1999)

F 
(a) Executive Order 13101 of September 14, 1998, entitled “Greening the

Government through Waste Prevention, Recycling, and Federal Acquisition”
and Section 6002 of the Resource Conservation and Recovery Act (RCRA) of
1976, as amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require
Federal agencies to procure designated items with the highest recovered
materials content practicable.

 (b) In the performance of this contract, the Contractor shall comply
with the requirements of the following issuances: 

Tdesignated items may be obtained by calling EPA’s RCRA Hotline at (800)
424-9346, or, in the Washington, D.C., metropolitan area, at (703) 412-
9810.) 

(1) Title 40 of the Code of Federal Regulations, Part 247,
Comprehensive Guideline for Procurement of Products Containing Recovered
Materials (CPG), which designates items that are or can be made with
recovered materials, and its companion pieces, the Recovered Materials
Advisory Notices (RMANs). The CPG and RMANs provide recommended
procurement practices, including recommended recovered material content
levels, for purchasing products designated in the CPG. The Contractor 
shall comply with these recommendations, and such other CPG revisions and
RMANs as the Environmental Protection Agency (EPA) may issue with respect
to the procurement of products that contain recovered materials. (Copies
of the CPG or RMANs, as well as information on manufacturers and vendors of

(2) In complying with the requirements of paragraph (b), the
Contractor shall coordinate its concerns and program guidance with EPA’s
Recycling Coordinator. 
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(c) The Contractor shall prepare and submit reports on the purchase of
products containing recovered materials from time to time in accordance
with written direction (e.g., in specified format) from the EPA Recycling
Coordinator through the Contracting Officer. Reports shall be submitted to
the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail
Code 3204, Washington, D.C. 20460.

R
Contractor’s Organizational Conflict of Interest Plan 

Dated: 

Quality Management Plan 

Dated: 

C.5 INCORPORATION OF CONTRACTOR'S PLANS

 The following contractor plans submitted in its proposal dated 
____________ are incorporated into the contract by reference: 

A
Corporate Health and Safety Plan 

Dated: 

Contractor’s Subcontracting Plan 

Dated: 

FProfessional Employees Compensation Plan 

Dated: 

Standard Response/Counter-terrorism Procedures 

Dated: 


Plan for the Maintenance and Calibration of Equipment
 

Dated: 


T 
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SECTION D - PACKAGING AND MARKING 

R[For this Solicitation, there are NO clauses in this Section] 

A
 
F 
T 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1	 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (GOVERNMENT SPECIFICATION)
(FAR 52.246-11) (FEB 1999)

RThe Contractor shall comply with the higher-level quality standard
selected below. 

Title	 Numbering Date Tailoring
[U] Specifications and ANSI/ASQC E4  1994 See below

 Guidelines for Quality 
Systems for Environ


 mental Data Collection

 and Environmental 

Technology Programs


 [ ]

 [ ] A 
As authorized by FAR 52.246-11, the higher-level quality standard

ANSI/ASQC E4 is tailored as follows:

Fspecific comments provided by EPA and submit the revised documentation to
the Contracting Officer’s Representative.

 The solicitation and contract require the offeror/contractor to
demonstrate conformance to ANSI/ASQC E4 by submitting the quality
documentation described below.

 In addition, after award of the contract, the Contractor shall revise,
when applicable, quality documentation submitted before award to address

 After award of the contract, the Contractor shall also implement all
quality documentation approved by the Government.

TA. Pre-award Documentation:  The offeror must submit the following
quality system documentation as a separate and identifiable part of its
technical proposal: (CO, select one or more) 

Documentation	 Specifications 

[X]	 Quality Management Plan EPA Requirements for Quality
Management Plans (QA/R-2) [dated
03/20/01] 

[ ] Joint Quality Management EPA Requirements for Quality
Plan/Quality Assurance Management Plans (QA/R-2) [dated 
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Project Plan for the 03/20/01] and EPA Requirements
for 

contract Quality Assurance Project Plans
(QA/R) [dated 03/20/01] 

R
[ ]	 Programmatic Quality EPA Requirements for Quality

Assurance Project Plan Assurance Project Plans (QA/R-5)
for the entire program [dated 03/20/01]
(contract) 

[ ]	 Other Equivalent: 

A
This documentation will be prepared in accordance with the

specifications identified above, or equivalent specifications defined by
EPA, N/A . The offeror shall describe their plan for covering
the costs associated with the required documentation. Work involving
environmental data generation or use shall not commence until the
Government has approved this documentation and incorporated it into the
contract. 

B. Post-award Documentation:  The Contractor shall submit the following
quality system documentation to the Contracting Officer’s Representative at
the time frames identified below: (CO, select one or more) 

Documentation 	 Specification Due After 

Quality Assurance Project
Plans (QA/R-5) [dated
03/20/02] 

F[ ] Quality Management Plan  EPA Requirements for Award of
 Quality Management Plans contract
 (QA/R-2) [dated 03/20/01] 

[ ]	 Joint Quality Management EPA Requirements for Award of 
Plan/Quality Assurance  Quality Management Plans contract 
Project Plan for the  (QA/R-2) [dated 03/20/01]
contract  and EPA Requirements for

 03/20/01]T[X]	 Quality Assurance EPA Requirements for Award of 
Project Plan for the Quality Assurance Project contract 
contract  Plans (QA/R-5 [dated 

[ ]	 Programmatic Quality EPA Requirements for Award of 
Assurance Project Plan Quality Assurance Project contract 
for the entire program  Plans (QA/R-5 [dated
(contract)  03/20/01] 
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[ ] Quality Assurance EPA Requirements for Issuance 
of 

Project Plan for each Quality Assurance Project statement 
of 

applicable project  Plans (QA/R-5 [dated work for 
the

 03/20/01] project 

[ ] Project-specific  EPA Requirements for Issuance 
of 

supplement to  Quality Assurance Project statement 
of 

Programmatic Quality  Plans (QA/R-5 [dated work for 
the 

Assurance Project Plan  03/20/01] project
for each applicable
project. 

[X] Other Equivalent: 
See Attachment #3 	 [ ] award of

contract 
[ ] issuance
of statement 
of work for 
the project

FThis documentation will be prepared in accordance with the
specifications identified above or equivalent specifications defined by
EPA, N/A . The offeror shall describe their plan for covering
the costs associated with the required documentation. 

The Government will review and return the quality documentation, with
comments, and indicating approval or disapproval. If necessary, the
contractor shall revise the documentation to address all comments and shall 
submit the revised documentation to the government for approval. 

T
The Contractor shall not commence work involving environmental data

generation or use until the Government has approved the quality
documentation. 

E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

 (a) The Contracting Officer (CO) or the duly authorized representative
will perform inspection and acceptance of materials and services to be
provided. 

(b) For the purposes of this clause, the Project Officer (PO), Alternate
PO, Task Order PO (TOPO) and/or other designated Contracting Officer
Representative(COR), as specified in each TO and/or Technical Direction 
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Document (TDD) are authorized representatives of the Contracting
Officer(CO).

 (c) Inspection and acceptance will be performed as specified in each TO
and/or TDD. 

R 
A 
F 
T 
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SECTION F - DELIVERIES OR PERFORMANCE 

R
F.1	 NOTICE Listing Contract Clauses Incorporated by Reference

 NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

 NUMBER DATE TITLE

 52.242-15 AUG 1989 STOP WORK ORDER

AF.2	 USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP
52.210-150) (JUN 1991)

 (a) If the Contractor is required under this contract to deliver any of
the paper and paper products listed below, all such items delivered shall
meet the minimum content standards for recovered materials, postconsumer
recovered materials, or waste paper set forth below in paragraph (b). 

F
(1) Recovered materials are defined as waste material and by-

products that have been recovered or diverted from solid waste, not
including those materials and by-products generated from, and commonly
reused within, an original manufacturing process. 

(2) Postconsumer recovered materials are defined as waste materials
recovered from retail stores, office buildings, homes, and so forth after
they passed through their end usage as a consumer item. 

(3) Waste paper is defined as all items from the first two categories
above in addition to forest residues, and manufacturing and other wastes.

T
(b) Unless otherwise directed by the Contracting Officer, the Contractor

shall use "High Grade Bleached Printing and Writing Papers" as defined in
this clause to produce all progress reports, draft reports, final reports,
any other products required to be delivered to the Government under this
contract. 

EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER AND PAPER PRODUCTS 

Minimum % Minimum % Minimum%
 Recovered Postconsumer Waste
 Materials Recovered Paper

Materials 

NEWSPRINT ............................................. 40 
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Offset printing ....................................... 50

Mimeo and duplicator paper ............................ 50 


HIGH GRADE BLEACHED PRINTING AND WRITING PAPERS: 

.................................. 50 


R
Form bond including computer .......................... 50

paper and carbonless 


Envelopes ............................................. 50 


Writing (stationery) 
......................... 50 


Book papers ........................................... 50

Bond papers ........................................... 50 

Ledger ................................................ 50 

Cover stock ........................................... 50 


Paper for high speed copiers
Office paper (e.g., note pads)

.......................... 50 


Cotton Fiber papers .......... 25...................... 50 


Paper towels ............................. 40


A

Paper napkins ............................ 30 


Industrial wipes ......................... 0 


Toilet tissue ............................ 20 


Facial tissue ............................ 5 


TISSUE PRODUCTS: 


Doilies .................................. 40 


UNBLEACHED PACKAGING: 

Corrugated boxes ......................... 35

Fiber boxes .............................. 35 

Brown papers (e.g. bags).................. 5 


RECYCLED PAPERBOARD: 

Recycled paperboard products ............. 80


F
Pad backing .............................. 90 


F.3 REPORTS OF WORK (EPAAR 1552.211-70) (OCT 2000) DEVIATION

 The Contractor shall prepare and deliver reports, including plans,
evaluations, studies, analyses and manuals in accordance with Attachment 4. 
Each report shall cite the contract number, identifying the U.S.
Environmental Protection Agency as the sponsoring agency, and identify the
name of the contractor preparing the report.

 The OMB clearance number for progress reports delivered under this
contract is 2030-0005 with an expiration date of March 31, 2009. 

F.4 TWORKING FILES (EPAAR 1552.211-75) (APR 1984)

 The Contractor shall maintain accurate working files (by task or work
assignment) on all work documentation including calculations, assumptions,
interpretations of regulations, sources of information, and other raw data
required in the performance of this contract. The Contractor shall provide
the information contained in its working files upon request of the
Contracting Officer. 
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F.5 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984) 

The period of performance of this contract shall be from date of award
through the potential sixty (60) months inclusive of a two (2) year base
period and three (3) twelve (12) month award terms. The effective period
of performance is exclusive of all required reports.

RThe period of performance will be broken down as follows: 

Base Period: Date of Award + 2 years
Earned Award Term Extension I: Year 3 
Earned Award Term Extension II: Year 4 
Earned Award Term Extension III: Year 5 

F.6 ELECTRONIC SUBMISSION OF DELIVERABLES

A
(a) The Contractor shall follow this clause as the standard for submitting

the task order (TO), technical direction document (TDD) deliverables and
task order close-out deliverables. The administrative and technical 
deliverables shall be submitted separately in electronic format and will be
packaged in accordance with standard commercial practice for ADP software.
The electronic packages shall be labeled to indicate the following
information: 

1) Name of Deliverable

F 
2) Contractor Name

3) Contract Number

4) Tasking Document Number

5) Date Written

6) Indication of Draft or Final Version

7) Sequential Number of Electronic Package
 

(b) For each deliverable, data shall be separated by category and submitted
on electronic packages compatible with the following categories: 

Data Category EPA Standard Applications 

1) Narratives Microsoft Word 
2) Spreadsheets Microsoft Excel 
3) Data Management Lotus Approach
4) E-mail/Groupware Lotus Notes 
5) Graphics Microsoft PowerPoint 

T(c) All data or documents submitted in accordance with this clause shall be
compatible with the software applications as used by EPA at the time of
submission or as directed by the Contracting Officer. The electronic files 
shall be appropriately labeled with file extensions identifying the
software such as .wpd for WordPerfect. 

(d) The internet does not provide for secure data transmission via e-mail.
The Contractor should use an encryption system, such as provided in Lotus
Notes or compatible system, to transmit sensitive information to the
government. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 ORDERING - - BY DESIGNATED ORDERING OFFICERS

R(a) The Government will order any supplies and services to be furnished
under this contract by issuing Technical Direction Documents (TDDs), which
are issued under Task Orders, from the effective date of the contract
through the expiration date of the contract. In addition to the Contracting
Officer, the following On-Scene Coordinators (OSCs) are authorized Region 9
ordering officers: 

To be completed at time of award 

A
In a catastrophic event, when the Contracting Officer is unavailable, the
contractor may be directed to respond by one of the warranted OSCs listed
at the following URL authorized to utilize this contract: 

http://www.epa.gov/oamsrpod/ersc/osc/oscdatabase.pdf 

In such situations, the contractor shall notify the Contracting Officer as
soon as practicable.

 (b) Each TDD will have a ceiling price and completion date, which the
Contractor may not exceed. When the Contractor has reason to believe that 
the labor payment and support costs for the TDD, which will accrue in the
next thirty (30) days, will bring total cost to over 85 percent of the
ceiling price specified in the TDD, the Contractor shall notify the
Ordering Officer. 

G.2 ORDERING WORK FWork will be ordered via Task Orders (TO) and Technical Direction
Documents (TDDs). TOs for the following major categories of the
Performance Work Statement may be issued under the contract: 

Response Activities
Preparedness and Prevention Activities
Assessment/Inspection Activities
Technical Support Activities
Data Management Support
Training TTO via a TDD. For example, a TO will be issued for Response Activities.

Specific emergency response or removal sites that fall under this TO will
be assigned by individual TDDs. The TDD will specify the site,
deliverables and due dates, and period of performance in accordance with
the requirements of the TDD clause. 

Other task orders will be assigned as the need arises. 

Specific details for individual assignments may be issued under each
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The TO for Response Activities shall include the fixed rate for the

Rqualified personnel, experienced in working in all levels of protection as
defined in 29 CFR 1910.120. 

responders. Individual TDDs assigned under this TO will specify emergency
response, EPA drills/exercises and removal work as assigned to the
contractor. For work performed under any TO that requires more effort than
the labor categories identified in the contract, the contractor will be
reimbursed out of the specialized labor pool, in accordance with the
section B clause entitled “SPECIALIZED LABOR”. The contractor shall notify
the Project Officer and Contracting Officer in advance of utilizing any
specialized labor. 

EMERGENCY RESPONSE 

During an emergency response, the contractor shall assign only

A
The contractor shall designate a site lead and one alternate who are

expressly familiar with the requirements of the assignment. A staffing
plan may be required on an individual TDD. The plan should identify the
number and kinds of disciplines proposed for the work required and
submitted to the Project Officer (PO) or On-Scene Coordinator (OSC) within
five (5) calendar days of receipt of the assignment. 

OTHER THAN EMERGENCY RESPONSE 

A staffing plan shall be submitted and approved for all assignments
other than emergency response work. The plan should identify the number
and kinds of disciplines proposed for the work required and submitted to
the PO or OSC within 5 calendar days of receipt of the assignment.

F
In performing any task in the Performance Work Statement, the

contractor shall not substitute personnel working on any site or assignment
without the advance approval from the EPA OSC, PO or the CO. It is the 
responsibility of the contractor to provide the substituted personnel with
all of the site information necessary to complete the work without delays.
It is expected that the contractor will provide at least 2 weeks notice to
EPA to transition new, qualified personnel to an existing assignment and
that any transition will be done at the contractor’s expense. 

WORK PLANS AT THE TASK ORDER AND TECHNICAL DIRECTION DOCUMENT LEVEL 

T
A work plan may be required under a TO or TDD. When a work plan is

required and the TDD has been accepted, the contractor shall submit a
proposed staffing plan, estimated travel, subcontracts and other direct
costs necessary to complete the assignment. The work plan shall be
submitted to the EPA assignor and the CO by the due date established in the
TDD. Work shall not begin until the work plan has been approved by the
Contracting Officer or the EPA official in accordance with the section G
clause entitled “ORDERING–BY DESIGNATED ORDERING OFFICERS”. The negotiated
costs shall serve as a ceiling amount for the TDD and shall not be exceeded
without the prior written authorization of the CO. Any costs beyond the
ceiling or completion dates will be disallowed for payment. 
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G.3 TECHNICAL DIRECTION DOCUMENTS

Rlisted in the Ordering Officer clause in Section G,the CO or COR. The 
Contractor shall begin work immediately upon receipt of a verbally-issued
TDD. A written TDD must then be issued within five (5) calendar days by
the Project Officer and the CO. The TDD shall indicate the date and time 
on which the TDD was verbally issued.

 (a) The Contractor shall perform work under this contract as specified in
written Technical Direction Documents (TDD) issued against task orders by
the Contracting Officer (CO) or other authorized Contracting Officer
Representative (COR). The TDDs will be issued electronically via the EPA’s
Project Officer Interface (POI) system, a Lotus Notes based system. All 
TDDs issued will be within the scope for the services specified in each TO,
and will be in accordance with the fixed rates specified elsewhere in this
contract.

 (b) When warranted by an emergency, a TDD may be issued verbally under
this contract. This verbal authorization may be made by the warranted OSC,

A(c) If the purpose of a TDD is to revise efforts specified by a previous
TDD, the TDD shall specifically reference the prior TDD and the effort
being revised.

 (d) The Contractor shall acknowledge receipt of each TDD by returning an
electronically signed copy of the TDD to the issuing official within two

F 
(2) business days after its receipt. The contractor shall acknowledge
receipt electronically through the EPA authorized electronic signature
system, POI, in place of providing a signed hard copy of the TDD. If the 
Contractor considers the specified completion date or hours to be
unreasonable or unrealistic for the required effort, the contractor shall
notify the PO/CO before signing the TDD.

  (e)  For any TDD requiring preparation by the Contractor of a project
work plan, the TDD will outline the details for the submission of the
project work plan (i.e., submission date, approval date).

  (f)  Each TDD may/will include the following 

(1) Numerical designation of the TDD
(2) Cost center 
(3) The estimate of required labor hours
(4) Estimated TDD dollar amount 

T
(5) Source of funds (i.e., CERCLA, OPA, CEPP, other)
(6) EPA 4 digit Site Identification Number
(7) Site name, city, county, and state
(8) Overtime approved (see above for required authorization)
(9) Period of performance
(10) Reference information 
(11) Descriptive title to tasks
(12) Specific tasks, including the anticipated end product(s)
(13) Interim deadlines, including completion dates for each

Specific effort
(14) Desired report format
(15) Comments 
(16) Signatures and dates 

Page G-3 of 23 



     
     
     

D PR-R5-07-10242 

(17) Descriptor (for Contractor use)
(18) Distribution (The CO shall be included on the distribution of

all TDDs issued under-this contract)-
(19) Priority
(20)	 Reference Statement of Work 
(21)	 Conflict of Interest Search 
(22)	 Schedule of deliverables

R  (g)  Within 30 days of completion of all tasks within a given TDD, the
Contractor shall submit via email a final Acknowledgment of Completion
(AOC) form to the PO for approval. A copy of the AOC shall also be
submitted to the CO. AOCs shall include the following information: 

(1)	 Project Name
(2)	 TDD Number 
(3)	 Brief description of project
(4)	 Cost center
 (5)	  AOC Number

A
(6)	  Response Type (e.g., pre-remedial, etc.)
(7)	 Original Authorized Budgets
(8)	 Actuals Incurred 
(9)	 Comments 
(10) PO Signature Line and Date
(11) Authorized Contractor Signature and Date
(12)	 Distribution

F
amount stated therein and constitutes the maximum amount for which the 
Government shall be liable. The Contractor shall not make expenditures or
incur obligations in the performance of the TDD which exceed the specified
ceiling amount or completion date except at the contractor’s own risk. Any
increase to the ceiling amount or extension of time must be authorized in a
written amendment to the TDD.

 (h) The PO or any other technical representative of the CO, such as the
OSC or COR, does not have the authority to issue any TDD which (1)
institutes additional work outside the scope of the contract; (2)
constitutes a change as defined in the “Changes” clause; (3) causes an
increase or decrease in the estimated cost of the contract; (4) alters the
contract period of performance; or, (5) changes any of the other express
terms or conditions of the contract. Any request for deviation from the
terms of this contract, or any TDD issued hereunder, must be submitted to
the CO for contractual action.

 (i) The ceiling amount and completion date for each TDD will be the

T(j) The Government is obligated to make payment only for work actually
completed regardless of any estimates of prospective quantities.

 (k) Nothing contained in this contract shall prohibit the Government from
placing other orders or contracts for this or similar services. 

G.4	 SUBCONTRACTING REPORTS--SMALL BUSINESS AND SMALL DISADVANTAGED 
BUSINESS CONCERNS 
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The Contractor shall submit Standard Form (SF) 294, Subcontracting Report
for Individual Contracts, and/or SF 295, Summary Contract Report
electronically at the following Electronic Subcontracting Reporting System
website. 

http://www.esrs.gov

R
G.5	 SUBMISSION OF INVOICES (EPAAR 1552.232-70)ALTERNATE I (JUN 1996)

DEVIATION

 In order to be considered properly submitted, an invoice or request for
contract financing payment must meet the following contract requirements in
addition to the requirements of FAR 32.905:

A
shall be used by contractors to show the amount claimed for reimbursement.
Standard Form 1035, Public Voucher for Purchases and Services other than
Personal - Continuation Sheet, shall be used to furnish the necessary
supporting detail or additional information required by the Contracting
Officer. The Contractor may submit self-designed forms which contain the
required information.

 (a) Unless otherwise specified in the contract, an invoice or request for
contract financing payment shall be submitted as an original and five
copies. The Contractor shall submit the invoice or request for contract
financing payment to the following offices/individuals designated in the
contract: the original and two copies to the Accounting Operations Office
shown in Block 12 on the cover of the contract; two copies to the Project
Officer (the Project Officer may direct one of these copies to a separate
address); and one copy to the Contracting Officer.

 (b) The Contractor shall prepare its invoice or request for contract
financing payment on the prescribed Government forms. Standard Forms 
Number 1034, Public Voucher for Purchases and Services other than Personal,

F(c)(1) The Contractor shall prepare a contract level invoice or request
for contract financing payment in accordance with the invoice preparation
instructions identified as a separate attachment in Section J of the
contract. If contract work is authorized by individual delivery orders,
the invoice or request for contract financing payment shall also include a
summary of the current and cumulative amounts claimed by cost element for
each delivery order and for the contract total, as well as any supporting
data for each delivery order as identified in the instructions. 

T
(2) The invoice or request for contract financing payment that

employs a fixed rate feature shall include current and cumulative charges
by contract labor category and by other major cost elements such as travel,
equipment, and other direct costs. For current costs, each cost element
shall include the appropriate supporting schedules identified in the
invoice preparation instructions. 

(3) The charges for subcontracts shall be further detailed in a
supporting schedule showing the major cost elements for each subcontract.
The degree of detail for any subcontract exceeding $5,000 is to be the same
as that set forth under (c)(2). 

(4) The charges for consultants shall be further detailed in the
supporting schedule showing the major cost elements of each consultant. 
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For current costs, each major cost element of the consulting agreement
shall also include the supporting schedule identified in the invoice
preparation instructions.

Rbillings. When submitted on a monthly basis, the period covered by
invoices or requests for contractor financing payments shall be the same as
the period for monthly progress reports required under this contract. 

(d) Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested.
Separate invoices or requests for contract financing payment are required
for charges applicable to the basic contract and each option period.

 (e)(1) Notwithstanding the provisions of the clause of this contract at
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract
financing payment shall be submitted once per month unless there has been a
demonstrated need and Contracting Officer approval for more frequent

A
(2) If the Contracting Officer allows submissions more frequently

than monthly, one submittal each month shall have the same ending period of
performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ
from the aggregate amounts claimed in the invoice(s) or request(s) for
contract financing payments covering the same period, the contractor shall
provide a reconciliation of the difference as part of the payment request. 

G.6 SITE SPECIFIC INVOICING INSTRUCTIONS

 The monthly and annual general requirements for site specific invoicing
are contained in ATTACHMENT 6, SITE SPECIFIC INVOICING INSTRUCTIONS. 

G.7 INVOICING REQUIREMENTS FSeparate invoices must be submitted for each task order issued under this
contract for removal or non-removal TDD’s. For removal TDDs, the following
shall apply:

Tthe Supporting Schedule for Fixed-Rate Contracts described in Attachment 5,
Invoice Preparation Instructions. In addition to these schedules generated
from the contractor’s accounting system, invoices for work performed at
removal sites shall include the following reports generated from the
Removal Cost Management System (RCMS), for removal site actions in
accordance with the H clause entitled, “Removal Cost Management System”as
determined by the Government Official. 

A. Invoices for payment for Task Orders (TO’s) shall be submitted in an 
original and two (2) copies one for the PO and one for the CO, and shall
include the contract number, order number, accounting and appropriation
data as set forth in each task order, description of services, and amount
of payment requested. The contractor shall bill for only incurred costs
that have been supported by the contractor’s own accounting system. Each 
invoice submitted for a particular Task Order shall be numbered
consecutively. Invoices shall be submitted in accordance with the 
instructions provided in Attachment 5.

 B. All invoices for payment under any Task Order shall be accompanied by
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The Government will provide the software at its discretion. The contractor
shall provide the hardware. To load the RCMS program, the contractor must
have a CD drive or internet access to download it from 
http://www.ertsupport.org. 

Rcoded: 03 for lodging, 05 for per diem, and 17 for air/rail or other
travel means. For complete list of service codes, refer to the RCMS
Manual. 

1. A Project Weekly Summary showing charges for each major cost
category listed by date with the weekly totals compared to the project
ceiling on a total and percentage basis. 

2. Project Weekly Detail Sheets showing in summary fashion the
weekly cost details for Personnel, Equipment, Inventory Materials, Field
Purchases, and Subcontract Final Bills. Service codes for Subcontract 
Final Bills must be utilized. Travel related costs shall be properly 

A
3. A Summary of Comments Report listing in date chronology all

adjustments affecting the daily costs. All costs incurred off site,
including the contractor’s office, shall be addressed by a comment. The 
comment shall also include a brief description of the work performed. 

4. A Pending Cost Report showing outstanding charges yet to be
invoiced. 

5. The contractor shall voucher no later than the time frames listed 
below between completion of tasks under this contract and submission of
invoices:

F
frame, it must place a notice in the "Pending Cost Report" of the type,
approximate amount and the reason(s) for the inability to make timely
submission. At final reconciliation, costs which have neither been
previously invoiced nor properly noted as untimely, will be presumed
unallowable by the Contracting Officer.

 PRIME CONTRACTOR - no later than 30 days after the

costs are incurred.


 TEAM SUBCONTRACTOR (if applicable) - no later than

60 days after the costs are incurred.

OTHER SUBCONTRACTORS - no later than 90 days after the

costs are incurred.
 

If the contractor is unable to submit costs within the required time

TC. When a Project Officer (PO), Contracting Officer (CO), or Contracting
Officer’s Representative (COR), such as the On-Scene Coordinator,
identifies costs in a voucher that are to be suspended or disallowed, the
Form 1900-68 is used to identify those costs, the associated reasons and to
communicate the action to all necessary parties. The PO, CO and/or the COR
must fill out the Form 1900-68 explaining the suspended amount, sign and
date the Form and send it to the contractor. The contractor must fill out 
the acknowledgment of receipt on the applicable area on Form 1900-68 and
return a copy of it to the PO, CO, or COR who made the suspension. A copy
of Form 1900-68, with instructions, is provided as Attachment 6, SITE
SPECIFIC INVOICING INSTRUCTIONS. 
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The monthly and annual general requirements for site specific invoicing are
contained in ATTACHMENT (6). 

D. Each TDD should have its own Cost Summary which must include the
following: 

i. 	 A summary of the charges to the assignment (Labor and
ODCs)

Rii. 	 Dates costs incurred (eg. Travel dates, rental dates,
purchase dates)

iii. 	 Labor broken down to show Name, Labor Category, labor
Rate, Hours Worked, and Billing method. Upon the PO’s
request, the contractor will be responsible for providing
time reports to support the hours billed under these
assignments.

iv. 	 ODCs must be broken down to include all categories. Upon
the PO’s request, the contractor will be responsible for
providing support for all ODCs billed under each TDD.

A
v. 	 These TDD Cost Summaries must be submitted with each 

invoice. Each cost summary should also be e-mailed to
the appropriate PO at the same time the invoices are
mailed to EPA. The subject of the Email should indicate
the Invoice Number. The email to each PO should include 
a separate file for each of the TDDs. Each file should 
summarize costs associated with the assignment for the
current month and costs to date. 

G.8	 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000)
DEVIATION

F
The Government shall pay the Contractor as follows upon the submission

of invoices or vouchers approved by the Contracting Officer: 

(a) Hourly rate. 

TOfficer shall withhold 5 percent of the amounts due under this paragraph
(a), but the total amount withheld shall not exceed $50,000. The amounts 
withheld shall be retained until the execution and delivery of a release by
the Contractor as provided in paragraph (f) below. 

(1) The amounts shall be computed by multiplying the appropriate
hourly rates prescribed in the Schedule by the number of direct labor hours
performed. The rates shall include wages, indirect costs, general and
administrative expenses, and profit. Fractional parts of an hour shall be
payable on a prorated basis. Vouchers may be submitted once each month (or
at more frequent intervals, if approved by the Contracting Officer) to the
paying office. The Contractor shall substantiate vouchers by evidence of
actual payment and by individual daily job, timecards, or other
substantiation approved by the Contracting Officer. Promptly after receipt
of each substantiated voucher, the Government shall, except as otherwise
provided in this contract and subject to the terms of (e) below, pay the
voucher as approved by the Contracting Officer. 

(2) Unless otherwise prescribed in the Schedule, the Contracting

(3) Unless the Schedule prescribes otherwise, the hourly rates in the
Schedule shall not be varied by virtue of the Contractor having performed 
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work on an overtime basis. If no overtime rates are provided in the
Schedule and overtime work is approved in advance by the Contracting
Officer, overtime rates shall be negotiated. Failure to agree upon these
overtime rates shall be treated as a dispute under the "Disputes" clause of
this contract. If the Schedule provides rates for overtime, the premium
portion of those rates will be reimbursable only to the extent the overtime
is approved by the Contracting Officer. 

A 
RReasonable and allocable material handling costs or indirect costs may be

included in the charge for material or other direct costs to the extent
they are clearly excluded from the hourly rate. Material handling and/or
indirect cost rates are specified in the "Indirect Costs" clause. Material
handling costs are comprised of indirect costs, including, when
appropriate, general and administrative expense allocated to direct
materials in accordance with the Contractor's usual accounting practices
consistent with Subpart 31.2 of the FAR. Direct materials or other direct 
costs, as used in this clause, are those items which enter directly into
the end product, or which are used or consumed directly in connection with
the furnishing of the end product. 

(b) Materials, other direct costs, and subcontracts. 

(1) The allowability of direct materials and other direct costs shall
be determined by the Contracting Officer in accordance with Subpart 31.2 of
the Federal Acquisition Regulation in effect on the date of this contract. 

F 
(2) Subcontracted effort may be included in the fixed hourly rates

discussed in paragraph (a)(1) of this clause and will be reimbursed as
discussed in that paragraph. Otherwise, the cost of subcontracts that are
authorized under the subcontracts clause of this contract shall be 
reimbursable costs under this clause provided that the costs are consistent
with subparagraph (3) of this clause. Reimbursable costs in connection 
with subcontracts shall be payable to subcontractors consistent with FAR
32.504 in the same manner as for items and services purchased directly for
the contract under paragraph (a)(1) of this clause. Reimbursable costs
shall not include any costs arising from the letting, administration, or
supervision of performance of the subcontract, if the costs are included in
the hourly rates payable under paragraph (a)(1) of this clause. 

T 
(3) To the extent able, the Contractor shall (i) obtain materials at

the most advantageous prices available with due regard to securing prompt
delivery of satisfactory materials; and (ii) take all cash and trade
discounts, rebates, allowances, credits, salvage, commissions, and other
benefits. When unable to take advantage of the benefits, the Contractor
shall promptly notify the Contracting Officer and give the reasons. Credit 
shall be given to the Government for cash and trade discounts, rebates,
allowances, credits, salvage, the value of any appreciable scrap,
commissions, and other amounts that have accrued to the benefit of the
Contractor, or would have accrued except for the fault or neglect of the
Contractor. The benefits lost without fault or neglect on the part of the
Contractor, or lost through fault of the Government, shall not be deducted
from gross costs. 

(4) If the nature of the work to be performed requires the Contractor
to furnish material which is regularly sold to the general public in the
normal course of business by the Contractor, the price to be paid for such 
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material, notwithstanding (b)(1) above, shall be on the basis of an
established catalog or list price, in effect when the material is
furnished, less all applicable discounts to the Government; provided, that
in no event shall such price be in excess of the Contractor's sales price
to its most favored customer for the same item in like quantity, or the
current market price, whichever is lower. 

A 
RContractor any amount in excess of the maximum amount in the Schedule, and

the Contractor shall not be obligated to continue performance if to do so
would exceed the maximum amount set forth in the Schedule, unless or until
the Contracting Officer shall have notified the Contractor in writing that
the maximum amount has been increased and shall have specified in the
notice a revised maximum that shall constitute the maximum amount for 
performance under this contract. When and to the extent that the maximum 
amount set forth in the Schedule has been increased, any hours expended,
and material or other direct costs incurred by the Contractor in excess of
the maximum amount before the increase, shall be allowable to the same
extent as if the hours expended and material costs had been incurred after
the increase in the maximum amount. 

(c) Contracting Officer notification: For contract administration
purposes, the Contractor shall notify the Contracting Officer in writing
when the total value of all delivery orders issued exceeds 85 percent of
the maximum price specified in the schedule. 

(d) Maximum amount. The Government shall not be obligated to pay the

F
shall promptly pay any balance due the Contractor. The completion invoice
or voucher, and substantiating material, shall be submitted by the
Contractor as promptly as practicable following completion of the work
under this contract, but in no event, later than one year (or such longer
period as the Contracting Officer may approve in writing) from the date of
completion. 

(e) Audit. At any time before final payment under this contract, the
Contracting Officer may request audit of the invoices or vouchers and
substantiating material. Each payment previously made shall be subject to
reduction to the extent of amounts, on preceding invoices or vouchers, that
are found by the Contracting Officer not to have been properly payable and
shall also be subject to reduction for overpayments or to increase for
underpayments. Upon receipt and approval of the voucher or invoice
designated by the Contractor as the "completion voucher" or "completion
invoice" and substantiating material, and upon compliance by the Contractor
with all terms of this contract (including, without limitation, terms
relating to patents and the terms of (f) and (g) below), the Government

T(f) Assignment. The Contractor, and each assignee under an assignment
entered into under this contract and in effect at the time of final payment
under this contract, shall execute and deliver, at the time of and as a
condition precedent to final payment under this contract, a release
discharging the Government, its officers, agents, and employees of and from
all liabilities, obligations, and claims arising out of or under this
contract, subject only to the following exceptions: 

(1) Specified claims in stated amounts, or in estimated amounts if
the amounts are not susceptible of exact statement by the Contractor. 
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(2) Claims, together with reasonable incidental expenses, based upon
the liabilities of the Contractor to third parties arising out of
performing this contract, that are not known to the Contractor on the date
of the execution of the release, and of which the Contractor gives notice
in writing to the Contracting Officer not more than 6 years after the date
of the release or the date of any notice to the Contractor that the
Government is prepared to make final payment, whichever is earlier.

R(3) Claims for reimbursement of costs (other than expenses of the
Contractor by reason of its indemnification of the Government against
patent liability), including reasonable incidental expenses, incurred by
the Contractor under the terms of this contract relating to patents. 

A 
(g) Refunds. The Contractor agrees that any refunds, rebates, or

credits (including any related interest) accruing to or received by the
Contractor or any assignee, that arise under the materials portion of this
contract and for which the Contractor has received reimbursement, shall be
paid by the Contractor to the Government. The Contractor and each assignee,
under an assignment entered into under this contract and in effect at the
time of final payment under this contract, shall execute and deliver, at
the time of and as a condition precedent to final payment under this
contract, an assignment to the Government of such refunds, rebates, or
credits (including any interest) in form and substance satisfactory to the
Contracting Officer. 

G.9 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

F 
(a) In accordance with paragraph (d) of the "Allowable Cost and Payment"

clause, the final indirect cost rates applicable to this contract shall be
established between the Contractor and the appropriate Government
representative (EPA, other Government agency, or auditor), as provided by
FAR 42.703-1(a). EPA's procedures require a Contracting Officer
determination of indirect cost rates for its contracts. In those cases 
where EPA is the cognizant agency (see FAR 42.705-1), the final rate
proposal shall be submitted to the cognizant audit activity and to the
following: 

Environmental Protection Agency
Chief, Cost and Rate Negotiation Service Center
Office of Acquisition Management (3802R)
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, D. C. 20460 

TThe Contractor shall also follow the notification and cost impact
procedures prescribed in paragraph (b) below.

 Where EPA is not the cognizant agency, the final rate proposal shall be
submitted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting Officer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submit
an executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the
cognizant audit agency. The final rates shall be contained in a written 
understanding between the Contractor and the appropriate Government 
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representative. Pursuant to the "Allowable Cost and Payment" clause, the
allowable indirect costs under this contract shall be obtained by applying
the final agreed upon rate(s) to the appropriate bases.

R
(b) Until final annual indirect cost rates are established for any

period, the Government shall reimburse the Contractor at billing rates
established by the appropriate Government representative in accordance with
FAR 42.704, by means of a separate indirect cost rate agreement or a
contract modification subject to adjustment when the final rates are
established. The established billing rates are currently as follows: 

Cost Center: N/A

Period:  N/A

Rate:  N/A

Base:  N/A


A
These billing rates may be prospectively or retroactively revised by

mutual agreement, at the request of either the Government or the
Contractor, to prevent substantial overpayment or underpayment.

 (1) For any retroactive indirect cost rate adjustments (i.e.,indirect
costs already billed), including final indirect cost rate adjustments, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section,
with copies to the current EPA Contracting Officers of active contracts, a
cost impact statement showing the effect of the indirect cost rate changes
for each contract. This statement shall compare the cost billed to the
cost the Contractor proposes to bill.

F
(2) For prospective indirect cost rate adjustments only, the

Contractor shall notify the current EPA Contracting Officers of the new
proposed rates when it proposes rates to the Cost Policy and Rate
Negotiation Section.

 (3) For either prospective or retroactive indirect cost rate
adjustments, the Contractor shall provide the Cost Policy and Rate
Negotiation Section with the names of the current EPA Contracting Officers
for the affected contracts.

 (c) Notwithstanding the provisions of paragraphs (a) and (b) above,
ceilings are hereby established on indirect costs reimbursable under this
contract. The Government shall not be obligated to pay the Contractor any
additional amount on account of indirect costs in excess of the ceiling
rates listed below: 

Cost Center: TBD
 
Period:  TBD
 
Rate:  TBD
 
Base:  TBD
 T

The ceiling rates specified above are applicable from the effective date
of the contract through the end of the period of performance including any
option periods. 

G.10	 FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EPAAR 1552.242-72) (OCT
2000) 
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(a) A Financial Administrative Contracting Officer (FACO) is responsible
for performing certain post-award functions related to the financial
aspects of this contract when the EPA is the cognizant federal agency.
These functions include the following duties: 

(1) Review the contractor's compensation structure and insurance 
plan. 

R(2) Negotiate advance agreements applicable to treatment of costs and
to Independent Research & Development/Bid and Proposal costs. 

(3) Negotiate changes to interim billing rates and establish final
indirect cost rates and billing rates. 

(4) Prepare findings of fact and issue decisions related to financial
matters under the Disputes clause, if appropriate. 

(5) In connection with Cost Accounting Standards:

A(A) Determine the adequacy of the contractor's disclosure
statements;

 (B) Determine whether the disclosure statements are in compliance
with Cost Accounting Standards and FAR Part 31;

 (C) Determine the contractor's compliance with Cost Accounting
Standards and disclosure statements, if applicable; and

 (D) Negotiate price adjustments and execute supplemental
agreements under the Cost Accounting Standards clauses at FAR 52.230-3,
52.230-4, and 52.230-5. 

F
including travel policies/procedures, allocation and cost charging
methodology, timekeeping and labor distribution policies and procedures,
subcontract payment practices, matters concerning relationships between the
contractor and its affiliates and subsidiaries, and consistency between bid
and accounting
classifications. 

(6) Review, approve or disapprove, and maintain surveillance of the
contractor's purchasing system. 

(7) Perform surveillance, resolve issues, and establish any necessary
agreements related to the contractor's cost/schedule control system,

T(8) Review, resolve issues, and establish any necessary agreements
related to the contractor's estimating system. 

(b) The FACO shall consult with the contracting officer whenever
necessary or appropriate and shall forward a copy of all agreements/
decisions to the contracting officer upon execution.

 (c) The FACO for this contract is: TBD 

G.11 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 
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Project Officer(s) for this contract: 

Project Officer: 

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD

RContract Specialist(s) responsible for administering this contract: 

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD 

Administrative Contracting Officer: 

TO BE IDENTIFIED AT TIME OF CONTRACT AWARD 

A
G.12 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984)

 The Contractor shall submit the information required by the
"Subcontracts," clause to the Contracting Officer, assigned Project
Officer, and On-Scene Coordinator. The Contracting Officer will provide
written notice to the Contractor of his decision.

 Consent is given to issue the following subcontracts: 

TBD 

G.13 DECONTAMINATION OF GOVERNMENT PROPERTY (EPAAR 1552.245-70) (APR 1984)

FIn addition to the requirements of the "Government Property" clause, the
Contractor shall certify in writing that any Government-furnished property
or Contractor-acquired property is returned to the Government free from
contamination by any hazardous or toxic substances. 

G.14 GOVERNMENT-FURNISHED DATA (EPAAR 1552.245-71) (APR 1984)

 (a) The Government shall deliver to the Contractor the
Government-furnished data described in the contract. If the data, suitable
for its intended use, is not delivered to the Contractor, the Contracting
Officer shall equitably adjust affected provisions of this contract in
accordance with the "Changes" clause when: T(1) The Contractor submits a timely written request for an equitable
adjustment; and 

(2) The facts warrant an equitable adjustment. 

(b) Title to Government-furnished data shall remain in the Government. 

(c) The Contractor shall use the Government-furnished data only in
connection with this contract. 
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(d) The data will be furnished to the Contractor as specified in the
Technical Direction Document. 

RG.15 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JULY 2004) DEVIATION

 (a) The contractor shall not fabricate or acquire, on behalf of the
Government, either directly or indirectly through a subcontract, any item
of property without written approval from the Contracting officer.

 (b) In accordance with paragraph (a) above, the contractor is authorized
to acquire and/or fabricate the equipment listed below for use in the
performance of this contract. The equipment is subject to the provisions of
the “Government Property” clause. 

TBD A(c) The Government will provide the following item(s) of Government
property to the contractor for use in the performance of this contract.
This property shall be used and maintained by the contractor in accordance
with the provisions of the “Government Property” clause. 

TBD
 (d) The “EPA Contract Property Administration Requirements” provided

below apply to this contract. 

Frequirements supplement those contained in the Government property
clause(s) in this contract, and part 45 of the Federal Acquisition
Regulation (FAR). 

U.S. Environmental Protection Agency
Property Administration Requirements (PAR) 

1. PURPOSE. This document sets forth the requirements for Environmental
Protection Agency (EPA) contractors in the performance of their Government
property management responsibilities under contracts with EPA. These

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION.

TContract Property Coordinator (CPC) will re-delegate the contract to the
Defense Contract Management Agency (DCMA) for property administration and
plant clearance. Upon acceptance of that delegation, DCMA will provide
notification to the contractor, identifying the assigned property
administrator (PA) and plant clearance officer (PLCO). Once delegated to
DCMA, the DCMA PA is available to the contractor for assistance in all
matters of property administration. 

a. Upon award of a contract, the EPA CO delegates the functions of
property administration and plant clearance (disposal) for the contract to
the EPA Property Administration Office.

 b. For contracts containing significant dollar amounts of Government
property or contracts that present a high risk to the Government, the EPA
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c. If the contract is not delegated to DCMA for administration and/or
plant clearance, any reference to PA and/or PLCO shall be construed to mean
EPA CPC.

Rbelieves that Government facilities are required for performance of the
contract, the contractor shall submit a written request to the CO. At a
minimum, the request shall contain the following elements: 

d. Notwithstanding the delegation, as necessary, the contractor may
contact the cognizant EPA CO. In the event of disagreement between the
contractor and the EPA CPC or the DCMA PA/PLCO, the contractor should seek
resolution from the cognizant EPA CO. 

3. REQUESTS FOR GOVERNMENT PROPERTY.

 a. In accordance with FAR 45.102, the contractor shall furnish all
property required for performing Government contracts. If a contractor

1. Contract number for which the facilities are required. 

A
facilities. 

2. An item(s) description, quantity and estimated cost. 

3. Certification that no like contractor facilities exist which could 
be utilized. 

4. A detailed description of the task-related purpose of the

5. Explanation of negative impact if facilities are not provided by
the Government. 

F
6. If applicable, recommend the exception under FAR 45.302-1(a) or

any applicable EPA class deviation (available upon request), and provide
any other information which would support the furnishing of facilities,
including contractor-acquired property (CAP). 

7. Except when the request is for material, a lease versus purchase
analysis shall be furnished with the request to acquire property on behalf
of the Government. 

The contractor may not proceed with acquisition of facilities on behalf of
the Government until receipt of written authorization from the EPA CO.

Tattempt to obtain the data from the previous property holder, or, if data
does not exist, will assist the current property holder in estimating the
elements. Prior to signing an acceptance document for the property, the
receiving contractor should perform a complete inventory of the property.
Responsibility, as well as accountability, passes with the signed
acceptance. 

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives 
Government-furnished property (GFP), the contractor should receive, from
the transferor, (either EPA or another contractor) all of the applicable
data elements (Attachment 1 of this clause) needed to maintain the required
records. If this information is not provided at the time of receipt of the
property, the contractor shall request it from the EPA CO. The CO will
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When, at the written direction of the EPA CO, the contractor transfers
GFP to another contractor, or another Agency, the contractor shall provide
the applicable data elements (Attachment 1 of this clause). Upon return of
the property to EPA, the same data must be provided by the contractor to
the EPA CO. 

Rproperty, regardless of value, including property provided to and in the
possession of a subcontractor. Material (supplies) provided by the
Government or acquired by the contractor and billed as a direct charge to
the Government is Government 
property and records must be established as such.

5. RECORDS OF GOVERNMENT PROPERTY.

 a. In accordance with FAR 45.505 and 45.505-1, the contractor shall
establish and maintain adequate property records for all Government

Ab. The contractor shall establish and maintain the official Government 
property record. (If the contract contains the FAR Clause 52.245-1, the
Government will maintain the official Government property records.) Such
records shall contain the applicable data elements (Attachment 1 of this
clause) for all items of Government property regardless of cost.

 c. The Contractor shall identify all Superfund property and designate it
as such both on the item and on the official Government property record. If
it is not practicable to tag the item, the contractor shall write the ID
number on a tag, card or other entity that may be kept with the item or in
a file.

Fd. Support documentation used for posting entries to the property record
shall provide complete, current and auditable data. Entries shall be 
posted to the record in a timely manner following an action.

 e. For Government vehicles, in addition to the data elements required by
EPA, the contractor shall also comply with the General Services
Administration (GSA) and Department of Energy (DOE) record and report
requirements supplied with all EPA provided motor vehicles. If the above
requirements were not provided with the vehicle, the contractor shall
notify the EPA CO.

Tcomplete physical inventory of EPA property at least once per year, unless
otherwise directed by the PA. Reconciliation shall be completed within 30
calendar days of inventory completion. The contractor shall report the
results of the inventory, including any discrepancies, to the DCMA PA upon
completion of the reconciliation. The contractor's records shall indicate 
the completion date of the inventory. 

f. When Government property is disclosed to be in the possession or
control of the contractor but not provided under any contract, the
contractor shall record and report the property in accordance with FAR
45.502(f) and (h). 

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a 

Page G-17 of 23



D PR-R5-07-10242 

See section 9 herein, Contract Closeout, for information on final
inventories. 

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA
requires an annual summary report, for each contract, by contract number,
of Government property in the contractor's possession as of September 30
each year.

Ra. For each classification listed in FAR 45.505-14(a), except material,
the contractor shall provide the total acquisition cost and total quantity.
If there are zero items in a classification, or if there is an ending
balance of zero, the classification must be listed with zeros in the
quantity and acquisition cost columns.

 b. For material, the contractor shall provide the total acquisition cost
only.

A
c. Property classified as equipment, Superfund site equipment, and

special test equipment, for the purpose of this report, must be reported on
two separate lines. The first line shall include the total acquisition cost
and quantity of all items or systems with a unit acquisition cost of
$25,000 or more. The second line shall include the total acquisition cost
and quantity of all items with a unit acquisition cost of less than
$25,000.

F 
d. For items comprising a system, which is defined as “a group of

interacting items functioning as a complex whole,” the contractor may
maintain the record as a system noting all components of the system under
the main component or maintain individual records for each item. However,
for the annual report of Government property the components must be
reported as a system with one total dollar amount for the system, if that
system total is $25,000 or more.

 e. These reports are due at EPA no later than October 5 of each year.
If October 5 is not a business day, the report is due on the first business
day following October 5.

 f. Distribution shall be as follows: 

Original to: EPA CPC 

1 copy: DCMA PA, if contract is administered by DCMA

Tg. EPA Contractors are required to comply with GSA's and DOE's special
reporting requirements for motor vehicles. A statement of these
requirements will be provided by the EPA Facility Management and Services
Division (FMSD) concurrent with receipt of each vehicle.

 h. The contractor shall provide detailed reports on an as-needed basis,
as may be requested by the CO or the PA. 

8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed
of three distinct phases: identification of excess property, reporting of
excess property, and final disposition. 
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a. Identification of Excess Property. The disposition process begins

A 
R

A-E (SF Forms 1426-1434) provide the format for reporting of excess
Government property. Instructions for completing the forms are located at
FAR 45.606-5 and samples may be found in FAR 53.301-1426 thru 1434.
Inventory schedules shall be forwarded to the DCMA PLCO with a copy to the
EPA CO. The cover letter, which accompanies the inventory schedules, must
include the EPA CO's name, address and telephone number. Inventory
schedules must also contain 
a notification if the property is Superfund property. If the property is
Superfund property, the contractor must also prominently include the
following language on the inventory schedule: “Note to PLCO: Reimbursement 
to the EPA Superfund is required.” When requested, by the PLCO or the CO,
the contractor will provide the fair market value for those items
requested.

with the contractor identifying Government property that is excess to its
contract. Effective contractor property control systems provide for
disclosing excesses as they occur. Once inactive Government property has
been determined to be excess to the contract to which it is accountable, it
must be screened against the contractor's other EPA contracts for further
use. If the property may be reutilized, the contractor shall notify the CO
in writing. Government property will be transferred to other contracts
only when the COs on both the current contract and the receiving contract
authorize such a transfer in writing.

 b. Reporting Excess Government Property. Excess Government property
shall be reported in accordance with FAR Subpart 45.6. Inventory schedules

 c. Disposition Instructions. 

Ftransfer the property by shipping it in accordance with the instructions
provided by the CO. The contractor shall request, from the PLCO, withdrawal
from the inventory schedule of those items to be transferred. Further, the
contractor shall notify the CO when the transfer is complete. 

1. If directed in writing by the EPA CO, the contractor will retain
all or part of the excess Government property under the current contract
for possible future requirements. The contractor shall request, from the
PLCO, withdrawal from the inventory schedule of those items to be retained. 

2. If directed in writing by the EPA CO, the contractor shall
transfer the property to another EPA contractor. The contractor will

T
3. If directed in writing by the EPA CO, the contractor shall

transfer the property to EPA. The contractor shall ship/deliver the
property in accordance with the instructions provided by the CO. The
contractor will request, from the PLCO, withdrawal from the inventory
schedule of those items to be transferred to EPA. Further, the contractor
shall notify the CO when the transfer is complete. 

4. The contractor will ship the property elsewhere if directed, in
writing, by the PLCO. 

5. The PLCO will either conduct the sale or instruct the contractor 
to conduct a sale of surplus property. The contractor will allow
prospective bidders access to property offered for sale. 

Page G-19 of 23



D PR-R5-07-10242 

6. Property abandoned by the PLCO on the contractor's site must be
disposed of in a manner that does not endanger the health and safety of the
public. 

A 
Rall Government property at contract completion and the results, including

any discrepancies, shall be reported to the DCMA PA. In the case of a
terminated contract, the contractor shall comply with the inventory
requirements set forth in the applicable termination clause. The results of
the inventory, as well as a detailed inventory listing, must be forwarded
to the CO. For terminated contracts, the contractor will conduct and report
the inventory results as directed by the CO. 

7. To effect transfer of accountability, the contractor shall provide
the recipient of the property with the applicable data elements set forth
in Attachment 1 of this clause. The contractor shall also obtain either a 
signed receipt from the recipient, or proof of shipment. The contractor
shall update the official Government property record to indicate the
disposition of the item and to close the record. 

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of 

However, in order to expedite the disposal process, contractors may be
required to, or may elect to submit to the CO, an inventory schedule for
disposal purposes up to six (6) months prior to contract completion. If
such an inventory schedule is prepared, the contractor must indicate the
earliest date that each item may be disposed. 

F 
The contractor shall update all property records to show disposal

action. The contractor shall notify the DCMA PA, in writing, when all work
has been completed under the contract and all Government property
accountable to the contract has been disposed. 

REQUIRED DATA ELEMENTS.  Where applicable (all elements are not applicable
to material) the contractor is required to maintain, at a minimum, the
information related to the following data elements for EPA Government
property: 

Contractor Identification/Tag Number;
Description;
Manufacturer;
Model;
Serial Number;
Acquisition Date;
Date received;
Acquisition Cost*;
Acquisition Document Number;
Location;
Contract Number;
Account Number (if supplied); T
Superfund (Yes/No);
Inventory Performance Date;
Disposition Date.

 * Acquisition cost shall include the price of the item plus all taxes,
transportation and installation charges allocable to that item. 
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R 
NOTE: For items comprising a system which is defined as, “a group of
interacting items functioning as a complex whole,” the contractor may
maintain the record as a system noting all components of the system under
the main component or maintain individual records for each item. However,
for the Annual Report of Government Property, the components must be
reported as a system with one total dollar amount for the system, if that
system total is $25,000 or more. 

G.16 DESIGNATION OF PROPERTY ADMINISTRATOR (EP 52.245-140) (SEP 1994)

 The contract property administrator 

Defense Contract Management Agency (DCMA)

 ____________________________

A
The Contractor shall furnish all required information on property to the
property administrator. 

____________________________

 ____________________________ 

is the Contracting Officer's designated representative on property matters.

G.17 FISCAL YEAR 2007-2008 AGENCY SMALL BUSINESS SUBCONTRACTING GOALS 

Subcontracts Dollar 
ValueF Goal

 Small Business $100 
Million 

50.0%

 Small Disadvantaged Business
(8(a) and SDB) 

$ 40 
Million 

20.0%

 Woman-Owned Small Business $ 15 
Million

 7.5%

 HubZone Small Business $ 6 
MillionT3.0%

 Service Disabled Veteran 
Small Business Goals 

$ 6 
Million

 3.0% 

G.18 DECONTAMINATION OF CONTRACTOR-OWNED EQUIPMENT

 With regard to equipment provided by the Contractor, the On-Scene
Coordinator (OSC) may direct that such equipment be decontaminated at the
site of the removal. Labor charges and charges for decontamination 
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equipment (equipment used to decontaminate other equipment) for
decontamination efforts directed by the Government will be considered
allowable charges under this contract and will be paid in accordance with
the applicable rate(s) specified in the section B clause titled “Fixed
Rates For Services--Indefinite Delivery/Indefinite Quantity Contract”.
Charges for the equipment while it is being decontaminated will not be
allowable charges under this contract.

RALLOWABLE COSTS 

G.19 INCREMENTAL SETTLEMENT OF ALLOWABLE COSTS

 INCREMENTAL SETTLEMENT OF ALLOWABLE COSTS 

INSTRUCTIONS AND PROCEDURES FOR IMPLEMENTING THE ANNUAL SETTLEMENT OF 

A
the START III Instructions and Procedures for Implementing the Annual
Settlement of Allowable Costs (See Attachment 7). 

Annual Settlement of Allowable Costs. (1) The Contractor shall,
within 60 days after submission of their incurred cost proposal, submit to
the Contracting Officer a summary of the direct and indirect costs claimed,
by cost element, for the subject contractor’s fiscal year. The Contractor,
in addition to providing claimed contract costs by cost element, must
provide a supporting schedule which details the claimed costs by cost
element, Level A and Non-level A effort, and by Task Order. It is also 
necessary for the Contractor to provide with the above schedules, a billing
summary for the fiscal year which outlines the cost and fee billed by
individual voucher. These schedules shall be prepared in accordance with

F
The START III annual claim and supporting schedules shall set forth the
unaudited actual allowable costs incurred during the fiscal year for which
reimbursement is claimed under the contract. Following receipt of the
fiscal year settlement of allowable costs submission, the Contracting
Officer shall request and provide the contractor’s Annual Claim submission,
to EPA’s Financial Analysis and Rate Negotiation Service Center (FARNSC)
for an audit of the direct and indirect costs claimed by the Contractor,
and its subcontractors. 

(2) Upon receipt of the direct and indirect cost audits of the
contractor and any applicable subcontractors the Contracting Officer and/or
FACO will resolve any questioned direct or indirect costs. Resolution 
should be completed within 150 days if possible, or as soon thereafter as
practicable. 

T(3) After the Government’s determination of the total allowable 
costs for each fiscal year the Contracting Officer will authorize the
Contractor to invoice for the amount of any difference between negotiated
and billed costs. For the period covered by the determination the
Contractor shall then provide to the Contracting Officer a memorandum that
certifies, to the best of the contractor’s knowledge, that all costs have
been reconciled and payment received for the subject fiscal year. This 
memorandum shall further state that no known additional payments are due
for the stated year. 

G.20 PERFORMANCE BASED TASK ORDERS 
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Task orders under this contract may be negotiated and issued on a

Rnegotiation and approval, versus the Government issuing a Daily Work Order.
The OSC may specify the activities to be performed and the Contractor
specify the personnel, equipment, materials, means of accomplishing the
activities, and propose a work goal. The Daily Work Proposal prepared by
the Contractor shall be subject to negotiation and approval by the OSC. 

performance based basis. The issuance of a performance based task order
means the contractor will have greater flexibility in its approach to
accomplishing the task order, and that the Government will exert less
direction on how the work is to be performed. This concept should allow
the contractor greater latitude to work in a manner best suited for
innovation and creativity, while ultimately providing services that meet or
exceed the performance standards. The primary emphasis will be on the
satisfactory completion of the task order, not the Government directing the
Contractor in the methodology used in performing the services. 

When performing performance based task orders, the Government may
elect to have the contractor submit a Daily Work Proposal for review,

A
be established. Incentives or disincentives may also be established for
any such performance based task orders issued. 

Under such a performance based task order, the Government will define
its performance requirements in the statement of work. Specific
performance standards will be established for those performance
requirements. Specific tasks will be left to the contractor’s discretion
as to how the work is to be accomplished in the most effective, desirable
and cost efficient manner. A surveillance plan to measure performance will 

F 
Performance based task orders will be issued on either a fixed rate 

or firm-fixed price basis. In addition to a complete task order being
issued on a performance basis, individual distinct tasks/elements of a Task
Order may be negotiated on a performance basis. 

G.21 FIXED PRICE TASK ORDERS 

Performance based task orders may be issued as fixed price. In those 
instances, in addition to the clauses previously incorporated herein, firm
fixed price task orders will be subject to the following Federal
Acquisition Regulation (FAR) clauses which are incorporated into the
contract by reference. 

T
52.232-15 APR 1984 PROGRESS PAYMENTS NOT INCLUDED 
52.242-17 APR 1984 GOVERNMENT DELAY OF WORK 
52.243-1 APR 1984 CHANGES- FIXED PRICE ALTERNATE I 
52.245-2 APR 1984 GOVERNMENT PROPERTY (FIXED PRICE

CONTRACTS) Alternate I
52.246-4 AUG 1996 INSPECTION OF SERVICES (FIXED PRICE) 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

R
H.1	 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR

1552.203-71) (AUG 2000)

 (a) For EPA contracts valued at $1,000,000 or more including all
contract options, the contractor shall prominently display EPA Office of
Inspector General Hotline posters in contractor facilities where the work
is performed under the contract.

 (b) Office of Inspector General hotline posters may be obtained from the
EPA Office of Inspector General, ATTN: OIG Hotline (2443), 1200
Pennsylvania Avenue, NW, Washington, DC 20460, or by calling 1-888-546-
8740.

A(c) The Contractor need not comply with paragraph (a) of this clause if
it has established a mechanism, such as a hotline, by which employees may
report suspected instances of improper conduct, and provided instructions
that encourage employees to make such reports. 

H.2	 PRINTING (EPAAR 1552.208-70) (DEC 2005)

 (a) Definitions. 

Tmaterial. Microform services are classified as printing services and
includes microfiche and microfilm. The contractor may make up to two sets
of microform files for archival purposes at the end of the contract period
of performance. 

“Duplication” means the making of copies on photocopy machines employing
electrostatic, thermal, or other processes without using an intermediary
such as a negative or plate. 

F“Camera copy” (or “camera-ready copy”) is a final document suitable for
printing/duplication. 

“Desktop Publishing” is a method of composition using computers with the
final output or generation of camera copy done by a color inkjet or color
laser printer. This is not considered “printing.” However, if the output
from desktop publishing is being sent to a typesetting device (i.e., 
Linotronic) with camera copy being produced in either paper or negative
format, these services are considered “printing”. 

“Printing” is the process of composition, plate making, presswork, binding
and microform; or the end items produced by such processes and equipment.
Printing services include newsletter production and periodicals which are
prohibited under EPA contracts. 

“Composition” applies to the setting of type by hot-metal casting, photo
typesetting, or electronic character generating devices for the purpose of
producing camera copy, negatives, a plate or image to be used in the
production of printing or microform. 

“Microform” is any product produced in a miniaturized image format, for
mass or general distribution and as a substitute for conventionally printed
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“Requirement” means an individual photocopying task. (There may be multiple
requirements under a Work Assignment or Delivery Order. Each requirement
would be subject to the photocopying limitation of 5,000 copies of one page
or 25,000 copies of multiple pages in the aggregate per requirement). 

“Incidental” means a draft and/or proofed document (not a final document)
that is not prohibited from printing under EPA contracts.

R(b) Prohibition. (1) The contractor shall not engage in, nor subcontract
for, any printing in connection with the performance of work under this
contract. Duplication of more than 5,000 copies of one page or more than
25,000 copies of multiple pages in the aggregate per requirement
constitutes printing. The intent of the printing limitation is to eliminate
duplication of final documents. 

(2) In compliance with EPA Order 2200.4a, EPA Publication Review Procedure,
the Office of Communications, Education, and Media Relations is responsible
for the review of materials generated under a contract published or issued
by the Agency under a contract intended for release to the public.

AEPA's Web site for the Comprehensive Procurement Guidelines at:
http://www.epa.gov/cpg/. 

(c) Affirmative Requirements. (1) Unless otherwise directed by the
contracting officer, the contractor shall use double-sided copying to
produce any progress report, draft report or final report. 

(2) Unless otherwise directed by the contracting officer, the contractor
shall use recycled paper for reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in

Fpaper stock. Duplication services below these thresholds are not considered
printing. If performance of the contract will require duplication in excess
of these thresholds, contractors must immediately notify the contracting
officer in writing. The contracting officer must obtain a waiver from the

(d) Permitted Contractor Activities. (1) The prohibitions contained in
paragraph (b) do not preclude writing, editing, or preparing manuscript
copy, or preparing related illustrative material to a final document
(camera-ready copy) using desktop publishing. 

(2) The contractor may perform a requirement involving the duplication of
less than 5,000 copies of only one page, or less than 25,000 copies of
multiple pages in the aggregate, using one color (black), such pages shall
not exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17

U.S. Congress Joint Committee on Printing if it is deemed appropriate to
exceed the duplication thresholds. Duplication services of “incidentals” in
excess of the thresholds, are allowable. Tthresholds are not considered printing. If performance of the contract will
require duplication in excess of these limits, contractors must immediately
notify the contracting officer in writing. The contracting officer must
obtain a waiver from the U.S. Congress Joint Committee on Printing. 

(3) The contractor may perform a requirement involving the multi-color
duplication of no more than 100 pages in the aggregate using color copier
technology, such pages shall not exceed the maximum image size of 10 3/4 by
14 1/4 inches, or 11 by 17 paper stock. Duplication services below these

(4) The contractor may perform the duplication of no more than a total of
100 diskettes or CD–ROM's. Duplication services below these thresholds are
not considered printing. If performance of the contract will require 
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duplication in excess of these thresholds, contractors must immediately
notify the contracting officer in writing. The contracting officer must
obtain a waiver from the U.S. Congress Joint Committee on Printing. 

R 
(e) Violations. The contractor may not engage in, nor subcontract for, any
printing in connection with the performance of work under the contract. The
cost of any printing services in violation of this clause will be
disallowed, or not accepted by the Government. 

(f) Flowdown Provision. The contractor shall include in each subcontract 
which may involve a requirement for any printing/duplicating/copying a
provision substantially the same as this clause. 

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

 (a) The Contractor warrants that, to the best of the Contractor's
knowledge and belief, there are no relevant facts or circumstances which
could give rise to an organizational conflict of interest, as defined in
FAR Subpart 9.5, or that the Contractor has disclosed all such relevant
information.

A
notification shall be made within five (5) working days. 

(b) Prior to commencement of any work, the Contractor agrees to notify
the Contracting Officer immediately that, to the best of its knowledge and
belief, no actual or potential conflict of interest exists or to identify
to the Contracting Officer any actual or potential conflict of interest the
firm may have. In emergency situations, however, work may begin but

T 
F

whole or in part, if it deems such termination necessary to avoid an
organizational conflict of interest. If the Contractor was aware of a 
potential organizational conflict of interest prior to award or discovered
an actual or potential conflict after award and did not disclose it or
misrepresented relevant information to the Contracting Officer, the
Government may terminate the contract for default, debar the Contractor
from Government contracting, or pursue such other remedies as may be
permitted by law or this contract. 

(c) The Contractor agrees that if an actual or potential organizational
conflict of interest is identified during performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Officer.
This disclosure shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict
of interest. The Contractor shall continue performance until notified by
the Contracting Officer of any contrary action to be taken. 

(d) Remedies - The EPA may terminate this contract for convenience, in

 (e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant
agreements for well drilling, fence erecting, plumbing, utility hookups,
security guard services, or electrical services, provisions which shall
conform substantially to the language of this clause, including this
paragraph (e), unless otherwise authorized by the Contracting Officer. 
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H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)

A
Officer of the personal conflict of interest. The Contractor shall 
continue performance of this contract until notified by the Contracting
Officer of the appropriate action to be taken. 

R
conflicts concerning subcontractor employees or consultants working on or
having access to information regarding this contract, when such conflicts
have been reported to the Contractor. A personal conflict of interest is
defined as a relationship of an employee, subcontractor employee, or
consultant with an entity that may impair the objectivity of the employee,
subcontractor employee, or consultant in performing the contract work. 

(a) In addition to the requirements of the contract clause entitled
"Organizational Conflicts of Interest," the following provisions with
regard to employee personnel performing under this contract shall apply
until the earlier of the following two dates: the termination date of the
affected employee(s) or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer
and the Contracting Officer of (1) any actual or potential personal
conflict of interest with regard to any of its employees working on or
having access to information regarding this contract, or (2) any such

 (c) The Contractor agrees to notify each Project Officer and Contracting
Officer prior to incurring costs for that employee's work when an employee
may have a personal conflict of interest. In the event that the personal
conflict of interest does not become known until after performance on the
contract begins, the Contractor shall immediately notify the Contracting

F
(d) The Contractor agrees to insert in any subcontract or consultant

agreement placed hereunder, except for subcontracts or consultant
agreements for well drilling, fence erecting, plumbing, utility hookups,
security guard services, or electrical services, provisions which shall
conform substantially to the language of this clause, including this
paragraph (d), unless otherwise authorized by the Contracting Officer. 

H.5	 LIMITATION OF FUTURE CONTRACTING (START) (EPAAR 1552.209-74)
ALTERNATE II (APR 2004) DEVIATION

Tineligible to perform the work described in that solicitation as a prime
Contractor or subcontractor under an ensuing EPA contract.

 (a) The parties to this contract agree that the Contractor will be
restricted in its future contracting in the manner described below. Except
as specifically provided in this clause, the Contractor shall be free to
compete for contracts on an equal basis with other companies.

 (b) If the Contractor, under the terms of this contract, or through the
performance of work pursuant to this contract, is required to develop
specifications or statements of work and such specifications or statements
of work are incorporated into an EPA solicitation, the Contractor shall be

 (c) Unless prior written approval is obtained from the cognizant EPA
Contracting Officer, the Contractor, during the life of the technical
direction document and for a period of five (5) years after the completion
of the technical direction document, agrees not to enter into a contract 
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with or to represent any party, other than EPA, with respect to: (1) any
work relating to CERCLA activities which pertain to a site where the
Contractor previously performed work for EPA under this contract; or (2)
any work that may jeopardize CERCLA enforcement actions which pertain to a
site where the Contractor previously performed work for the EPA under this
contract.

R(d) During the life of this contract, including any options, the
Contractor agrees that unless otherwise authorized by the Contracting
Officer: 

(1) It will not provide to EPA cleanup services (e.g., Emergency and
Rapid Response Services (ERRS) contracts) within the Contractor's
START assigned geographical area(s), either as a prime Contractor,
subcontractor, or consultant. 

A
(2) Unless an individual design for the site has been prepared by a
third party, it will not provide to EPA as a prime contractor,
subcontractor or consultant any remedial construction services at a
site where it has performed or plans to perform START work. This 
clause will not preclude START contractors from performing
construction management services under other EPA contracts. 

(3) It will be ineligible for award of ERRS type activities contracts
for sites within its respective START assigned geographical area(s)
which result from a CERCLA administrative order, a CERCLA or RCRA
consent decree or a court order.

F
(e) The Contractor and any subcontractors, during the life of this

contract, shall be ineligible to enter into an EPA contract or a
subcontract under an EPA contract, which supports EPA’s performance of
Superfund Headquarters policy work, including support for the analysis and
development of regulations, policies, or guidance that govern, affect, or
relate to the conduct of response action activities, unless otherwise
authorized by the Contracting Officer. Examples of such contracts include,
but are not limited to, Superfund Management and Analytical support
contracts, and Superfund Technical and Analytical support contracts.

T 
(f) The Contractor agrees in advance that if any bids/proposals are

submitted for any work that would require written approval of the
Contracting Officer prior to entering into a contract subject to the
restrictions of this clause, then the bids/proposals are submitted at the
Contractor's own risk. Therefore, no claim shall be made against the
Government to recover bid/proposal costs as a direct cost whether the
request for authorization to enter into the contract is denied or approved. 

(g) To the extent that the work under this contract requires access to
proprietary or confidential business or financial data of other companies,
and as long as such data remains proprietary or confidential, the
Contractor shall protect such data from unauthorized use and disclosure.

 (h) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant
agreements for nondiscretionary technical or engineering services,
including treatability studies, well drilling, fence erecting, plumbing, 
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utility hookups, security guard services, or electrical services,

RContracting Officer's organization.

provisions which shall conform substantially to the language of this
clause, including this paragraph (h) unless otherwise authorized by the
Contracting Officer. The Contractor may request in writing that the
Contracting Officer exempt from this clause a particular subcontract or
consultant agreement for nondiscretionary technical or engineering services
not specifically listed above, including laboratory analysis. The 
Contracting Officer will review and evaluate each request on a case-by-case
basis before approving or disapproving the request.

 (i) If the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submit its request to both
the Contracting Officer and the next administrative level within the

A 
(j) A review process available to the Contractor when an adverse

determination is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review submitted to the next
administrative level within the Contracting Officer's organization. An 
adverse determination resulting from a request for reconsideration by the
Contracting Officer will not preclude the Contractor from requesting a
review by the next administrative level. Either a request for review or a
request for reconsideration must be submitted to the appropriate level
within 30 calendar days after receipt of the initial adverse determination. 

H.6 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (OCT 2002)

F 
The contracting officer shall complete a Contractor Performance Report

(Report) within ninety (90) business days after the end of each 12 months
of contract performance (interim Report) or after the last 12 months (or
less) of contract performance (final Report) in accordance with EPAAR
1509.170-5. The contractor shall be evaluated based on the following
ratings: 

0 = Unsatisfactory,
1 = Poor,
2 = Fair,
3 = Good,
4 = Excellent,
5 = Outstanding,
N/A = Not Applicable.

T
The contractor may be evaluated based on the following performance

categories: 

Quality,
Cost Control,
Timeliness of Performance,
Business Relations,
Compliance with Labor Standards,
Compliance with Safety Standards, and
Meeting Small Disadvantaged Business Subcontracting Requirements.

 (a) The contracting officer shall initiate the process for completing
interim Reports within five (5) business days after the end of each 12 
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months of contract performance by requesting the project officer to

Rcost control, timeliness of performance, compliance with labor standards,
and compliance with safety standards performance categories (including a
narrative for each rating); 

evaluate contractor performance for the interim Report. In addition, the
contracting officer shall initiate the process for completing final Reports
within five (5) business days after the last 12 months (or less) of
contract performance by requesting the project officer to evaluate
contractor performance for the final Report. The final Report shall cover
the last 12 months (or less) of contract performance. Within thirty (30)
business days after the project officer receives a request from the
contracting officer to complete an evaluation, the project officer shall: 

(1) Complete a description of the contract requirements; 

(2) Evaluate contractor performance and assign a rating for quality,

(3) Provide any information regarding subcontracts, key personnel,
and customer satisfaction;

A(4) Assign a recommended rating for the business relations
performance category (including a narrative for the rating); and 

(5) Provide additional information appropriate for the evaluation or
future evaluations.

 (b) The contracting officer shall: 

F
(1) Ensure the accuracy of the project officer's evaluation by

verifying that the information in the contract file corresponds with the
designated project officer's ratings; 

(2) Assign a rating for the business relations and meeting small
disadvantaged business subcontracting requirements performance categories
(including a narrative for each rating). 

(3) Concur with or revise the project officer's ratings after
consultation with the project officer; 

T 
(4) Provide any additional information concerning the quality, cost

control, timeliness of performance, compliance with labor standards, and
compliance with safety standards performance categories if deemed
appropriate for the evaluation or future evaluations (if any), and provide
any information regarding subcontracts, key personnel, and customer
satisfaction; and 

(5) Forward the Report to the contractor within ten (10) business
days after the contracting officer receives the project officer's
evaluation.

 (c) The contractor shall be granted thirty (30) business days from the
date of the contractor's receipt of the Report to review and provide a
response to the contracting officer regarding the contents of the Report.
The contractor shall: 
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(1) Review the Report; 

(2) Provide a response (if any) to the contracting officer on company
letter head or electronically; 

(3) Complete contractor representation information; and 

Rbusiness days, the specified ratings in the Report are deemed appropriate
for the evaluation period. In this instance, the contracting officer shall
complete the Agency review and sign the Report within three (3) business
days after expiration of the specified 30 business days.

(4) Forward the Report to the contracting officer within the
designated thirty (30) business days.

 (d) The contractor's response to the Report may include written
comments, rebuttals (disagreements), or additional information. If the
contractor does not respond to the Report within the designated thirty (30)

A
written recommendation to one level above the contracting officer for
resolution as promptly as possible, but no later than five (5) business
days after the contracting officer is made aware that the disagreement(s)
has (have) not been resolved with the contractor. The individual who is one
level above the 
contracting officer shall: 

(e) If the contractor submits comments, rebuttals (disagreements), or
additional information to the contracting officer which contests the
ratings, the contracting officer, in consultation with the project officer,
shall initially try to resolve the disagreement(s) with the contractor.

 (f) If the disagreement(s) is (are) not resolved between the contractor
and the contracting officer, the contracting officer shall provide a

F
individual one level above the contracting officer receives the contracting
officer's written recommendation.

(1) Review the contracting officer's written recommendation; and 

(2) Provide a written determination to the contracting officer for
summary ratings (ultimate conclusion for ratings pertaining to the
performance period being evaluated) within five (5) business days after the

 (g) If the disagreement is resolved, the contracting officer shall
complete the Agency review and sign the Report within three (3) business
days after consultation.

T(h) The contracting officer shall complete the Agency review and sign
the Report within three (3) business days after the contracting officer
receives a written determination for summary ratings from one level above
the contracting officer.

 (i) An interim or final Report is considered completed after the
contracting officer signs the Report. The contracting officer must provide
a copy of completed Reports (interim and final) to the contractor within
two (2) business days after completion. 

H.7 SMALL DISADVANTAGED BUSINESS TARGETS (EPAAR 1552.219-73) (OCT 2000) 
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(a) In accordance with FAR 19.1202-4(a) and EPAAR 52.219-72, the
following small disadvantaged business (SDB) participation targets proposed
by the contractor are hereby incorporated into and made part of the
contract:

R
| | | | Percentage of |
| Contractor |NAICS industry| | Total Contract |
| Targets | subsector(s) | Dollars | Value |
| Total Prime | | | |
| Contractor | | | |
| Targets | | | |
|(Including | | | |
| joint venture | | | |
| partners and | | | |
| team members) | | | |
| Total | | | |
| Subcontractor | | | |
| Targets | | | |

A(b) The following specifically identified SDB(s) was (were) considered
under the Section - SDB participation evaluation factor or subfactor
(continue on separate sheet if more space is needed): 

(1)
(2)
(3)
(4) 	

F
(5) 

The contractor shall promptly notify the contracting officer of any
substitution of firms if the new firms are not SDB concerns.

 (c) In accordance with FAR 52.219-25, Small Disadvantaged Business
Participation Program - Disadvantaged Status and Reporting, the contractor
shall report on the participation of SDB concerns in the performance of the
contract no less than thirty (30) calendar days prior to each annual
contractor performance evaluation [contracting officer may insert the dates
for each performance evaluation (i.e., every 12 months after the effective
date of contract)] or as otherwise directed by the contracting officer.

T
H.8	 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110)

(APR 1990)

 (a) (1) "Rural area small business concern," as used in this clause,
means a small business concern that is located and conducts its principal
operations in a rural geographic area (county or parish) listed in the
Small Business Administration's Listing of Non-Metropolitan Rural Counties
by State. 

(2) "Small business concern," as used in this clause, means a
concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is bidding on
government contracts, and qualified as a small business under the criteria
and size standard in 13 CFR 121. 
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(b) It is the policy of the Environmental Protection Agency (EPA) that
rural area small business concerns shall have the maximum practicable
opportunity to participate in performing contracts awarded by EPA. 

(c) The contractor shall use its best efforts to give rural area small
business concerns the opportunity to participate in the subcontracts it
awards to the fullest extent consistent with efficient performance of this
contract. R(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities. 

H.9	 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

 (a) It is the Policy of the Environmental Protection Agency that
historically black colleges and universities shall have the maximum
practicable opportunity to participate in performing contracts awarded by
the Agency. 

A(b) The Contractor shall use its best efforts to give historically black
colleges and universities the opportunity to participate in any
subcontracts awarded to the fullest extent consistent with efficient 
performance of this contract. 

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities. 

H.10	 EPA GREEN MEETINGS AND CONFERENCES (EPAAR 1552.223-71) (MAY 2007)

F
(a) The mission of the EPA is to protect human health and the

environment. We expect that all Agency meetings and conferences will be
staged using as many environmentally preferable measures as possible.
Environmentally preferable means products or services that have a lesser or
reduced effect on the environment when compared with competing products or
services that serve the same purpose. 

(b) As a potential meeting or conference provider for EPA, we
require information about environmentally preferable features and practices
your facility will have in place for the EPA event described in the
solicitation. 

T
(c) The following list is provided to assist you in identifying

environmentally preferable measures and practices used by your facility.
More information about EPA’s Green Meetings initiative may be found on the
Internet at http://www.epa.gov/oppt/greenmeetings/. Information about EPA 
voluntary partnerships may be found at
http://www.epa.gov/partners/index.htm. 

(1)	 Do you have a recycling program? If so, please describe.
(2)	 Do you have a linen/towel reuse option that is communicated to

guests?
(3)	 Do guests have easy access to public transportation or shuttle

services at your facility?
(4)	 Are lights and air conditioning turned off when rooms are not in use?

If so, how do you ensure this? 

Page H-10 of 44



 

  

D PR-R5-07-10242 

(5) Do you provide bulk dispensers or reusable containers for beverages,
food and condiments? 

(6)	 Do you provide reusable serving utensils, napkins and tablecloths
when food and beverages are served?

(7)	 Do you have an energy efficiency program? Please describe. 
(8)	 Do you have a water conservation program? Please describe. 
(9)	 Does your facility provide guests with paperless check-in & check-

out? R(10) Does your facility use recycled or recyclable products? 	 Please 
describe. 

(11) Do you source food from local growers or take into account the
growing practices of farmers that provide the food? Please 
describe. 

(12) Do you use biobased or biodegradable products, including biobased
cafeteriaware? Please describe. 

(13) Do you provide training to your employees on these green initiatives?
Please describe. 

A
(14) What other environmental initiatives have you undertaken, including

any environment-related certifications you possess, EPA voluntary
partnerships in which you participate, support of a green suppliers
network, or other initiatives? 

Include “Green Meeting” information in your quotation so that we may
consider environmental preferability in selection of our meeting
venue. 

H.11	 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY
1994)

F
(a) The Contractor recognizes that Contractor employees in performing this

contract may have access to data, either provided by the Government or
first generated during contract performance, of a sensitive nature which
should not be released to the public without Environmental Protection
Agency (EPA) approval. Therefore, the Contractor agrees to obtain
confidentiality agreements from all of its employees working on
requirements under this contract.

T 
(b) Such agreements shall contain provisions which stipulate that each

employee agrees that the employee will not disclose, either in whole or in
part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401)
provided by the Government or first generated by the Contractor under this
contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA Contracting
Officer. If a contractor, through an employee or otherwise, is subpoenaed
to testify or produce documents, which could result in such disclosure, the
Contractor must provide immediate advance notification to the EPA so that
the EPA can authorize such disclosure or have the opportunity to take
action to prevent such disclosure. Such agreements shall be effective for
the life of the contract and for a period of five (5) years after
completion of the contract.

 (c) The EPA may terminate this contract for convenience, in whole or in
part, if it deems such termination necessary to prevent the unauthorized
disclosure of information to outside entities. If such a disclosure occurs 
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without the written permission of the EPA Contracting Officer, the
Government may terminate the contract, for default or convenience, or
pursue other remedies as may be permitted by law or this contract.

R 
(d) The Contractor further agrees to insert in any subcontract or

consultant agreement placed hereunder, except for subcontracts or
consultant agreements for well drilling, fence erecting, plumbing, utility
hookups, security guard services, or electrical services, provisions which
shall conform substantially to the language of this clause, including this
paragraph, unless otherwise authorized by the Contracting Officer. 

H.12	 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000)

 (a)(1) Except as provided in subparagraph (2) below, the Contractor
shall provide and maintain workers' compensation, employer's liability,
comprehensive general liability (bodily injury), and comprehensive
automobile liability (bodily injury and property damage) insurance, and
such other insurance as the Contracting officer may require under this
contract. 

Aamount and for those periods as the Contracting officer may require or
approve and with insurers approved by the Contracting officer.

(2) The Contractor may, with the approval of the Contracting officer,
maintain a self-insurance program; provided that, with respect to workers'
compensation, the Contractor is qualified pursuant to statutory authority. 

(3) All insurance required by this paragraph shall be in a form and

Faccounting practices. 

(b) The Contractor agrees to submit for the Contracting officer's
approval, to the extent and in the manner required by the Contracting
officer, any other insurance that is maintained by the Contractor in
connection with the performance of this contract and for which the
Contractor seeks reimbursement.

 (c) The Contractor shall be reimbursed for that portion of the
reasonable cost of insurance allocable to this contract, and required or
approved under this clause, in accordance with its established cost

H.13	 LIMITATION ON REIMBURSEMENT FOR RENTAL EQUIPMENT (EP 52.231-305) (APR
1992)

T
interest of the Government to suspend this limitation, reimbursement for
rented/leased equipment may be at a cost which exceeds the fixed rate.
Such consideration shall be made on a case-by-case basis. A request for
approval of a higher cost shall be made by the contractor in writing to the
contracting officer in advance of charging the higher rate. Written 
documentation supporting the request shall include the description of the
item, CLIN number, proposed cost, an explanation of why the contractor is 

(a) Fixed labor rates apply to all individuals employed under this
contract. Fixed equipment rates apply to all equipment items listed in the
Schedule. Fixed rates for labor and equipment items apply whether supplied
by the prime contractor, team subcontractors, third-party subcontractors or
short-term lease/rental agreement.

 (b) If it is determined by the contracting officer to be in the best
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proposing to rent/lease the equipment, and such other information as may be
considered necessary by the contracting officer to evaluate the proposal. 

R 
(c) In the event of an emergency, the On-Scene Coordinator (OSC) may

approve a higher rate with written documentation to be forwarded by the
contractor to the contracting officer through the OSC within ten (10)
calendar days thereafter. In addition to the information required in the
proceeding paragraph, details on the nature of the emergency shall be
included. 

(d) The final determination on reimbursement for a cost for rented/leased
equipment for which the contract includes a fixed rate shall be the
responsibility of the contracting officer except in an emergency during
which the OSC's approval shall be accepted by the contracting officer until
the emergency situation is stabilized provided the required documentation
is submitted to the contracting officer within the time specified above. 

Abefore being required by EPA and the length of the EPA job. 

(e) In determining the allowability of reimbursement for the cost of
rented/leased equipment for which the contract includes a fixed rate and
which results in a cost in excess of the fixed rate, the Government may
consider incremental charges incurred in connection with rental equipment
for excessive usage and peak seasons during which time all of the
contractor's owned equipment is dedicated to other EPA sites. The 
Government may also take into consideration instances where the
contractor's equipment has been in use on a long-term basis on non-EPA jobs

H.14	 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

Ftime the information is initially submitted to EPA. The Contractor shall 
identify the information according to source. 

(a) Whenever collecting information under this contract, the Contractor
agrees to comply with the following requirements: 

(1) If the Contractor collects information from public sources, such
as books, reports, journals, periodicals, public records, or other sources
that are available to the public without restriction, the Contractor shall
submit a list of these sources to the appropriate program office at the

T
(2) If the Contractor collects information from a State or local

Government or from a Federal agency, the Contractor shall submit a list of
these sources to the appropriate program office at the time the information
is initially submitted to EPA. The Contractor shall identify the
information according to source. 

(3) If the Contractor collects information directly from a business
or from a source that represents a business or businesses, such as a trade
association: 

(i) Before asking for the information, the Contractor shall
identify itself, explain that it is performing contractual work for the
Environmental Protection Agency, identify the information that it is
seeking to collect, explain what will be done with the information, and
give the following notice: 
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(A) You may, if you desire, assert a business confidentiality
claim covering part or all of the information. If you do assert a claim,
the information will be disclosed by EPA only to the extent, and by means
of the procedures, set forth in 40 CFR Part 2, Subpart B. 

R
(B) If no such claim is made at the time this information is

received by the Contractor, it may be made available to the public by the
Environmental Protection Agency without further notice to you. 

(C) The Contractor shall, in accordance with FAR Part 9,
execute a written agreement regarding the limitations of the use of this
information and forward a copy of the agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a
written notation that the notice set out above was given to the source, by
whom, in what form, and on what date. 

Aentitled "Treatment of Confidential Business Information" as if it had been 
furnished to the Contractor by EPA. 

(iii) At the time the Contractor initially submits the
information to the appropriate program office, the Contractor shall submit
a list of these sources, identify the information according to source, and
indicate whether the source made any confidentiality claim and the nature
and extent of the claim. 

(b) The Contractor shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this contract 

F
(c) The Contractor agrees to obtain the written consent of the

Contracting Officer, after a written determination by the appropriate
program office, prior to entering into any subcontract that will require
the subcontractor to collect information. The Contractor agrees to include
this clause, including this paragraph (c), and the clause entitled
"Treatment of Confidential Business Information" in all subcontracts 
awarded pursuant to this contract that require the subcontractor to collect
information. 

H.15	 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71)
(APR 1984)

T
employees without the prior written approval of the Assistant General
Counsel for Contracts and Information Law; and (iii) return to the
Contracting Officer all copies of the information, and any abstracts or
excerpts therefrom, upon request by the Contracting Officer, whenever the
information is no longer required by the Contractor for the performance of
the work required by the contract, or upon completion of the contract. 

(a) The Contracting Officer, after a written determination by the
appropriate program office, may disclose confidential business information
(CBI) to the Contractor necessary to carry out the work required under this
contract. The Contractor agrees to use the CBI only under the following
conditions: 

(1) The Contractor and Contractor's employees shall: (i) use the CBI
only for the purposes of carrying out the work required by the contract;
(ii) not disclose the information to anyone other than properly cleared EPA
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(2) The Contractor shall obtain a written agreement to honor the
above limitations from each of the Contractor's employees who will have
access to the information before the employee is allowed access. 

R 
(3) The Contractor agrees that these contract conditions concerning

the use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after
a written determination by the appropriate program office, prior to
entering into any subcontract that will involve the disclosure of CBI by
the Contractor to the subcontractor. The Contractor agrees to include this
clause, including this paragraph (b), in all subcontracts awarded pursuant
to this contract that require the furnishing of CBI to the subcontractor. 

F 
ARodenticide Act (FIFRA) confidential business information (CBI). The 

Contractor and all of its employees handling CBI while working under the
contract will be required to follow the procedures contained in the
security manual entitled "FIFRA Information Security Manual." These 
procedures include applying for FIFRA CBI access authorization for each
individual working under the contract who will have access to FIFRA CBI,
execution of confidentiality agreements, and designation by the Contractor
of an individual to serve as a Document Control Officer. The Contractor 
will be required to abide by those clauses contained in EPAAR 1552.235-70,
1552.235-71, and 1552.235-77 that are appropriate to the activities set
forth in the contract. 

H.16	 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996)

 In order to perform duties under the contract, the Contractor will need
to be authorized for access to Federal Insecticide, Fungicide, and

 Until EPA has approved the Contractor's security plan, the Contractor may
not be authorized for FIFRA CBI access away from EPA facilities. 

H.17	 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) (EPAAR
1552.235-76) (APR 1996)

T(a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose confidential
business information (CBI) to the Contractor necessary to carry out the
work required under this contract. The Contractor agrees to use the CBI
only under the following conditions: 

(1) The Contractor and Contractor's employees shall (i) use the CBI
only for the purposes of carrying out the work required by the contract;
(ii) not disclose the information to anyone other than properly cleared EPA
employees without the prior written approval of the Assistant General
Counsel for Information Law or his/her designee; and (iii) return the CBI
to the PO or his/her designee, whenever the information is no longer 
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required by the Contractor for performance of the work required by the
contract, or upon completion of this contract. 

(2) The Contractor shall obtain a written agreement to honor the
above limitations from each of the Contractor’s employees who will have
access to the information before the employee is allowed access.

R(3) The Contractor agrees that these contract conditions concerning
the use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates.

A
(b) The Contractor agrees to obtain the written consent of the CO,

after a written determination by the appropriate program office, prior to
entering into any subcontract that will involve the disclosure of CBI by
the Contractor to the subcontractor. The Contractor agrees to include this
clause, including this paragraph (b), in all subcontracts awarded pursuant
to this contract that require the furnishing of CBI to the subcontractor. 

H.18	 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-77) (DEC 1997)

 The Contractor shall handle Federal Insecticide, Fungicide, and
Rodenticide Act (FIFRA) confidential business information (CBI) in
accordance with the contract clause entitled "Treatment of Confidential 
Business Information" and "Screening Business Information for Claims of
Confidentiality," the provisions set forth below, and the Contractor's
approved detailed security plan. Faccess (including CBI used in its computer operations) in accordance with
the following requirements: 

(a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose FIFRA CBI to
the contractor necessary to carry out the work required under this
contract. The Contractor shall protect all FIFRA CBI to which it has

T
security procedures set forth in the Contractor's security plan(s) approved
by EPA. 

(1) The Contractor and Contractor's employees shall follow the
security procedures set forth in the FIFRA Information Security Manual.
The manual may be obtained from the Project Officer (PO) or the Chief,
Information Services Branch (ISB), Program Management and Support Division,
Office of Pesticide Programs (OPP) (H7502C), U.S. Environmental Protection
Agency, Ariel Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC
20460. 

(2) The Contractor and Contractor's employees shall follow the

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor
shall ensure that all employees who will be cleared for access to FIFRA CBI
have been briefed on the handling, control, and security requirements set
forth in the FIFRA Information Security Manual. 
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(4) The Contractor Document Control Officer (DCO) shall obtain a
signed copy of the FIFRA "Contractor Employee Confidentiality Agreement"
from each of the Contractor's employees who will have access to the
information before the employee is allowed access. 

R
(b) The Contractor agrees that these requirements concerning protection

of FIFRA CBI are included for the benefit of, and shall be enforceable by,
both EPA and any affected business having a proprietary interest in the
information.

 (c) The Contractor understands that CBI obtained by EPA under FIFRA may
not be disclosed except as authorized by the Act, and that any unauthorized
disclosure by the Contractor or the Contractor's employees may subject the
Contractor and the Contractor's employees to the criminal penalties
specified in FIFRA (7 U.S.C. 136h(f)). For purposes of this contract, the
only disclosures that EPA authorizes the Contractor to make are those set
forth in the clause entitled "Treatment of Confidential Business 
Information."

Amagnetic media which contain FIFRA CBI. In addition, each Contractor
employee who has received FIFRA CBI clearance will sign a "Confidentiality
Agreement for Contractor Employees Upon Relinquishing FIFRA CBI Access
Authority." The Contractor DCO will also forward those agreements to the
EPA PO or his/her designee, with a copy to the CO, at the end of the
contract.

 (d) The Contractor agrees to include the provisions of this clause,
including this paragraph (d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CBI to the subcontractor.

 (e) At the request of EPA or at the end of the contract, the Contractor
shall return to the EPA PO or his/her designee all documents, logs, and

F(f) If, subsequent to the date of this contract, the Government changes
the security requirements, the CO shall equitably adjust affected
provisions of this contract, in accordance with the "Changes" clause when:

(1) The Contractor submits a timely written request
for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 

H.19	 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS 
INFORMATION (EPAAR 1552.235-78) (DEC 1997)

TThe Contractor shall handle Toxic Substances Control Act (TSCA)
confidential business information (CBI) in accordance with the contract
clause entitled "Treatment of Confidential Business Information" and 
"Screening Business Information for Claims of Confidentiality."

 (a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose TSCA CBI to
the contractor necessary to carry out the work required under this
contract. The Contractor shall protect all TSCA CBI to which it has access
(including CBI used in its computer operations) in accordance with the
following requirements: 
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R 
(1) The Contractor and Contractor's employees shall follow the

security procedures set forth in the TSCA CBI Security Manual. The manual 
may be obtained from the Director, Information Management Division (IMD),
Office of Pollution Prevention and Toxics (OPPT), U.S. Environmental
Protection Agency (EPA), Ariel Rios Building, 1200 Pennsylvania Avenue,
N.W., Washington, DC 20460. Prior to receipt of TSCA CBI by the
Contractor, the Contractor shall ensure that all employees who will be
cleared for access to TSCA CBI have been briefed on the handling, control,
and security requirements set forth in the TSCA CBI Security Manual. 

(2) The Contractor shall permit access to and inspection of the
Contractor's facilities in use under this contract by representatives of
EPA's Assistant Administrator for Administration and Resources Management,
and the TSCA Security Staff in the OPPT, or by the EPA Project Officer. 

Aboth EPA and any affected business having a proprietary interest in the
information.

(3) The Contractor Document Control Officer (DCO) shall obtain a
signed copy of EPA Form 7740-6, "TSCA CBI Access Request, Agreement, and
Approval," from each of the Contractor's employees who will have access to
the information before the employee is allowed access. In addition, the
Contractor shall obtain from each employee who will be cleared for TSCA CBI
access all information required by EPA or the U.S. Office of Personnel
Management for EPA to conduct a Minimum Background Investigation.

 (b) The Contractor agrees that these requirements concerning protection
of TSCA CBI are included for the benefit of, and shall be enforceable by,

F
(c) The Contractor understands that CBI obtained by EPA under TSCA may

not be disclosed except as authorized by the Act, and that any unauthorized
disclosure by the Contractor or the Contractor's employees may subject the
Contractor and the Contractor's employees to the criminal penalties
specified in TSCA (15 U.S.C. 2613(d)). For purposes of this contract, the
only disclosures that EPA authorizes the Contractor to make are those set
forth in the clause entitled "Treatment of Confidential Business 
Information."

 (d) The Contractor agrees to include the provisions of this clause,
including this paragraph (d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CBI to the subcontractor.

T
(e) At the request of EPA or at the end of the contract, the Contractor

shall return to the EPA PO or his/her designee, all documents, logs, and
magnetic media which contain TSCA CBI. In addition, each Contractor
employee who has received TSCA CBI clearance will sign EPA Form 7740-18,
"Confidentiality Agreement for Contractor Employees Upon Relinquishing TSCA
CBI Access Authority." The Contractor DCO will also forward those 
agreements to the EPA OPPT/IMD, with a copy to the CO, at the end of the
contract.

 (f) If, subsequent to the date of this contract, the Government changes
the security requirements, the CO shall equitably adjust affected
provisions of this contract, in accordance with the "Changes" clause, when: 

(1) The Contractor submits a timely written request for an equitable
adjustment; and, 
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(2) The facts warrant an equitable adjustment. 

H.20 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (MAR 2001) DEVIATION

Rits confidential business information (CBI).

 (a) The Environmental Protection Agency (EPA) may find it necessary to
release information submitted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not employed by EPA. Business information that is ordinarily entitled to
confidential treatment under existing Agency regulations (40 C.F.R. Part 2)
may be included in the information released to these individuals.
Accordingly, by submission of this proposal or signature on this contract
or other contracts, the Contractor hereby consents to a limited release of

 (b) Possible circumstances where the Agency may release the Contractor's
CBI include, but are not limited to, the following:

A
(1) To Agency contractors and other federal agencies and their

contractors tasked with recovery, or assisting the Agency in the recovery,
of Federal funds expended pursuant to the Comprehensive Environmental
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
(CERCLA or Superfund)and/or Sec. 311(c) of the Clean Water Act (CWA), as
amended by the Oil Pollution Act of 1990 (OPA) (33 U.S.C. 1321(c)); 

(2) To the U.S. Department of Justice (DOJ) and contractors employed
by DOJ for use in advising and representing the Agency or other federal
agencies in procedures for the recovery of Superfund expenditures and costs
and damages to be deposited to the Oil Spill Liability Trust Fund (OSLTF);

F311 (33 U.S.C. 1321) and their insurers or guarantors (“Potentially
Responsible Parties”)for purposes of facilitating collection, settlement or
litigation of claims against such parties; 

(3) To the U.S. Department of the Treasury and contractors employed
by that department for use in collecting costs to be deposited to the
Superfund or the OSLTF; 

(4) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.S.C. Sec. 9607), OPA Sec.1002 (33 U.S.C. 2702), or CWA Sec. 

T
(5) To other Agency contractors who, for purposes of performing the

work required under their respective contracts, require access to
information that the Agency obtained under the Clean Air Act (42 U.S.C.
7401 et seq.); the CWA (33 U.S.C. 1251 et seq.); the Safe Drinking Water
Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide, and
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and
Recovery Act (42 U.S.C. 6901 et seq); the Toxic Substances Control Act (15
U.S.C. 2601 et seq.); CERCLA (42 U.S.C. 9601 et seq.); or the OPA (33
U.S.C. 2701 et seq.) 

(6) To other Agency contractors tasked with assisting the Agency in
handling and processing information and documents in the administration of
Agency contracts, such as providing both preaward and post award audit
support and specialized technical support to the Agency's technical
evaluation panels; 
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(7) To employees of grantees working at EPA under the Senior
Environmental Employment (SEE) Program; 

(8) To the Speaker of the House, President of the Senate, or Chairman
of a Congressional Committee or Subcommittee; 

R
(9) To entities such as the General Accounting Office, boards of

contract appeals, and the courts in the resolution of solicitation or
contract protests and disputes; 

(10) To Agency contractor employees engaged in information systems
analysis, development, operation, and maintenance, including performing
data processing and management functions, for the Agency; and 

(11) Pursuant to a court order or court-supervised agreement.

FFreedom of Information Act.

Athe confidentiality agreement. With respect to contractors for other
federal agencies, EPA will expect these agencies to enter into similiar
confidentiality agreements with their contractors. With respect to
Potentially Responsible Parties, such confidentiality agreements may permit
further disclosure to other entities where necessary to further settlement
or litigation of claims under CERCLA, the CWA, or the OPA. Such entities 
include, but are not limited to, accounting firms and technical experts
able to analyze the information, provided that they also agree to be bound
by an appropriate confidentiality agreement.

 (c) The Agency recognizes an obligation to protect the contractor from
competitive harm that may result from the release of such information to a
competitor. (See also the clauses in this document entitled "Screening
Business Information for Claims of Confidentiality" and "Treatment of
Confidential Business Information.") Except where otherwise provided by
law, CBI shall only be released under subparagraphs (1),(2), (3),(4),(5),
(6),(7), or (10) pursuant to a confidentiality agreement. 

(d) With respect to EPA contractors, EPAAR 1552.235-71 will be used as

 (e) This clause does not authorize the Agency to release the
Contractor's CBI to the public pursuant to a request filed under the

 (f) The Contractor agrees to include this clause, including this
paragraph (f), in all subcontracts at all levels awarded pursuant to this
contract that require the furnishing of confidential business information
by the subcontractor. 

T
performance of tasks required under this contract. However, the following
applies to any and all tasks under which the contractor will or may have
access to CBI:

H.21	 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-80) (OCT
2000)

 It is not anticipated that it will be necessary for the contractor to
have access to confidential business information (CBI) during the

 The contractor shall not have access to CBI submitted to EPA under any
authority until the contractor obtains from the Project Officer a
certification that the EPA has followed all necessary procedures under 40 

Page H-20 of 44 



D PR-R5-07-10242 

CFR part 2, subpart B (and any other applicable procedures), including
providing, where necessary, prior notice to the submitters of disclosure to
the contractor. 

H.22	 TECHNICAL DIRECTION (EPAAR 1552.237-71) ALTERNATE I (APR 1984)
DEVIATION

Rspecified in the contract, delivery order, work assignment or technical
direction document as appropriate. A Delivery Order Project Officer, Work
Assignment Manager or Task Manager is authorized to provide technical
direction, subject to the limitations set forth below, only on his/her
delivery order, work assignment or technical direction document.

 (a) The Project Officer is the primary representative of the Contracting
Officer authorized to provide technical direction on contract performance.

 (b) Individuals other than the Project Officer may be authorized to
provide technical direction. If individuals other than the Project Officer
are authorized to provide technical direction, their names will be

A(c) Technical direction includes:

 (1) Direction to the contractor which assists the contractor in
accomplishing the Statement of Work.

 (2) Comments on and approval of reports or other deliverables.

Fdocument.

 (d) Technical direction must be within the contract and the delivery
order, work assignment or technical direction document statement of work.
The Project Officer or any other technical representative of the
Contracting Officer does not have the authority to issue technical
direction which (1) institutes additional work outside the scope of the
contract, delivery order, work assignment or technical direction document;
(2) constitutes a change as defined in the "Changes" clause; (3) causes an
increase or decrease in the estimated cost of the contract, delivery order,
work assignment or technical direction document; (4) alters the period of
performance; or (5) changes any of the other express terms or conditions of
the contract, delivery order, work assignment or technical direction

 (e) Technical direction will be issued in writing or confirmed in writing
within five (5) calendar days after verbal issuance. One copy of the
technical direction memorandum will be forwarded to the Contracting Officer
and the Project Officer. 

TH.23	 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

 (a) The Contractor shall assign to this contract the following key
personnel: 

•	 Program Manager
• 	Industrial Hygienist 
•	 Information Technology Manager
• 	Toxicologist/Risk Assessor 
• 	 Hazard Ranking System (HRS) Specialist
• 	 Hazardous Waste Specialist
• 	Biologist 
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• Geologist
• Hydrogeologist
• Spill Prevention Control and Countermeasures/Facility
• Response Plan (SPCC/FRP) Coordinator 

Qualification standards for key personnel are located in Attachment 9. The 
actual names will be completed at time of award.

R(b) During the first ninety (90) calendar days of performance, the
Contractor shall make no substitutions of key personnel unless the
substitution is necessitated by illness, death, or termination of
employment. The Contractor shall notify the Contracting Officer within 15
calendar days after the occurrence of any of these events and provide the
information required by paragraph (c) of this clause. After the initial 
90-day period, the Contractor shall submit the information required by
paragraph (c) to the Contracting Officer at least 15 days prior to making
any permanent substitutions.

Awill be modified to reflect any approved changes of key personnel. 

(c) The Contractor shall provide a detailed explanation of the
circumstances necessitating the proposed substitutions, complete resumes
for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable
qualifications to those of the persons being replaced. The Contracting
Officer will notify the Contractor within 15 calendar days after receipt of
all required information of the decision on substitutions. This clause 

H.24 PUBLICITY (EPAAR 1552.237-74) (APR 1984)

F
(a) The Contractor agrees to notify and obtain the verbal approval of the

on-scene coordinator (or Project Officer) prior to releasing any
information to the news media regarding the removal or remedial activities
being conducted under this contract. 

(b) It is also agreed that the Contractor shall acknowledge EPA support
whenever the work funded in whole or in part by this contract is publicized
in any news media. 

H.25 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)

T
If it is established at award or subsequently becomes a contractual

requirement to collect identical information from ten (10) or more public
respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq.
applies. In that event, the Contractor shall not take any action to
solicit information from any of the public respondents until notified in
writing by the Contracting Officer that the required Office of Management
and Budget (OMB) final clearance was received. 

H.26 GOVERNMENT - CONTRACTOR RELATIONS (EPAAR 1552.237-76) (JUN 1999)

 (a) The Government and the Contractor understand and agree that the
services to be delivered under this contract by the contractor to the
Government are non-personal services and the parties recognize and agree
that no employer-employee relation-ship exists or will exist under the
contract between the Government and the Contractor’s personnel. It is, 
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therefore, in the best interest of the Government to afford both parties a
full understanding of their respective obligations.

 (b) Contractor personnel under this contract shall not: 

(1) Be placed in a position where they are under the supervision,
direction, or evaluation of a Government employee.

R(2) Be placed in a position of command, supervision, administration
or control over Government personnel, or over personnel of other
Contractors under other EPA contracts, or become a part of the Government
organization. 

(3) Be used in administration or supervision of Government
procurement activities.

 (C) Employee Relationship: 

Aby the U.S. Environmental Protection Agency under its responsibility for
good order, administration, and security are applicable to all personnel
who enter the Government installation or who travel on Government 
transportation. This is not to be construed or interpreted to establish
any degree of Government control that is inconsistent with a non-personal
services contract.

(1) The services to be performed under this contract do not require
the Contractor or his/her personnel to exercise personal judgment and
discretion on behalf of the Government. Rather the Contractor’s personnel
will act and exercise personal judgment and discretion on behalf of the
Contractor. 

(2) Rules, regulations, directives, and requirements that are issued

FFederal income tax withholdings. 

(d) Inapplicability of Employee Benefits: This contract does not 
create an employer-employee relationship. Accordingly, entitlements and
benefits applicable to such relationships do not apply. 

(1) Payments by the Government under this contract are not subject to

(2) Payments by the Government under this contract are not subject
to the Federal Insurance Contributions Act. 

T
(3) The Contractor is not entitled to unemployment compensation

benefits under the Social Security Act, as amended, by virtue of
performance of this contract. 

(4) The Contractor is not entitled to workman’s compensation
benefits by virtue of this contract. 

(5) The entire consideration and benefits to the Contractor for 
performance of this contract is contained in the provisions for payment
under this contract.

 (e) Notice. It is the Contractor's, as well as, the Government's
responsibility to monitor contract activities and notify the Contracting 
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Officer if the Contractor believes that the intent of this clause has been 
or may be violated. 

R 
(1) The Contractor should notify the Contracting Officer in writing

promptly, within 15 calendar days from the date of any incident that the
Contractor considers to constitute a violation of this clause. The notice 
should include the date, nature and circumstance of the conduct, the name,
function and activity of each Government employee or Contractor official or
employee involved or knowledgeable about such conduct, identify any
documents or substance of any oral communication involved in the conduct,
and the estimate in time by which the Government must respond to this
notice to minimize cost, delay or disruption of performance. 

(2) The Contracting Officer will promptly, within 15 calendar days
after receipt of notice, respond to the notice in writing. In responding,
the Contracting Officer will either:

 (i) confirm that the conduct is in violation and when necessary
direct the mode of further performance,

A(ii) countermand any communication regarded as a violation,

 (iii) deny that the conduct constitutes a violation and when
necessary direct the mode of further performance; or 

(iv) in the event the notice is inadequate to make a decision,
advise the Contractor what additional information is required, and
establish 
the date by which it should be furnished by the Contractor and the date
thereafter by which the Government will respond.

FH.27 REHABILITATION ACT NOTICE (EPAAR 1552.239-70) (OCT 2000)

 (a) EPA has a legal obligation under the Rehabilitation Act of 1973, 29
U.S.C. 791, to provide reasonable accommodation to persons with
disabilities who wish to attend EPA programs and activities. Under this 
contract, the contractor may be required to provide support in connection
with EPA programs and activities, including conferences, symposia,
workshops, meetings, etc. In such cases, the contractor shall, as
applicable, include in its draft and final meeting announcements (or
similar documents) the following notice: 

T
It is EPA's policy to make reasonable accommodation to persons with 
disabilities wishing to participate in the agency's programs and 
activities, pursuant to the Rehabilitation Act of 1973, 29 U.S.C. 
791. Any request for accommodation should be made to the specified 
registration contact for a particular program or activity, preferably 
one month in advance of the registration deadline, so that EPA will 
have sufficient time to process the request.

 (b) Upon receipt of such a request for accommodation, the contractor
shall immediately forward the request to the EPA contracting officer, and
provide a copy to the appropriate EPA program office. The contractor may be
required to provide any accommodation that EPA may approve. However, in no
instance shall 
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the contractor proceed to provide an accommodation prior to receiving
written authorization from the contracting officer.

 (c) The contractor shall insert in each subcontract or consultant
agreement placed hereunder provisions that shall conform substantially to
the language of this clause, including this paragraph, unless otherwise
authorized by the contracting officer.

Rnonexpendable property without written approval from the Contracting
Officer. 

H.28	 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR
1552.245-72) (APR 1984)

 The Contractor shall not fabricate nor acquire under this contract,
either directly or indirectly through a subcontract, any item of

H.29	 ELECTRONIC SIGNATURES (EP-S-00-01) (SEP 2000)

Aenforceability of the records containing electronic signatures they
transmit and receive on the ground that such records, including the
signature(s), are in electronic form.

As authorized by FAR 4.502, the Government and Contractor agree to accept
each other’s electronic signature on documents transmitted electronically
under this contract. All electronically signed documents must be
reproducible in a human-intelligible form and clearly indicate: (1) that
the document was electronically signed, (2) who signed the document, (3)
the title of the electronic signer, and (4) the date and time it was
signed. The parties shall not deny the legal effect, validity, or

F
The receipt date and time of any record shall be the date and time the

record is received at the EPA external Lotus Notes Gateway. In the event 
either party experiences a major system failure which renders the ability
to transmit electronic signatures inoperable for more than one business
day, the party experiencing the system failure must promptly notify the
other party by telephone or by facsimile. While the system is inoperable,
the parties may exchange records by facsimile transmissions, with signed
originals and copies sent by surface mail or delivered by hand. 

The following types of documents shall be issued as signed, paper
originals only: Contract Level Modifications, Task Orders, Task Order
Modifications 

T
At the request of either party, the other party shall provide a

duplicate paper original, with a handwritten signature, of the following
types of documents: Any

 Each party agrees that it will promptly notify the other party of any
unauthorized access to, or loss or destruction of electronic records sent 
or received. Depending on the seriousness of the lapse in computer system
security, the contracting officer may modify or suspend the contractor’s
authorization to use electronic signatures. 

H.30	 ENVIRONMENTALLY PREFERABLE PRACTICES 
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The contractor shall, to the greatest extent practical, utilize
environmentally preferable practices in their course of business. This
includes, but is not limited to, doing those environmentally-related
activities and purchasing those products listed in Attachment 8 of the
solicitation entitled Environmentally Preferable Practices. An 
environmental report is due annually.

RH.31 TRAINING

 The contractor shall provide fully trained personnel for all labor
provided to implement the Performance Work Statement. Relevant contractor 
personnel shall be field-trained and ready to accept relevant work under
the Performance Work Statement for their respective areas of expertise. 

Asafety programs in relation to the requirements of this contract, prior to
the assignment of any such employee, subcontractor or consultant to field
duty. 

When determined to be necessary by the EPA Project Officer and
Contracting Officer, EPA will allow training for EPA-unique programs,
systems and procedures, such as Removal Cost Management System (RCMS) and
the Program Office Interface (POI). This training will be authorized by
the Project Officer and Contracting Officer through the issuance of a
technical direction document. No other training will be a direct allowable
charge under this contract. At no time shall the contractor provide
inexperienced personnel to staff assignments under this contract.

 The contractor shall certify to the Government in writing that each of
its employees, subcontractors, or consultants has completed all health and

H.32 REQUIRED STANDARD OF WORKMANSHIP

FUnless otherwise specifically provided in this contract, the quality of
all services rendered hereunder shall conform to the highest standards in
the relevant profession, trade or field of endeavor. All services shall be 
rendered by or supervised directly by individuals fully qualified in the
relevant profession, trade or field, and holding any licenses and
certifications required by law. 

H.33 TECHNICAL DIRECTION DOCUMENT CONFLICT OF INTEREST NOTIFICATION

T
Within twenty (20) days of receipt of the Technical Direction Document

(TDD), the Contractor shall provide the Contracting Officer (CO) with a
conflict of interest (COI)certification. Where TDDs are issued for work on 
or directly related to a site, the Contractor is only required to provide a
COI certification for the first TDD issued for that site. For all 
subsequent work on the site, the Contractor has a continued obligation to
search and report any actual or potential conflicts of interest, but no
additional COI certifications are required.

 Before submitting the COI certification, the Contractor shall search its
records accumulated, at a minimum, over the past three (3) years
immediately prior to the receipt of the TDD. In the COI certification, the
Contractor must certify, to the best of the Contractor’s knowledge and
belief, that all actual or potential organizational conflicts of interest
have been reported to the CO or that, to the best of the Contractor’s
knowledge and belief, no actual or potential organizational conflicts of 
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interest exist. In addition, the Contractor must certify that its
personnel who perform work under this TDD or relating to this TDD, have
been informed of their obligation to report personal and organizational
conflicts of interest to the Contractor. The certification shall also 
include a statement that the Contractor recognizes its continuing
obligation to identify and report any actual or potential conflicts of
interest arising during performance of this TDD or other work relating to
this site. Rcalendar days of receipt of the TO. Where TO’s are issued for work on or 
directly related to a site, the contractor is only required to provide a
conflict of interest certification for the first TO issued for that site. 
For all subsequent work on that site, the Contractor has a continued
obligation to search and report any actual or potential conflicts of
interest, but no additional conflict of interest certifications are
required.

H.34 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

 If specified in the Task Order the contractor shall provide the
Contracting Officer a conflict of interest certification within twenty (20)

F 
Apotential organizational conflicts of interest exist. In addition, the

Contractor must certify that its personnel who perform work under this TO
or relating to this TO, have been informed of their obligation to report
personal and organizational conflicts of interest to the Contractor. The 
certification shall also include a statement that the Contractor recognizes
its continuing obligation to identify and report any actual or potential
conflicts of interest arising during performance of this TO or other work
relating to this site. If not specified in the Task Order, the contractor
shall comply with clause entitled “TDD COI Notification”. 

In the certification the Contractor must certify, to the best of the
Contractor’s knowledge and belief, all actual or potential organizational
conflicts of interest have been reported to the Contracting Officer or
that, to the best of the Contractor’s knowledge and belief, no actual or

H.35 CONTRACTOR DISCLOSURE REQUIREMENTS FOR CONFLICT OF INTEREST

T
decisions regarding the notifications will be sent to the prime contractor
in writing. The prime contractor shall be responsible for forwarding the
Contracting Officer’s decision to the subcontractor. 

In submitting notices of potential corporate, affiliate or personal
conflicts of interest, the Contractor shall answer each of the following
questions as thoroughly as possible. If necessary, the Contracting Officer
may request additional information. If a particular question does not
apply to the particular situation, the Contractor shall reply by writing
“Not Applicable” rather than by making no response.

 The Contractor shall forward a copy of the company’s answers to both the
Contracting Officer and the Project Officer. Subcontractors must submit 
their answers to the EPA through the Prime contractor. This information,
however, may be marked confidential and sent in a sealed and numbered
envelope which is to be opened only by the Contracting Officer. All EPA 

1. During the past three (3) calendar years, has the company or any
employees that will be working at this site performed work at this
site/facility? If the answer is “yes”, describe, in detail, the nature of 
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work the company or employee(s) performed and provide the names of the
employee(s); the dates the work took place and identify the client(s) for
whom the work was performed. Note: For reporting purposes, all clients
including Commercial, Federal, State or local entities other than the EPA
should be included in the check for potential conflict of interest. 

R
2. For any work identified in question 1 that was performed by the

company, provide the approximate dollar value of work performed for each
client as well as the company’s annual sales by fiscal year. 

3. With whom has this potential conflict of interest been discussed?
(include EPA personnel, legal advisors, etc.) 

4. Provide, if relevant, information regarding how the company’s
organizational structure and/or management system affects its knowledge of
possible conflicts or interest relating to other divisions or sections of
the organization and how that structure or system could prevent or
mitigate/neutralize potential conflicts of interest.

A5. Provide an update of any significant change in control or
ownership of the company since the submission of information for
responsibility determination. 

6. Provide any additional information which may be pertinent to this
request.

 When submitting responses to these questions, the Contractor shall
provide the name and telephone number of someone in the company who is
knowledgeable with regard to this notice of potential conflict of interest. 

H.36 CONTRACTOR DISCLOSURE REQUIREMENTS FOR FUTURE CONTRACTING REQUESTS

Feffort in question, the Contractor shall reply by writing “Not Applicable”
rather than by making no response.

In accordance with the Limitation of Future Contracting clause, the
Contractor shall, in submitting requests for consent for future contracting
efforts, answer each of the following questions as thoroughly as possible.
If necessary, the Contracting Officer (CO) may request additional
information. If a particular question does not apply to the contracting

Twork will impair or affect the company’s objectivity in performing work on
your EPA contract. Explain. Also address whether: 

The Contractor shall forward a copy of the company’s answers to both the
CO and the Project Officer. Subcontractors must submit their answers to 
the Contractor who will forward them to the CO. This information, however,
may be marked confidential and sent in a sealed and numbered envelope which
is to be opened only by the CO. All EPA decisions regarding the requests
will be sent to the prime contractor in writing. The prime contractor
shall be responsible for forwarding the CO’s decision to the subcontractor. 

1. Describe all aspects of the work to be performed and whether that

(a) The work to be performed involve matters which might require the
company to formulate and express opinions on technical theories, or as
to the principles which should be applied. 
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(b) The work involve searching land records for responsible parties or
designing and working with documents and witnesses used or intended for
use in litigation? 

R 
(c) If the company wishes to enter into a subcontract agreement and
will perform only limited portions of the work, describe--in specific
terms--the nature of the work to be performed by the company as a
subcontractor and by the prime contractor. 

2. If the company is bidding on site-specific work, list all of the
site(s) involved (if possible). 

(a) For each site, provide a specific address which notes the EPA
region the site is in as well as the county and state where the site is
located. 

(b) If the site is known by several different names, list each of those
names. 

A3. If the work is not site-specific, at what facility is it
projected the majority of the work will be conducted? 

4. What is the estimated dollar amount and period of performance of
this future contracting effort? 

5. With whom has this future contracting effort been discussed
(include EPA personnel, legal advisors, etc.)? 

6. Provide any additional information which may be pertinent to this
request.

FWhen submitting responses to these questions, the Contractor shall
provide the name and telephone number of someone in the company who is
knowledgeable with regard to this request for future contracting consent. 

H.37 CONFIDENTIALITY OF INFORMATION

T
called for by any task order issued under this contract for a period not to
exceed fourteen (14) calendar days after the receipt of the order by the
contractor. During emergency response actions, a designated Ordering
Officer may also require the contractor to stop all, or any part of the
work as stated above. Any such order shall be specifically identified as a
Stop Work Order issued pursuant to this clause. Upon receipt of such Stop
Work Order, the contractor shall forthwith comply with its terms and take 

Any data that is generated or obtained during contract performance shall
be considered confidential and shall not be disclosed to anyone other than
EPA employees or to the Department of Justice without the prior written
approval of the Contracting Officer’s Representative (COR). Nor shall any
such data be used for any other purpose except in connection with this
contract. Any data generated or obtained during contract performance shall
be delivered to the Government at the request of the Contracting Officer. 

H.38 STOP WORK ORDER FOR INDIVIDUAL TASK ORDERS

 (a) A Contracting Officer (CO) may, at any time, by written order to the
contractor, require the contractor to stop all, or any part of the work
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all reasonable steps to minimize the incurrence of costs allocable to the
work covered by the order during the period of work stoppage.

R 
(b) When the Stop Work Order period expires or is canceled by the CO or

the designated Ordering Officer during an emergency response action, the
contractor shall resume work. An equitable adjustment will be made in the
task order period of performance or task order price, or both, and in any
other provisions of the task order that may be affected, and the task order
will be modified in writing accordingly, if: 

(i) 	 the stop work order results in an increase in the time required
for, or in the Contractor's cost properly allocable to,
performance of any part of this contract and 

(ii) the contractor asserts a claim for such adjustment within
thirty (30) calendar days after the end of the period of work
stoppage provided that, if the CO decides the facts justify
such action, he may receive and act upon any such claim
asserted at any time prior to the final payment under this
contract. A(c) If a Stop Work Order is not cancelled and the work covered by such

order is terminated for the convenience of the Government, the reasonable
costs resulting from the Stop Work Order shall be allowed in arriving at
the termination settlement.

 (d) If a Stop Work Order is not cancelled and the work covered by such
order is terminated for default, the reasonable costs resulting from the
Stop Work Order shall be allowed by equitable adjustment or otherwise.

F
(e) If it is determined necessary to extend the period covered by the

stop work order, such extension shall be made by written modification to
the Task Order, and shall be mutually agreed to by the contractor and the
CO. 

H.39	 AUTHORITY TO TAKE DIRECTION

T
interest in conducting a specific task order or similar tasking document
(as determined by the Contracting Officer), or when the maximum amount of
effort has already been ordered or is about to be ordered by the
Government, or in any other situation in which it is determined to be in
the best interest of the Government, professional services for this Region
may be ordered through another Region’s contract. 

The contractor agrees to make whatever arrangements are necessary to
ensure that there is someone on-scene at all times with the authority to
take technical direction from the On-Scene Coordinator and to manage the
activities being performed. If work is being performed solely by Team
Subcontractor personnel and there is no on-scene presence of a
representative from the prime contractor's firm, the contractor agrees to
provide such subcontractor(s) with the authority to take direction as its
agent and to make decisions on its behalf. 

H.40	 EPA REGIONAL CROSSOVER

 (a) In the event of the Contractor’s potential or actual conflict of
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A 
Raccordance with the contract Statement of Work to the extent that there is 

domestic legal authority to provide such support activity, a request from
the foreign government, and to the extent that such support activity is
authorized by, and consistent with, an international agreement between the
government of the U.S. and the government of the foreign country. The 
Contractor is advised that it may be subject to applicable foreign law
while performing such support activity in the foreign country and the
Contractor is responsible for ensuring that it complies with all relevant
requirements of the foreign country that are necessary to perform such
support activity in those countries. 

(b) The Contractor agrees to accept task orders or similar tasking
documents for services within any other Region, provided the amount of such
services, in addition to other work performed under this contract, does not
exceed the maximum amounts specified in this contract. If services to be 
performed in another region are ordered by the Government, the required
response time and other terms and conditions for that support service shall
be mutually agreed upon by the Contractor’s representative and the EPA
Contracting Officer at the time of the placement of the task order or other
taking document. 

H.41 TRANS BOUNDARY EFFORTS

 The Contractor shall provide support activity in a foreign country in

H.42 RIGHTS UNDER THE COMPRESENSIVE ENVIRONMENTAL RESPONSE, COMPENSATION
AND LIABILITY ACT (CERCLA)

Fconstrued and/or interpreted as a waiver by the contractor of any defenses
if may have or may wish to assert in any action by the Government under
CERCLA or any other law. 

As provided in CERCLA § 119(a)(1), 42 U.S.C. § 9619(a)(1), if releases
or threatened releases of hazardous substances, pollutants, or contaminants
occur during or as a result of the contractor’s non-negligent performance
of this contract, the contractor will be immune from liability under any
Federal law, including CERCLA.

 The disclosure of any potential conflicts of interest as required in the
CONFLICT OF INTEREST NOTIFICATION of this contract shall not be construed 
or interpreted as an admission by the contractor of any liability under
CERCLA. Further, nothing contained within this contract shall be deemed,

H.43 HEALTH AND SAFETY

TThe nature of the work to be performed under this contract is inherently
hazardous. The contractor is responsible for the safety of its employees
and subcontractor employees on-site. However, the Project Officer has the
authority to review and establish the minimum standards of safety for all
individuals on-site at any time. 

In performance of work under this contract the contractor shall, as a
minimum, satisfy all Federal, state and local statutes, regulations,
ordinances, etc., regarding health and safety. The contractor shall 
implement and manage a Health and Safety Plan in compliance with all
requirements of EPA and the Occupational Safety and Health Administration
(OSHA) 29 CFR 1910.120/121 for activities at hazardous waste sites. 
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The contractor shall ensure that all contractor personnel working at
the site are in compliance with EPA, OSHA, state, and minimum standards as
specified by the Project Officer. The required level of protection may be
specified by the On-Scene Coordinator (OSC)or Authorized Contracting
Officer Representative (COR), and shall be followed by the contractor. The 
OSC’s or Authorized COR’s determination of the required level of protection
shall not be subject to the “Dispute” clause of this contract.

RRather, if the contractor has a dispute with respect to health and
safety, which cannot be resolved between the OSC or Authorized COR, and the
contractor’s Health and Safety representative, the matter will be referred
to the Regional Health and Safety Officer and to the contractor’s corporate
Health and Safety representative for resolution. If the health and safety
issue still cannot be resolved, then the matter will be referred to EPA’s
Environmental Response Team’s (ERT) Safety and Occupational Health Manager,
Edison, NJ, for consultation with EPA’s Headquarters Occupational Health
and Safety Director for final determination. Notwithstanding this dispute
resolution process, the contractor may not delay implementation of an OSC
or Authorized COR directive pertaining to health and safety. 

Frequirements for itself and its subcontractors. However, the extra costs
associated with these more stringent requirements shall not be borne by the
EPA. 

Amodifications to the plan have been directed by the OSC or Authorized COR.
If a site safety plan is provided by the Government, the contractor agrees
to follow such plan unless objections are made known to the OSC or
Authorized COR within twenty-four (24) hours (or less if specified in the
Task Order) of its submission to the contractor. In any event,
commencement of cleanup services without notification to the OSC or
Authorized COR of any objections will be deemed to constitute acceptance of
the safety plan. 

When a specific site safety plan is required as part of a task order
to be developed by the Contractor, such plan shall be submitted to the OSC
or Authorized COR for review and approval prior to commencing work. Upon
receipt of the OSC’s or Authorized COR approval, the contractor shall
follow such plan throughout the duration of the removal action, unless

Notwithstanding the EPA’s aforementioned rights to direct contractor
compliance with certain health and safety standards, levels and plans, the
contractor retains the right to employ more stringent health and safety

H.44 FINAL RECONCILIATION OF COSTS

Tsubmitted with payment due to or by the Contractor in accordance with
paragraph (e) of the Section G Clause "PAYMENTS--FIXED-RATE SERVICES
CONTRACT" (EPAAR 1552.232-73).

 Upon completion of the last contract period and resolution of the final
annual incurred cost submission, the Contractor will be required to:

 (a) Submit to the EPA Contracting Officer a Final Cumulative Claim and
Reconciliation. This submission will be compared to the results of the
resolved annual incurred cost submissions and a "Final Invoice" will be 

(b) Execute a "release statement" and a "refund statement" in accordance 
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with paragraphs (f) and (g) of the Clause “PAYMENTS-- FIXED-RATE SERVICES
CONTRACT” which will be incorporated into the contract closeout
modification. 

H.45 PUBLIC COMMUNICATION

Rcorporate logos, or other distinguishable credentials. 

The Contractor shall not represent itself as EPA to outside parties. To 
maintain public trust and to not mislead the public, the Contractor shall,
when communicating with outside parties, explain that it is an Agency
Contractor.

 When performing work for EPA, contractor personnel must be easily
identifiable to the public as an EPA contractor through use of badges,

H.46 DATA

A
(a) The Contractor hereby agrees to deliver to the Contracting Officer,

within sixty (60) calendar days after the completion of the contract period
of performance the following documents: 

1. All originals and copies, and all abstracts or excerpts therefrom,
of all information supplied to the Contractor by the Government and
specifically designated "Confidential Business Information", pursuant to
the contract clause entitled "Treatment of Confidential Information." 

2. All originals and copies, and all abstracts or excerpts therefrom,
of all information collected by the Contractor directly from a business or
from a source that represents a business or businesses, such as a trade
association, pursuant to the contract clause entitled "Screening Business
Information for Claims of Confidentiality".

Fas to whether certain data is considered pertinent, the Project Officer
shall make the final determination. This determination shall not be 
subject to the terms of the clause entitled "Disputes" set forth in the
Contract Clauses of this contract. 

3. All originals (if originals are unavailable, copies will be
acceptable) of all data, as that term is defined in the contract clause
entitled "Rights in Data-General", which is pertinent to support of the
Emergency Response Program and has been furnished to the Contractor in
performance of this contract. In the event that there is any disagreement

T
contract clause entitled "Additional Data Requirements", the Contractor
shall, pursuant to said clause, be entitled to an equitable adjustment to
cover the cost of collecting, preparing, editing, duplicating, assembling,
and shipping the data requested.

4. Copies of all other types of additional data, including, but not
limited to, reference materials, source lists, field notes, log books,
chemical data, maps, and photographs pursuant to the contract clause
entitled "Additional Data Requirements".

 (b) With regard to all copies of data specifically requested by the
Government and supplied in response thereto by the Contractor under the

 (c) The Contractor shall not be required to turn over or provide to the
Government any of the following: 
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1. Contractor and personnel performance ratings and evaluations. 

2. Data previously developed by parties other than the Contractor
which was acquired independently of this contract or acquired by the
Contractor prior to this contract under conditions restricting the
Contractor's right to such data.

R(d) Upon receipt of all data provided to the Government by the
Contractor under Paragraph A above, the Government shall acknowledge in
writing to the Contractor the receipt of all confidential or other data. 

H.47	 SAMPLE COLLECTION, DATA MANAGEMENT, REVIEW, TRACKING AND REPORTING
REQUIREMENTS 

Sample Collection, Data Management, Review, Tracking, and Reporting
Requirements

A
1. SCRIBE software is designed to be used for the management (including,

but not limited to sample collection, tracking, review, site visualization,
and decision making) of all project information including all field and
laboratory data. 

(a) The contractor shall use SCRIBE software to manage the sample
collection, documentation, and submission of all relevant reports for
Emergency Responses, Removal Site Evaluations, and Time-Critical
Removal Actions. The US EPA’s on-site representatives may mandate use
of Portable Digital Assistant (PDA) technology, using SCRIBLETs
software, in implementing SCRIBE. 

F
(b) The US EPA’s on-site representatives may mandate use of FORMS II
LiteTM software in addition to SCRIBE software for use during Emergency
Responses, Removal Site Evaluations and Time-Critical Removal Actions. 

(c) Current versions of the SCRIBE and SCRIBLETs software can be found 
at: http://www.epaosc.org/Scribe.

 2. 	 The Forms II LiteTM software is designed to capture information to
generate sample reports in the field (e.g., chain of custody (COC) Forms,
sample labels and bottle tags) and to transmit the information to other
systems. 

T
(a) The contractor shall use FORMS II LiteTM to manage the sample
collection, documentation, and submission of all relevant reports for
all Remedial Site Assessment, Integrated Assessment, and Non-Time
Critical Removal Actions. 

(b) The contractor shall use the FORMS II LiteTM software to generate
and submit COC Forms in accordance with established regional guidance.
Exact procedures and instructions on the development and submission of
electronic traffic reports are available on the Office of Superfund
Remediation and Technology Innovation’s (OSRTI) Contract Laboratory
Program (CLP) web page at:

http://www.epa.gov/superfund/programs/clp/f2lite.htm 

(c) The contractor shall follow regional guidance for the information
that is to appear on sample labels generated using Forms II LiteTM. 
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This will require setting up a label template to print the specified
information. Setting up the label template should be a one time set-up
and would only require changes if the regional guidance is updated.
Site names and/or locations shall not be provided to CLP or non-CLP
laboratories, to avoid any real or perceived conflict-of- interest with
a laboratory analyzing US EPA samples.

R(d) In case of catastrophic equipment failure, such as a computer or
printer failure, hardcopy COC Forms (not generated by FORMS II LiteTM)
shall be used by the contractor, but this should be a rare occurrence.
Hardcopy COC Forms for use in case of catastrophic equipment failure
are available at: 

http://www.epa.gov/superfund/programs/clp/trcoc.htm

 3. Staged Electronic Data Deliverable (SEDD) is designed to provide a
uniform electronic format for submission of analytical data from
laboratories. Automated Data Review (ADR) software is a program designed
to electronically review analytical data received in the SEDD format.

A(a) For all analytical services procured through the contractors’
laboratory or through a subcontracted laboratory under this contract,
the laboratory shall report data using the SEDD format. The minimum 
requirement for the laboratory is the delivery of a SEDD Stage 2a
deliverable. Electronic deliverables meeting SEDD Stage 2b and Stage 3
requirements are also acceptable and encouraged. Data from 
microbiological, physical, and bio assay tests are not required to be
delivered in the SEDD format. 

F
(b) Once the electronic data files have been received from the 
laboratory, the contractor must electronically review the files using
qualified personnel to meet project data quality requirements using the
US Army Corps of Engineers Automated Data Review (ADR) software or
equivalent. The ADR software shall be provided by US EPA to the
contractor. The original electronic data (in the SEDD format),
specifications for data review, and results of the automated data
review shall be provided to US EPA upon request. 

(c) In emergency response situations where rapid transmittal of
initial analytical data is required, the data may be delivered
directly to US EPA. The initial data shall be followed by data
delivered in the SEDD format from the laboratory, with contractor
review, using the ADR software or equivalent.

T(d) Information on SEDD can be obtained at: 
http://www.epa.gov/superfund/programs/clp/sedd.htm

 4. US EPA also mandates that all analytical services used by Superfund
be reported to the Analytical Services Tracking System (ANSETS). 

(a) For all analytical services procured through the contractors’
laboratory or through a subcontracted laboratory under this contract,
the contractor shall report these analytical services used for non-CLP 
work to ANSETS. Non-CLP sampling data is generated by a contractor or
subcontractor at mobile and/or in-house laboratories. Requirements for
field screening are determined by the Regions. Waste profile data is
exempt from this requirement. 
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(b) The FORMS II Lite COC Form captures the essential ANSETS data and
is the most direct and effective way for the contractor to meet ANSETS
requirements. The electronic COC Form shall be submitted according to
instructions provided at:

http://www.epa.gov/superfund/programs/clp/ansets.htm

R(c) For short-term projects, that are typically completed in less than
one week, the contractor shall submit the FORMS II LiteTM COC Forms 
within five (5) business days of completing the field work and/or
completing the shipment of samples to the laboratories. For long-term
projects, that last longer than one week, the contractor shall submit
FORMS II LiteTM COC Forms, at least once per week, typically starting at
the end of the first week, or as soon as is reasonably practicable, but
on a regular schedule.
(d) Other less preferred alternatives for submitting data to ANSETS: 

A
(i) Web-Based Submission Form - Contractors can submit the 
ANSETS data by completing the web-based form and submitting
the data via the Internet (see website below) on a regular
schedule. 

(ii) ANSETS Standalone Desktop Application- Contractors
submit the ANSETS data to the Regions on a quarterly basis.
The Regions use the desktop application to manage and submit
the ANSETS data to the Office of Superfund Remediation and
Technology Innovation (OSRTI) on a quarterly basis. 

(iii) Batch Submissions - Contractors submit the ANSETS data 
to Regional tracking systems on a quarterly basis. The 
Regions then batch the ANSETS data and submit it to OSRTI on
a quarterly basis. FDetailed instructions on submitting ANSETS data are provided at the

following web
address: http://www.epa.gov/superfund/programs/clp/ansets.htm 

The Contractor will utilize this web page for guidance and for updates of
future changes to the non-CLP tracking requirements.

T 
5. The contractor shall provide the necessary equipment (e.g., laptops,

portable printers, "SCRIBE- compatible" PDAs (i.e. Palm OS at present, but
Pocket PC devices in the future.)) and internet browser software (e.g.,
Internet Explorer) necessary to support these systems. US EPA will provide
SCRIBE, SCRIBLETs, FORMS II LiteTM, and ADR software, as well as the ANSETS
reporting and SEDD format requirements to the contractor.

 6. Exceptions to these requirements shall only be waived by the Contracting
Officer. 

H.48 SPECIAL PROVISIONS REGARDING TERMINATION OF INDIVIDUAL ORDERS

 In addition to the “Termination for Convenience of the Government (Fixed
Price) (FAR 52.249-2) (May 2004)” and “Default (Fixed-Price Supply and
Service) (FAR 52.249-8) (APR 1984)” the government may terminate Task Orders,
in whole or in part, for convenience or default. If the termination is for 
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default, the contractor shall be required to cure all defaults within 48 hours
of notification from the Contracting Officer.

R 
The Government may terminate any task order placed thereunder for its

convenience, in whole or in part, if it deems such termination necessary to
avoid an organizational conflict of interest. If the Contractor had knowledge
of facts or circumstances, relating to an organizational conflict of interest,
and did not disclose or misrepresented such information, the Government may
terminate the contract or task order for default, may debar the Contractor
from Government contracting, and may pursue such other remedies as may be
permitted by law or this contract. 

NOTE:

 For purposes of this clause, "delivery" of a Notice of Termination
(paragraph (b)) is defined to include notice by telephone or in person which
is confirmed in writing by the Contracting Officer. If the termination is 
effected by such oral communication, then the effective date of termination
shall be the date of that communication. 

F 
Adocumented locational coordinates for facilities, sites, monitoring points,

and observation points regulated or tracked under federal environmental
programs within the jurisdiction of the EPA. The LDP establishes principals
for collecting and documenting geodetic coordinates defined in terms of
latitude and longitude (lat/long). In addition to these locational data, the
LDP requires documentation of specific information regarding the method used
to measure lat/long coordinates, the accuracy of the measurement, and a
description of the place where the lat/longs were taken. In order to 
effectively implement the LDP policy, the contractor must collect and document
the following information: 

H.49 LOCATIONAL DATA POLICY 

The contractor shall comply with all requirements related to the United States
Environmental Protection Agency's Locational Data Policy (LDP). The EPA LDP 
ensures the collection of accurate, consistently-formatted, and fully-

! Latitude/Longitude Coordinates

 Latitude and longitude coordinates must be provided in accordance with the
Federal Interagency Coordinating Committee for Digital Cartography (FICCDC)
recommendations. The coordinates must define a point, line or area, according
to the most appropriate data type for the entity being represented (i.e.,
singly or multiple times). 

! Methodology Description TThe specific method used to determine lat/long coordinates shall be
described (i.e., remote sensing techniques, map interpolation, cadastral
survey). 

! Textual Description

 Each item shall also be described in written text to which the lat/long
coordinates refer (i.e., north-east corner of the site, entrance to the
facility, point of discharge). 
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! Estimation of Accuracy

 Measurements of accuracy related to lat/long coordinates shall be estimated
in terms of the most precise units of measurement used.

 Accuracy should be 25 meters or better for all new data collected after
December 31, 1991 and all existing data by December 31, 1995.

RFurther guidance related to the LDP policy can be found in EPA Publication
220 B-92-008 (March 1992) entitled, "Locational Data Policy Implementation
Guidance: Guide to the Policy" which was developed by the Administration and
Resources Management Division (PM-211D). For guidance visit
http://www.hanford.gov/dqo/project/level5/ldpigscm.pdf. 

H.50 DISCOUNT AIR PASSENGER TRANSPORATION RATES

A
(a) To the maximum extent practicable consistent with travel requirements,

the contractor agrees to use reduced air transportation rates and services
provided through available discount air fare carriers for bona-fide employees'
travel that is otherwise reimbursable as a direct cost pursuant to this
contract when use of such rates results in the lowest overall cost to the 
Government.

 (b) Nothing in this clause shall authorize transportation or services which
are not otherwise reimbursable under this contract.

 (c) In the event of any inconsistencies between this clause and the travel
costs authorized by FAR Part 31.205-46, the FAR cost principle shall take
precedence. 

H.51 DISCOUNT HOTEL/MOTEL LODGING RATES

F(a) To the maximum extent practicable consistent with hotel/motel
accommodations and lodging requirements, the contractor agrees to use reduced
hotel/motel rates and services for bona-fide employees' travel that is
otherwise reimbursable as a direct cost pursuant to this contract, when use of
such rates results in the lowest overall cost.

T 
(b) To the maximum extent practicable and consistent with Federal

Acquisition Regulation, the contractor agrees to secure lodging on other than
a daily rate basis so that the maximum quantity and term discounts are
achieved. To the maximum extent practicable and consistent with Federal
Acquisition Regulation, the contractor shall secure full service lodging
suites inclusive of kitchen facilities.

 (c) Nothing in this clause shall authorize lodging and accommodations or
services which are not otherwise reimbursable under this contract. Nothing in
this clause requires any hotel/motel establishment to make available to the
contractor special hotel/motel rates or other Government discount rates.

 (d) In the event of any inconsistencies between this clause and the travel
costs authorized by FAR Part 31.205-46, the FAR cost principle shall take
precedence. 

Page H-38 of 44 



 

D PR-R5-07-10242 

H.52 REMOVAL COST MANAGEMENT SOFTWARE SYSTEM (RCMS) 

R 
(a) The use of EPA's Removal Cost Management Software System (RCMS) is
mandatory to prepare and submit EPA Form 1900-55,(information may be used to
augment or support an Incident Action Plan in an Incident Command System),
Daily Cost Summary Reports, during performance under this contract, for
removal site actions only as directed by authorized EPA personnel. All 
invoices must be generated directly from the contractor’s accounting system.
The contractor is prohibited from utilizing RCMS data in the preparation of
their invoices. 

(b) Minimum System requirements are: 

- Windows 2000 or higher
- Pentium Processor 
- 50 MB free disk space
- 256 MB RAM 
- CD/R Drive (preferably CD/RW)
- Printer 

A(c) Initial contractor training of the use of this system will be
provided by the EPA. 

(d) The cost of this system shall not be reimbursable as a direct cost
under this contract. 

(e) Contractor will be required to provide archive disks for each task
order and/or technical direction document on a monthly basis to the Project
Officer (PO). 

F
(f) Current archive disks covering the invoice period must be submitted

to the PO. All charges on the invoices must also appear on the accompanying
EPA Form 1900-55s or Incident Action Plan. 

(g) Final archive disk(s) shall be forwarded to the PO within 30 days of
the completion of work at the site 

H.53 ACCESS RIGHTS AND ACCESS AGREEMENTS

 The Government, with assistance and cooperation from the Contractor, shall
obtain access rights and access agreements as necessary to fulfill the
requirements of the contract. 

H.54 AWARD TERM INCENTIVE GUIDANCE TAs described below, the contract period of performance may be extended if
the contractor earns a contract award term based on performance as evaluated
by the Government in accordance with Attachment 10 to the solicitation
entitled "Award Term Incentive Plan."

 This contract consists of a maximum of TBD ($ Dollars) over the total period
of performance of the contract, which includes the increased capacity pool.
If the contract maximum is not all utilized in the initial period of
performance, award terms may be exercised by the Government in accordance with
the guidance in this clause. 
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1) Period of Performance: The contract period of performance is from the
effective date of the contract through the potential 60 months (inclusive of
three twelve month earned Award Terms). These additional award terms will be 
awarded by the government based on overall contractor performance as evaluated
in accordance with the Award Term Incentive Plan. The performance periods are
given as follows:

RBase Period: Contract Award plus 2 years (24 months)
Earned Award Term Extension I: Contract Award plus 3 years (months 24-36)
Earned Award Term Extension II: Contract Award plus 4 years (months 36-48)
Earned Award Term Extension III: Contract Award plus 5 years (months 48-60)

Amodification at any time during the performance of the contract.

 2) Award Term Incentive Plan: The Award Term Incentive Plan provides for
the evaluation of both technical and cost performance, and serves as the basis
for any Award Term decisions. The Award Term Incentive Plan may be
unilaterally revised by the government and re-issued to the contractor no
later than within 120 days after completion of the first contract year of the
Base Period and, thereafter, at least 60 days prior to the commencement of any
Award Term evaluation period. Any changes to the Award Term Incentive Plan
will be made in writing and incorporated into the contract through a
unilateral modification citing this clause. The government may consult with
the contractor prior to the issuance of a revised Award Term Incentive Plan,
but is not required to obtain the contractor’s consent to the revisions.
However, this does not prohibit the parties from agreeing to a bilateral

F 
An Award Term Determination Official (ATDO) shall be appointed by the

government and is responsible for the overall award term evaluation and award
term decisions. The ATDO will unilaterally decide whether or not the
contractor has earned an award-term extension. For this contract, the ATDO
will be the Region’s Senior Resource Official (SRO).

 3) Government’s right not to grant an Award Term: The Government has the
unilateral right not to grant an Award Term in this contract if: 

a. The contractor has failed to earn an award term by the end of the
second year of contract performance;
b. if, after earning its first award term, the contractor fails to earn
any subsequent award terms;
c. the services are no longer needed; or
d. insufficient funds

T
the authority.

 Denial of an Award Term that has not yet commenced for any of the reasons
set forth in this clause shall not be considered either a termination of 
convenience or a termination for default, and shall not entitle the contractor
to any termination settlement or any other compensation. If the CO determines 
that either condition 3)a. Or 3)b. above apply, and cancels the award term
incentive, then the resulting unilateral modification will cite this clause as

 4) Award Term Incentive Administration: The award term evaluation will be 
completed in accordance with the schedule given in the Award Term Incentive
Plan. The government will communicate its decision to grant an award term
within 60 days of the expiration of the current period of performance. 
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5) Award Term Incentive Decisions: For evaluation purposes, at months 22,
34, and 46 the contractor’s rating must be an “excellent” or above to be
awarded an award term.

R 
6) Automatic Re-competition Decision: The contract will be automatically

re-competed at the conclusion of the initial period of performance if the
contractor fails to earn an award term. The contract will also be re-competed
if the contractor fails to earn any subsequent award term for any period of
performance.

 7) Review of Award Term Process: If the contractor does not agree with a
unilaterally issued revised Award Term Incentive Plan and/or fails to receive
an award term based on performance, the contractor may request the revised
plan and/or the decision be reviewed by the Service Center Manager for the
Emergency Response Service Center in U.S. EPA’s Office of Acquisition
Management. The request shall be submitted in writing within 15 days after
notification of an award term decision, and shall be submitted to: 

U.S. Mail Only: 

AU.S. EPA
 
Service Center Manager

Emergency Response Service Center (ERSC)

Mail Code 3805R
 
1200 Pennsylvania Ave, NW

Washington, DC 20460 

Hand Carry or Courier: 

T
year) with the Region's Project/Contracts personnel at the place designated by
the Contracting Officer to discuss contract status and any issues related
thereto. All costs related to these meetings are included in the Non-Level A
Fixed Rate. 

F
Funds are not presently available for any award term. The Government’s
obligation under any award term is contingent upon the availability of
appropriated funds from which payment can be made. No legal liability on the
part of the Government for any award term payment may arise until funds are
made available to the Contracting Officer for an award term and until the
Contractor receives notice of such availability, to be confirmed in writing by
the Contracting Officer. 

U.S. EPA
 
Service Center Manager

Emergency Response Service Center (ERSC)

Room 61137
 
1300 Pennsylvania Ave, NW

Washington, DC 20004
 

H.55 AWARD TERM AVAILABILITY OF FUNDS 

H.56 STATUS MEETING

 The Contractor agrees to attend status meetings (not to exceed four per
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H.57 SCOPING MEETING

Rcontractor’s fully understanding the work required at the time offers are
submitted, nor is it to be used to alter the final agreement arrived at in any
negotiations leading to contract award. All costs for this meeting should be
included in the Non-Level A fixed rate. 

The Contractor agrees to attend site specific scoping meetings (not to
exceed three per year) with Regional Project/Contracts personnel at the place
designated by the Contracting Officer. The purpose of meetings is to discuss
anticipated site complexities and specific contracts management issues related
to future work at a pre-designated site. All costs for these meetings should
be included in the Non-Level A fixed Rate. 

H.58 POST AWARD CONFERENCE

 A post-award conference shall be held within thirty (30) calendar days after
contract award. The post-award conference shall not be a substitute for the

H.59 CONTRACTOR PERFORMANCE DISCUSSIONS

Aby the Contractor. These meetings should be included in the Non-Level A fixed
rate and therefore, will be held at no additional cost to the Government. 

The Government will schedule mandatory annual meetings at the EPA Regional
office to discuss contractor performance and contract management issues. The 
Government reserves the right to initiate intermittent performance/contract
management meetings as situations warrant during performance of the contract.
This will be coordinated by the Project Officer and shall require attendance

H.60 UTILIZATION OF PROGRAM OFFICE INTERFACE (POI) SOFTWARE

FEPA Region 9 will utilize the Program Office Interface (POI) in administering
this START contract. The software required to operate POI is a Lotus Notes
Database which the contractor shall maintain and provide. 

H.61 RETENTION AND AVAILABILITY OF CONTRACTOR FILES 

T 
(a) This contract contains the Federal Acquisition Regulation Clause

52.215-2 "AUDIT-NEGOTIATION (APR 1984)" wherein the Contractor is required to
maintain and make available to the Contracting Officer or representative of
the Contracting Officer (in accordance with FAR Subpart 4.7 "Contractor
Records Retention") at its office at all reasonable times the books, records,
documents, and other evidence relating to this contract including personnel
utilization records, site records, and accounting procedures and practices
sufficient to reflect properly all costs claimed to have been incurred under
this contract. Such files shall be made available for examination, audit or
reproduction. 

(b) The Contractor is advised that the Government may file suit against
potential responsible parties for costs incurred relative to site related
cleanup activities. In such proceedings, the Contractor's cost and
performance records may become an integral part of the Governments's case. 

(c) Accordingly, due to the extended nature of court proceedings and EPA
audit requirements, the Contractor shall make available to the Government, and 
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only to the Government, all audit and financial information relative to the
work conducted under this contract as well as the information required in the
Audit Clause for a total of 10 years after final payment under this negotiated
contract in lieu of the 3 year period stated in the clause "AUDIT-NEGOTIATION
(APR 1984)." (See FAR 4.703(b)(1)) 

R
(d) In addition, the Contractor shall make available to the Government

and only to the Government the records relating to any appeals, litigation or
the settlement of claims with third parties and which relate to this contract
(i.e., cost recovery) until such appeals, litigation, or claims are disposed
of. 

(e) The Contractor shall not destroy original records relating to the
contract until: 

(1) All litigation involving the records has been finally settled and
approval is obtained from the CO; or

A
(2) Ten (10) years have passed from the date of final payment and no

litigation involving the records has been instituted and approval of the CO is
obtained. 

In no event should individual records be destroyed if litigation is in
process or is pending related to such records. 

(f) From time to time, the Government may, in support of litigation
cases, have the need for the Contractor to research and make available such
records in a form and manner not normally maintained by the Contractor. Such 
effort shall be deemed to be within the scope of work under this contract. If 
this effort is required after performance of this contract, a separate
negotiated procurement action may be instituted with the Contractor. 

T 
F

From time to time, the Government may have the need for expert testimony
during enforcement proceedings for a given site where the Contractor provided
services. In the event such services are required during the term of this
contract, such effort shall be considered within the scope of this contract.
The individual(s) selected to testify shall be fully knowledgeable of the
details of the site under litigation, shall be credible, and be an expert in
their field. The testimony shall normally relate to what actions the
contractor took at a site. In the event such services are required after
performance of this contract, a separate negotiated procurement action may be
instituted with the Contractor. 

(g) The final invoice (completion voucher) submitted hereunder, after
physical completion of the contract within the stated period of performance,
will represent the final claim under the contract. 

H.62 EXPERT TESTIMONY

H.63 FUTURE EXPERT CONSULTING SERVICES 

It is recognized that, subsequent to the performance period of this contract,
the need may arise to provide expert testimony during hearing and/or court
proceedings involving site specific activities or other matters, with regard
to which personnel provided by the Contractor under this contract (including
subcontractor personnel) would have gained expertise as a result of tasks 
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performed under this contract. Therefore, the Contractor agrees to make
available expert consulting services in support of such future proceedings,
and to enter into intent agreements as necessary with subcontractors to ensure
the availability of subcontractor personnel. These intent agreements to
provide such services in the future serve as notices of intent only. Such 
services are not purchased hereby and will be obtained through a separate
contractual agreement.

R70)(OCT 2000)”. 

H.64 SUBMISSION OF 3RD PARTY INSURANCE CERTIFICATIONS

 Within 10 days of contract award, the Contractor shall submit copies of
their insurance certificates for the coverages identified in the section “H”
clause entitled, “ INSURANCE - LIABILITY TO THIRD PERSONS (EPAAR 1552.228-

H.65 LIMITATION ON FIXED-RATE EQUIPMENT CHARGES

Ashall be made available to the OSC for use in the Removal Cost Management
System (RCMS) prior to any charge being entered into the RCMS for that CLIN. 

(a) The charges for a specific Contract Line Item (CLIN) under a delivery
order shall be limited to the average acquisition cost for all like items in
the contractor's inventory at the time of contract award and shall remain
fixed for that year of the contract. Proposed increases in the average
acquisition cost due to acquisition of additional equipment shall be subject
to reconsideration by the Government at the end of each year of the contract
for the next year of the contract assuming that the Government exercises the
option to extend the period of the contract. The average acquisition cost

F
(b) Once the average acquisition cost for a CLIN has been equaled in charges

to the delivery order no additional charges for use of that CLIN shall be
allowed until a rate representing the contractor's ongoing costs for
maintaining the equipment has been agreed to. Such cost may include such
charges as maintenance, storage, licenses, taxes, applicable indirect costs,
and profit. The contractor's proposal for a rate to cover maintenance costs
shall be submitted to the contracting officer when the charges to the delivery
order for that CLIN at the fixed-rate equal 85% of the average acquisition
cost for that particular CLIN. 

(c) Where two items of the same CLIN are being used simultaneously on the
same delivery order, the limitation shall be the number of items times the
average acquisition cost for the CLIN. 

T 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

RI.1 NOTICE Listing Contract Clauses Incorporated by Reference

 NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

 NUMBER DATE TITLE

A52.202-1 JUL 2004 DEFINITIONS
 52.203-3 APR 1984 GRATUITIES
 52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES
 52.203-6 SEP 2006 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 

GOVERNMENT
 52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES
 52.203-8 JAN 1997 

52.203-10 JAN 1997 

52.203-12 SEP 2005 

52.204-4 AUG 2000 

52.204-7 JUL 2006 
52.209-6 SEP 2006 

52.215-2 JUN 1999 
52.215-8 OCT 1997 
52.215-10 OCT 1997 

52.215-12 OCT 1997 
52.216-7 DEC 2002 
52.217-8 NOV 1999 
52.219-4 JUL 2005 

52.219-8 MAY 2004 
52.219-9 SEP 2006 
52.219-16 JAN 1999 
52.222-3 JUN 2003 
52.222-26 MAR 2007 
52.222-35 SEP 2006 

52.222-36 JUN 1998 

F 
CANCELLATION, RESCISSION, AND RECOVERY OF
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER
CENTRAL CONTRACTOR REGISTRATION
PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, 

T 
SUSPENDED, OR PROPOSED FOR DEBARMENT
AUDIT AND RECORDS--NEGOTIATION
ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT
PRICE REDUCTION FOR DEFECTIVE COST OR 
PRICING DATA
SUBCONTRACTOR COST OR PRICING DATA
ALLOWABLE COST AND PAYMENT
OPTION TO EXTEND SERVICES
NOTICE OF PRICE EVALUATION PREFERENCE FOR 
HUBZONE SMALL BUSINESS CONCERNS
UTILIZATION OF SMALL BUSINESS CONCERNS
SMALL BUSINESS SUBCONTRACTING PLAN
LIQUIDATED DAMAGES--SUBCONTRACTING PLAN
CONVICT LABOR
EQUAL OPPORTUNITY
EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS
AFFIRMATIVE ACTION FOR WORKERS WITH 
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DISABILITIES
 52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS

 52.222-43 NOV 2006 FAIR LABOR STANDARDS ACT AND SERVICE 

R52.223-6 MAY 2001 
52.223-14 AUG 2003 
52.224-1 APR 1984 
52.224-2 APR 1984 
52.225-13 FEB 2006 
52.227-1 JUL 1995 
52.227-2 AUG 1996 

52.227-14 
52.227-14 
52.227-14 
52.227-14 
52.227-16 
52.228-7

 52.229-3 
52.230-2 
52.230-6 
52.232-1 
52.232-8 
52.232-9 
52.232-11 
52.232-17 
52.232-18 
52.232-23 
52.232-25 
52.232-33 

52.233-1 
52.233-3 
52.233-4 
52.237-3 
52.242-1 
52.242-3 
52.242-13 
52.243-1 
52.245-1 
52.246-25 
52.249-2 

52.249-6 
52.249-8 
52.249-14 
52.251-1 
52.253-1 

JUN 1987 

JUN 1987 


CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE
YEAR AND OPTION CONTRACTS)
DRUG-FREE WORKPLACE
TOXIC CHEMICAL RELEASE REPORTING
PRIVACY ACT NOTIFICATION
PRIVACY ACT
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
AUTHORIZATION AND CONSENT
NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT
RIGHTS IN DATA--GENERAL
RIGHTS IN DATA--GENERAL ALTERNATE II

A
JUN 1987 RIGHTS IN DATA--GENERAL ALTERNATE III
JUN 1987 RIGHTS IN DATA--GENERAL ALTERNATE V
JUN 1987 ADDITIONAL DATA REQUIREMENTS
MAR 1996 INSURANCE–LIABILITY TO THIRD PERSONS
APR 2003 FEDERAL, STATE, AND LOCAL TAXES
APR 1998 COST ACCOUNTING STANDARDS
JUL 2005 ADMINISTRATION OF COST ACCOUNTING STANDARDS
APR 1984 PAYMENTS
FEB 2002 DISCOUNTS FOR PROMPT PAYMENT
APR 1984 
APR 1984 
JUN 1996 
APR 1984 
JAN 1986 
OCT 2003 
OCT 2003 

JUL 2002 
AUG 1996 
OCT 2004 
JAN 1991 
APR 1984 
MAY 2001 
JUL 1995 
AUG 1987 
JUN 2007 
FEB 1997 
MAY 2004 

MAY 2004 
APR 1984 
JUN 2007 
APR 1984 
JAN 1991 

F 
LIMITATION ON WITHHOLDING OF PAYMENTS
EXTRAS
INTEREST
AVAILABILITY OF FUNDS
ASSIGNMENT OF CLAIMS
PROMPT PAYMENT
PAYMENT BY ELECTRONIC FUNDS 
TRANSFER--CENTRAL CONTRACTOR REGISTRATION
DISPUTES ALTERNATE I
PROTEST AFTER AWARD
APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM

T 
CONTINUITY OF SERVICES
NOTICE OF INTENT TO DISALLOW COSTS
PENALTIES FOR UNALLOWABLE COSTS
BANKRUPTCY
CHANGES--FIXED-PRICE ALTERNATE III
GOVERNMENT PROPERTY
LIMITATION OF LIABILITY--SERVICES
TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE)
TERMINATION (COST-REIMBURSEMENT)
DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)
EXCUSABLE DELAYS
GOVERNMENT SUPPLY SOURCES
COMPUTER GENERATED FORMS 
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I.2 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (FAR 52.204-9)
(NOV 2006) 

R 
(a) The Contractor shall comply with agency personal identity verification
procedures identified in the contract that implement Homeland Security
Presidential Directive-12 (HSPD-12), Office of Management and Budget (OMB)
guidance M-05-24, as amended, and Federal Information Processing Standards
Publication (FIPS PUB) Number 201, as amended. 

(b) The Contractor shall insert this clause in all subcontracts when the 
subcontractor is required to have routine physical access to a Federally-
controlled facility and/or routine access to a Federally-controlled
information system. 

I.3 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997)

 (a) The Contractor shall make the following notifications in writing:

Achanges to asset valuations or any other cost changes have occurred or are
certain to occur as a result of a change in ownership.

(1) When the Contractor becomes aware that a change in its ownership
has occurred, or is certain to occur, that could result in changes in the
valuation of its capitalized assets in the accounting records, the Contractor
shall notify the Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever

 (b) The Contractor shall--

Fvalues, accumulated depreciation or amortization, and remaining useful lives
are identified accurately before and after each of the Contractor's ownership
changes; and 

(1) Maintain current, accurate, and complete inventory records of assets
and their costs; 

(2) Provide the ACO or designated representative ready access to the
records upon request; 

(3) Ensure that all individual and grouped assets, their capitalized

(4) Retain and continue to maintain depreciation and amortization
schedules based on the asset records maintained before each Contractor 
ownership change. T(c) The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirement of
FAR 15.408(k). 

I.4 ORDERING (FAR 52.216-18) (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be
ordered by issuance of delivery orders or task orders by the individuals or
activities designated in the Schedule. Such orders may be issued from Award
Date of contract through 5 years if all award terms are exercised. 
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(b) All delivery orders or task orders are subject to the terms and
conditions of this contract. In the event of conflict between a delivery
order or task order and this contract, the contract shall control.

 (c) If mailed, a delivery order or task order is considered "issued" when
the Government deposits the order in the mail. Orders may be issued orally,
by facsimile, or by electronic commerce methods only if authorized in the
Schedule. Rquantities of supplies and services specified in the Schedule are estimates
only and are not purchased by this contract. 

I.5 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995)

 (a) This is an indefinite-quantity contract for the supplies or services
specified, and effective for the period stated, in the Schedule. The 

Aissued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations. 

(b) Delivery or performance shall be made only as authorized by orders
issued in accordance with the Ordering clause. The Contractor shall furnish 
to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as
the "maximum." The Government shall order at least the quantity of supplies or
services designated in the Schedule as the "minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause
or in the Schedule, there is no limit on the number of orders that may be

F
(d) Any order issued during the effective period of this contract and not

completed within that period shall be completed by the Contractor within the
time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same
extent as if the order were completed during the contract's effective period;
provided, that the Contractor shall not be required to make any deliveries
under this contract after 90 Days beyond the expiration date of the
contract. 

I.6 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999)

T 
(a) “Segregated facilities,” as used in this clause, means any waiting

rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas, transportation,
and housing facilities provided for employees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion,
sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or
necessary dressing or sleeping areas provided to assure privacy
between the sexes.

 (b) The Contractor agrees that it does not and will not maintain or provide
for its employees any segregated facilities at any of its establishments, and
that it does not and will not permit its employees to perform their services
at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equal
Opportunity clause in this contract. 
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(c) The Contractor shall include this clause in every subcontract and
purchase order that is subject to the Equal Opportunity clause of this
contract. 

I.7 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES 
(DEC 2004) (FAR 52.222-39) (DEC 2004)

R(a) Definition. As used in this clause--

“United States” means the 50 States, the District of Columbia, Puerto
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin
Islands, and Wake Island. 

A 
(b) Except as provided in paragraph (e) of this clause, during the term of
this contract, the Contractor shall post a notice, in the form of a poster,
informing employees of their rights concerning union membership and payment of
union dues and fees, in conspicuous places in and about all its plants and
offices, including all places where notices to employees are customarily
posted. The notice shall include the following information (except that the
information pertaining to National Labor Relations Board shall not be included
in notices posted in the plants or offices of carriers subject to the Railway
Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees 

F 
Under Federal law, employees cannot be required to join a union or
maintain membership in a union in order to retain their jobs. Under
certain conditions, the law permits a union and an employer to enter
into a union-security agreement requiring employees to pay uniform
periodic dues and initiation fees. However, employees who are not union
members can object to the use of their payments for certain purposes and
can only be required to pay their share of union costs relating to
collective bargaining, contract administration, and grievance
adjustment. 

If you do not want to pay that portion of dues or fees used to support
activities not related to collective bargaining, contract
administration, or grievance adjustment, you are entitled to an
appropriate reduction in your payment. If you believe that you have been
required to pay dues or fees used in part to support activities not
related to collective bargaining, contract administration, or grievance
adjustment, you may be entitled to a refund and to an appropriate
reduction in future payments. 

TFor further information concerning your rights, you may wish to contact
the National Labor Relations Board (NLRB) either at one of its Regional
offices or at the following address or toll free number: 

National Labor Relations Board
 
Division of Information
 
1099 14th Street, N.W.

Washington, DC 20570

1-866-667-6572
 
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at

http://www.nlrb.gov
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(c) The Contractor shall comply with all provisions of Executive Order 13201
of February 17, 2001, and related implementing regulations at 29 CFR Part 470,
and orders of the Secretary of Labor. 

R 
(d) In the event that the Contractor does not comply with any of the
requirements set forth in paragraphs (b), (c), or (g), the Secretary may
direct that this contract be cancelled, terminated, or suspended in whole or
in part, and declare the Contractor ineligible for further Government
contracts in accordance with procedures at 29 CFR part 470, Subpart B--
Compliance Evaluations, Complaint Investigations and Enforcement Procedures.
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part
470, which implements Executive Order 13201, or as are otherwise provided by
law. 

(e) The requirement to post the employee notice in paragraph (b) does not
apply to– 

(1) Contractors and subcontractors that employ fewer than 15 persons; 

A(2) Contractor establishments or construction work sites where no
union has been formally recognized by the Contractor or certified as
the exclusive bargaining representative of the Contractor's
employees; 

(3) Contractor establishments or construction work sites located in a
jurisdiction named in the definition of the United States in which
the law of that jurisdiction forbids enforcement of union-security
agreements; 

F
(4) Contractor facilities where upon the written request of the
Contractor, the Department of Labor Deputy Assistant Secretary for
Labor-Management Programs has waived the posting requirements with
respect to any of the Contractor's facilities if the Deputy Assistant
Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from
activities of the Contractor related to the performance of a
contract; and
(ii) Such a waiver will not interfere with or impede the
effectuation of the Executive order; or 

(5) Work outside the United States that does not involve the
recruitment or employment of workers within the United States.

T(f) The Department of Labor publishes the official employee notice in two
variations; one for contractors covered by the Railway Labor Act and a second
for all other contractors. The Contractor shall– 

(1) Obtain the required employee notice poster from the Division of
Interpretations and Standards, Office of Labor-Management Standards,
U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605,
Washington, DC 20210, or from any field office of the Department's
Office of Labor-Management Standards or Office of Federal Contract
Compliance Programs; 
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(2) Download a copy of the poster from the Office of Labor-Management
Standards website at http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of
Labor's official poster. 

R
(g) The Contractor shall include the substance of this clause in every
subcontract or purchase order that exceeds the simplified acquisition
threshold, entered into in connection with this contract, unless exempted by
the Department of Labor Deputy Assistant Secretary for Labor-Management
Programs on account of special circumstances in the national interest under
authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the
Contractor shall include the substance of this clause if the value of orders 

A
As described in FAR 52.228-7, the following are the minimum amounts of
insurance required under the contract: 

in any calendar year of the subcontract is expected to exceed the simplified
acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance
Evaluations, Complaint Investigations and Enforcement Procedures, the
Secretary of Labor may direct the Contractor to take such action in the
enforcement of these regulations, including the imposition of sanctions for
noncompliance with respect to any such subcontract or purchase order. If the
Contractor becomes involved in litigation with a subcontractor or vendor, or
is threatened with such involvement, as a result of such direction, the
Contractor may request the United States, through the Secretary of Labor, to
enter into such litigation to protect the interests of the United States. 

I.8 MINIMUM INSURANCE REQUIREMENTS 

Workers compensation and employer’s liability- $1,000,000
Comprehensive general liability- $1,000,000

Fobjectives and requirements of the contract.

Comprehensive automobile liability- $1,000,000 

I.9 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996)

 (a) The Contractor shall select subcontractors (including suppliers) on a
competitive basis to the maximum practical extent consistent with the

 (b) If the Contractor is an approved mentor under the Department of Defense
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the
Contractor may award subcontracts under this contract on a noncompetitive
basis to its proteges. 

I.10 SUBCONTRACTS (FAR 52.244-2) (JUN 2007) 

(a) Definitions. As used in this clause— TApproved purchasing system means a Contractor's purchasing system that has
been reviewed and approved in accordance with Part 44 of the Federal
Acquisition Regulation (FAR). 

Consent to subcontract means the Contracting Officer's written consent for the
Contractor to enter into a particular subcontract. 
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Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by
a subcontractor to furnish supplies or services for performance of the prime
contract or a subcontract. It includes, but is not limited to, purchase
orders, and changes and modifications to purchase orders. 

R
(b) When this clause is included in a fixed-price type contract, consent to
subcontract is required only on unpriced contract actions (including unpriced
modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent to
subcontract is required for any subcontract that— 

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) Is fixed-price and exceeds— 

Acontract. 

(i) For a contract awarded by the Department of Defense, the Coast Guard, or
the National Aeronautics and Space Administration, the greater of the
simplified acquisition threshold or 5 percent of the total estimated cost of
the contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast Guard
and the National Aeronautics and Space Administration, either the simplified
acquisition threshold or 5 percent of the total estimated cost of the

(d) If the Contractor has an approved purchasing system, the Contractor
nevertheless shall obtain the Contracting Officer's written consent before
placing the following subcontracts: 

TO BE COMPLETED AT CONTRACT AWARD F(e)(1) The Contractor shall notify the Contracting Officer reasonably in
advance of placing any subcontract or modification thereof for which consent
is required under paragraph (b), (c), or (d) of this clause, including the
following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. T(v) The subcontractor's current, complete, and accurate cost or pricing data
and Certificate of Current Cost or Pricing Data, if required by other contract
provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost
Accounting Standards when such data are required by other provisions of this
contract. 

(vii) A negotiation memorandum reflecting— 
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(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment of initial
or revised prices; 

(C) The reason cost or pricing data were or were not required; 

Rthe action taken by the Contractor and the subcontractor; and the effect of
any such defective data on the total price negotiated; 

(D) The extent, if any, to which the Contractor did not rely on the
subcontractor's cost or pricing data in determining the price objective and in
negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that the
subcontractor's cost or pricing data were not accurate, complete, or current;

(F) The reasons for any significant difference between the Contractor's price
objective and the price negotiated; and

Aadvance of entering into any subcontract for which consent is not required
under paragraph (b), (c), or (d) of this clause. 

(G) A complete explanation of the incentive fee or profit plan when incentives
are used. The explanation shall identify each critical performance element,
management decisions used to quantify each incentive element, reasons for the
incentives, and a summary of all trade-off possibilities considered. 

(2) The Contractor is not required to notify the Contracting Officer in

(f) Unless the consent or approval specifically provides otherwise, neither
consent by the Contracting Officer to any subcontract nor approval of the
Contractor's purchasing system shall constitute a determination—

F(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this
contract. 

(g) No subcontract or modification thereof placed under this contract shall
provide for payment on a cost-plus-a-percentage-of-cost basis, and any fee
payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404–4(c)(4)(i). 

T(h) The Contractor shall give the Contracting Officer immediate written notice
of any action or suit filed and prompt notice of any claim made against the
Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with
respect to which the Contractor may be entitled to reimbursement from the
Government. 

(i) The Government reserves the right to review the Contractor's purchasing
system as set forth in FAR Subpart 44.3. 

(j) Paragraphs (c) and (e) of this clause do not apply to the following
subcontracts, which were evaluated during negotiations: 
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TO BE COMPLETED AT CONTRACT AWARD 

I.11 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (MAR 2007)

 (a) Definitions. As used in this clause--

R"Commercial item" has the meaning contained in Federal Acquisition
Regulation 2.101, Definitions. 

"Subcontract" includes a transfer of commercial items between divisions,
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

 (b) To the maximum extent practicable, the Contractor shall incorporate,
and require its subcontractors at all tiers to incorporate, commercial items
or nondevelopmental items as components of items to be supplied under this
contract.

 (c)(1) The Contractor shall insert the following clauses in subcontracts
for commercial items: Afacility), the subcontractor must include 52.219-8 in lower tier subcontracts
that offer subcontracting opportunities.

 (i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15
U.S.C. 637(d)(2)(3)), in all subcontracts that offer further subcontracting
opportunities. If the subcontract (except subcontracts to small business
concerns) exceed $550,000 ($1,000,000 for construction of any public

 (ii) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

F
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans,

Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 U.S.C.
4212(a));

 (iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun
1998) (29 U.S.C. 793).

 (v) 52.222-39, Notification of Employee Rights Concerning Payment of
Union Dues or Fees (Dec 2004) (E.O. 13201). (Flow down a required in
accordance with paragraph (g) of FAR clause 52.222-39.)

T
(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial

Vessels (FEB 2006) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down
required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for
commercial items a minimal number of additional clauses necessary to satisfy
its contractual obligations.

 (d) The Contractor shall include the terms of this clause, including this
paragraph (d), in subcontracts awarded under this contract. 

I.12 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 
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This contract incorporates one or more clauses by reference, with the same
force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available. Also, the full text
of a clause may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far/

RI.13 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)

 (a) The use in this solicitation or contract of any Federal Acquisition
Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated
by the addition of "DEVIATION" after the date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by
the addition of "DEVIATION" after the name of the regulation. 

I.14 PERFORMANCE-BASED PAYMENTS (FAR 52.232-32) (FEB 2002)

A(a) Amount of payments and limitations on payments. Subject to such
other limitations and conditions as are specified in this contract and
this clause, the amount of payments and limitations on payments shall be
specified in the contract’s description of the basis for payment. 

(b) Contractor request for performance-based payment. The Contractor 

F 
may submit requests for payment of performance-based payments not more
frequently than monthly, in a form and manner acceptable to the
Contracting Officer. Unless otherwise authorized by the Contracting
Officer, all performance-based payments in any period for which payment
is being requested shall be included in a single request, appropriately
itemized and totaled. The Contractor’s request shall contain the
information and certification detailed in paragraphs (l) and (m) of this
clause. 

(c) Approval and payment of requests. (1)The Contractor shall not be
entitled to payment of a request for performance-based payment prior to
successful accomplishment of the event or performance criterion for

T 
which payment is requested. The Contracting Officer shall determine
whether the event or performance criterion for which payment is
requested has been successfully accomplished in accordance with the
terms of the contract. The Contracting Officer may, at any time,
require the Contractor to substantiate the successful performance of any
event or performance criterion which has been or is represented as being
payable. 

(2) A payment under this performance-based payment clause is a contract
financing payment under the Prompt Payment clause of this contract and not
subject to the interest penalty provisions of the Prompt Payment Act. The
designated payment office will pay approved requests on the ________
[Contracting Officer insert day as prescribed by agency head; if not 
prescribed, insert “30th”] day after receipt of the request for performance-
based payment. However, the designated payment office is not required to
provide payment if the Contracting Officer requires substantiation as provided
in paragraph (c)(1) of this clause, or inquires into the status of an event or
performance criterion, or into any of the conditions listed in paragraph (e) 
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of this clause, or into the Contractor certification. The payment period will
not begin until the Contracting Officer approves the request. 

(3) The approval by the Contracting Officer of a request for
performance-based payment does not constitute an acceptance by the Government
and does not excuse the Contractor from performance of obligations under this
contract. 

R(d) Liquidation of performance-based payments. (1)Performance-based
finance amounts paid prior to payment for delivery of an item shall be
liquidated by deducting a percentage or a designated dollar amount from
the delivery payment. If the performance-based finance payments are on
a delivery item basis, the liquidation amount for each such line item
shall be the percent of that delivery item price that was previously
paid under performance-based finance payments or the designated dollar
amount. If the performance-based finance payments are on a whole
contract basis, liquidation shall be by either predesignated liquidation
amounts or a liquidation percentage.

A(2) If at any time the amount of payments under this contract exceeds
any limitation in this contract, the Contractor shall repay to the Government
the excess. Unless otherwise determined by the Contracting Officer, such
excess shall be credited as a reduction in the unliquidated performance-based
payment balance(s), after adjustment of invoice payments and balances for any
retroactive price adjustments. 

(e) Reduction or suspension of performance-based payments.  The 
Contracting Officer may reduce or suspend performance-based payments,
liquidate performance-based payments by deduction from any payment under
the contract, or take a combination of these actions after finding upon
substantial evidence any of the following conditions:

F(1) The Contractor failed to comply with any material requirement of
this contract (which includes paragraphs (h) and (i) of this clause). 

(2) Performance of this contract is endangered by the Contractor’s 

(i) failure to make progress, or 

(ii) unsatisfactory financial condition. 

(3) The Contractor is delinquent in payment of any subcontractor or
supplier under this contract in the ordinary course of business.

T(f) Title. (1) Title to the property described in this paragraph (f)
shall vest in the Government. Vestiture shall be immediately upon the
date of the first performance-based payment under this contract, for
property acquired or produced before that date. Otherwise, vestiture
shall occur when the property is or should have been allocable or
properly chargeable to this contract. 

(2) “Property,” as used in this clause, includes all of the following
described items acquired or produced by the Contractor that are or should be
allocable or properly chargeable to this contract under sound and generally
accepted accounting principles and practices: 
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(i) Parts, materials, inventories, and work in process;

 (ii) Special tooling and special test equipment to which the
Government is to acquire title under any other clause of this contract;

R
(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures,

molds, patterns, tapes, gauges, test equipment and other similar manufacturing
aids, title to which would not be obtained as special tooling under
subparagraph (f)(2)(ii) of this clause; and

 (iv) Drawings and technical data, to the extent the Contractor or
subcontractors are required to deliver them to the Government by other clauses
of this contract. 

(3) Although title to property is in the Government under this clause,
other applicable clauses of this contract (e.g., the termination or special
tooling clauses) shall determine the handling and disposition of the property.

A
(4) The Contractor may sell any scrap resulting from production under

this contract, without requesting the Contracting Officer’s approval, provided
that any significant reduction in the value of the property to which the
Government has title under this clause is reported in writing to the
Contracting Officer. 

(5) In order to acquire for its own use or dispose of property to which

F 
title is vested in the Government under this clause, the Contractor must
obtain the Contracting Officer’s advance approval of the action and the terms.
If approved, the basis for payment (the events or performance criteria) to
which the property is related shall be deemed to be not in compliance with the
terms of the contract and not payable (if the property is part of or needed
for performance), and the Contractor shall refund the related performance-
based payments in accordance with paragraph (d) of this clause. 

(6) When the Contractor completes all of the obligations under this
contract, including liquidation of all performance-based payments, title shall
vest in the Contractor for all property (or the proceeds thereof) not–

 (i) Delivered to, and accepted by, the Government under this
contract; or

 (ii) Incorporated in supplies delivered to, and accepted by, the
Government under this contract and to which title is vested in the Government 
under this clause. 

T(7) The terms of this contract concerning liability for Government-
furnished property shall not apply to property to which the Government
acquired title solely under this clause. 

(g) Risk of loss. Before delivery to and acceptance by the Government,
the Contractor shall bear the risk of loss for property, the title to
which vests in the Government under this clause, except to the extent
the Government expressly assumes the risk. If any property is damaged,
lost, stolen, or destroyed, the basis of payment (the events or
performance criteria) to which the property is related shall be deemed
to be not in compliance with the terms of the contract and not payable
(if the property is part of or needed for performance), and the 

Page I-13 of 16



   

   

   

   

   

D PR-R5-07-10242 

Contractor shall refund the related performance-based payments in
accordance with paragraph (d) of this clause. 

R 
(h) Records and controls. The Contractor shall maintain records and 
controls adequate for administration of this clause. The Contractor 
shall have no entitlement to performance-based payments during any time
the Contractor’s records or controls are determined by the Contracting
Officer to be inadequate for administration of this clause. 

(i) Reports and Government access. The Contractor shall promptly
furnish reports, certificates, financial statements, and other pertinent
information requested by the Contracting Officer for the administration
of this clause and to determine that an event or other criterion 
prompting a financing payment has been successfully accomplished. The 
Contractor shall give the Government reasonable opportunity to examine
and verify the Contractor’s records and to examine and verify the
Contractor’s performance of this contract for administration of this
clause. 

A(j) Special terms regarding default. If this contract is terminated 
under the Default clause, (1) the Contractor shall, on demand, repay to
the Government the amount of unliquidated performance-based payments,
and (2) title shall vest in the Contractor, on full liquidation of all
performance based payments, for all property for which the Government
elects not to require delivery under the Default clause of this
contract. The Government shall be liable for no payment except as
provided by the Default clause. 

(k) Reservation of rights. 

(1) No payment or vesting of title under this clause shall

F(i) excuse the Contractor from performance of obligations under this
contract, or (ii) constitute a waiver of any of the rights or remedies of the
parties under the contract. 

(2) The Government’s rights and remedies under this clause (i)shall not
be exclusive, but rather shall be in addition to any other rights and remedies
provided by law or this contract, and (ii) shall not be affected by delayed,
partial or omitted exercise of any right, remedy, power, or privilege, nor
shall such exercise or any single exercise preclude or impair any further
exercise under this clause or the exercise of any other right, power or
privilege of the Government. 

T(l) Content of Contractor’s request for performance-based payment. The 
Contractor’s request for performance-based payment shall contain the
following: 

(1) The name and address of the Contractor; 

(2) The date of the request for performance-based payment; 

(3) The contract number and/or other identifier of the contract or order
under which the request is made. 
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(4) Such information and documentation as is required by the contract’s
description of the basis for payment; and 

(5) A certification by a Contractor official authorized to bind the
Contractor, as specified in paragraph (m) of this clause. 

Rcorrect; this request (and attachments) has been prepared from the books and
records of the Contractor, in accordance with the contract and the
instructions of the Contracting Officer; 

(m) Content of Contractor’s certification. As required in paragraph
(l)(5) of this clause, the Contractor shall make the following
certification in each request for performance-based payment: 

I certify to the best of my knowledge and belief that---

(1) This request for performance-based payment is true and

A
(2) (Except as reported in writing on _______________), all

payments to subcontractors and suppliers under this contract have been paid,
or will be paid, currently, when due in the ordinary course of business; 

(3) There are no encumbrances (except as reported in writing on
____________) against the property acquired or produced for, and allocated or
properly chargeable to, the contract which would affect or impair the
Government’s title; 

(4) There has been no materially adverse change in the financial
condition of the Contractor since the submission by the Contractor to the
Government of the most recent written information dated _____________; and

F
(5) After the making of this requested performance-based payment,

the amount of all payments for each deliverable item for which performance-
based payments have been requested will not exceed any limitation in the
contract, and the amount of all payments under the contract will not exceed
any limitation in the contract. 

I.15 OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 1999) 

T 
The Government may require continued performance of any services within

the limits and at the rates specified in the contract. These rates may be
adjusted only as a result of revisions to prevailing labor rates provided by
the Secretary of Labor. The option provision may be exercised more than once,
but the total extension of performance hereunder shall not exceed 6 months.
The Contracting Officer may exercise the option by written notice to the
Contractor within 60 days prior to the expiration date of the contract. 

(a) The Contractor shall— 

I.16 CERTIFICATION OF FINAL INDIRECT COSTS (FAR 52.242-4) (JAN 1997) 

(1) Certify any proposal to establish or modify final indirect
cost rates; 

(2) Use the format in paragraph (c) of this clause to certify; and 

(3) Have the certificate signed by an individual of the
Contractor's organization at a level no lower than a vice 
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president or chief financial officer of the business segment of
the Contractor that submits the proposal. 

(b) Failure by the Contractor to submit a signed certificate, as
described in this clause, may result in final indirect costs at rates
unilaterally established by the Contracting Officer. 

(c) The certificate of final indirect costs shall read as follows: 

Certificate of Final Indirect CostsRThis is to certify that I have reviewed this proposal to establish final
indirect cost rates and to the best of my knowledge and belief: 

1. All costs included in this proposal ( identify proposal and 
date ) to establish final indirect cost rates for ( identify 
period covered by rate ) are allowable in accordance with the cost
principles of the Federal Acquisition Regulation (FAR) and its
supplements applicable to the contracts to which the final
indirect cost rates will apply; and 

Firm: 

Signature:_ A2. This proposal does not include any costs which are expressly
unallowable under applicable cost principles of the FAR or its
supplements. 

Name of Certifying Official: 

Title: 

Date of Execution: 

F 
T 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

RJ.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 

Number Attachment Title 

1, EMERGENCY RESPONSE EQUIPMENT - Reference Section B 

A 
2, PERFORMANCE WORK STATEMENT - Reference Section C 

3, QUALITY ASSURANCE PROJECT PLAN - Reference Section E 

4, REPORTS OF WORK - Reference Section F 

5, INVOICE PREPARATION INSTRUCTIONS- Reference Section G 

6, SITE SPECIFIC INVOICING INSTRUCTIONS - Reference Section G 

7, INCREMENTAL SETTLEMENT OF ALLOWABLE COSTS - Reference Section G 

F
 
8, ENVIRONMENTALLY PREFERABLE PRACTICES - Reference Section H 

9, RESPONSE AND KEY PERSONNEL QUALIFICATIONS- Reference Section H 

10, AWARD TERM INCENTIVE PLAN- Reference Section H 

11, QUALITY MANAGEMENT PLAN- Reference Section M 

12, CONFLICT OF INTEREST PLAN - Reference Section H 

13, HEALTH AND SAFETY PLAN - Reference Section H 

14, SUBCONTRACTING PLAN - Reference Section L 

15, STANDARD EMERGENCY RESPONSE/COUNTER-TERRORISM PROCEDURES

T
- Reference Section L 

16, CLIENT AUTHORIZATION LETTER - Reference Section L 

17, PAST PERFORMANCE QUESTIONNAIRE- Reference Section L 

Page J-1 of 1 



 

 

D PR-R5-07-10242 

PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

RK.1 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (FAR 52.204-8) (JAN 2006) 

(a)(1) The North American Industry Classification System (NAICS) code
for this acquisition is 562910. 

(2) The small business size standard is 500. 

(3) The small business size standard for a concern which submits an
offer in its own name, other than on a construction or service contract, but
which proposes to furnish a product which it did not itself manufacture, is
500 employees. 

Ainstead of completing the corresponding individual representations and
certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes: 

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is
included in this solicitation, paragraph (c) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and
the offeror is currently registered in CCR, and has completed the ORCA
electronically, the offeror may choose to use paragraph (c) of this provision

[ ](i) Paragraph (c) applies. 

T 
Freviewing the ORCA database information, the offeror verifies by submission of

the offer that the representations and certifications currently posted
electronically have been entered or updated within the last 12 months, are
current, accurate, complete, and applicable to this solicitation (including
the business size standard applicable to the NAICS code referenced for this
solicitation), as of the date of this offer and are incorporated in this offer
by reference (see FAR 4.1201); except for the changes identified below
[offeror to insert changes, identifying change by clause number, title, date]. 
These amended representation(s) and/or certification(s) are also incorporated
in this offer and are current, accurate, and complete as of the date of this
offer. 

[ ](ii) Paragraph (c) does not apply and the offeror has completed the
individual representations and certifications in the solicitation. 

(c) The offeror has completed the annual representations and
certifications electronically via the Online Representations and
Certifications Application (ORCA) website at http://orca.bpn.gov. After 

FAR Clause # Title Date Change 

Any changes provided by the offeror are applicable to this solicitation
only, and do not result in an update to the representations and certifications
posted on ORCA. 
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K.2	 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (FAR 52.230-1) (JUN
2000) 

R
Note: This notice does not apply to small businesses or foreign
governments. This notice is in three parts, identified by Roman
numerals I through III. 

Offerors shall examine each part and provide the requested information
in order to determine Cost Accounting Standards (CAS) requirements
applicable to any resultant contract. 

If the offeror is an educational institution, Part II does not apply
unless the contemplated contract will be subject to full or modified CAS
coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6),
respectively. 

I. DISCLOSURE STATEMENT -- COST ACCOUNTING PRACTICES AND CERTIFICATION

A(a) Any contract in excess of $500,000 resulting from this solicitation
will be subject to the requirements of the Cost Accounting Standards
Board (48 CFR Chapter 99), except for those contracts which are exempt
as specified in 48 CFR 9903.201–1. 

F 
(b) Any offeror submitting a proposal which, if accepted, will result in
a contract subject to the requirements of 48 CFR Chapter 99 must, as a
condition of contracting, submit a Disclosure Statement as required by
48 CFR 9903.202. When required, the Disclosure Statement must be
submitted as a part of the offeror's proposal under this solicitation
unless the offeror has already submitted a Disclosure Statement
disclosing the practices used in connection with the pricing of this
proposal. If an applicable Disclosure Statement has already been
submitted, the offeror may satisfy the requirement for submission by
providing the information requested in paragraph (c) of Part I of this
provision. 

CAUTION: In the absence of specific regulations or agreement, a
practice disclosed in a Disclosure Statement shall not, by virtue of
such disclosure, be deemed to be a proper, approved, or agreed- to
practice for pricing proposals or accumulating and reporting contract
performance cost data. 

(c) Check the appropriate box below: T__ 
|__| (1) Certificate of Concurrent Submission of Disclosure Statement. 

The offeror hereby certifies that, as a part of the offer, copies of the
Disclosure Statement have been submitted as follows: (i) original and
one copy to the cognizant Administrative Contracting Officer (ACO) or
cognizant Federal agency official authorized to act in that capacity
(Federal official), as applicable, and (ii) one copy to the cognizant
Federal auditor. 
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(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable.
Forms may be obtained from the cognizant ACO or Federal Official and/or
from the looseleaf version of the Federal Acquisition Regulation.) 

Date of Disclosure Statement: 
Name and Address of Cognizant ACO or Federal Official Where Filed: 

__ 
|__| (2) Certificate of Previously Submitted Disclosure Statement. 

RThe offeror further certifies that practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
disclosed in the Disclosure Statement.

The offeror hereby certifies that Disclosure Statement was filed as
follows: 

A
The offeror further certifies that the practices used in estimating
costs in pricing this proposal are consistent with the cost accounting
practices disclosed in the applicable disclosure statement.
 __ 
|__| (3) Certificate of Monetary Exemption. 

Date of Disclosure Statement: _______________________________ 
Name and Address of Cognizant ACO or Federal Official Where Filed: 

F
submitted. The offeror further certifies that if such status changes
before an award resulting from this proposal, the offeror will advise
the Contracting Officer immediately.
 __ 
|__| (4) Certificate of Interim Exemption. 

The offeror hereby certifies that the offeror, together with all
divisions, subsidiaries, and affiliates under common control, did not
receive net awards of negotiated prime contracts and subcontracts
subject to CAS totaling $50 million or more in the cost accounting
period immediately preceding the period in which this proposal was

Thas not been made within 90 days after the end of that period, the
offeror will immediately submit a revised certificate to the Contracting
Officer, in the form specified under subparagraph (c)(1) or (c)(2) of
Part I of this provision, as appropriate, to verify submission of a
completed Disclosure Statement. 

The offeror hereby certifies that (i) the offeror first exceeded the
monetary exemption for disclosure, as defined in (3) of this subsection,
in the cost accounting period immediately preceding the period in which
this offer was submitted and (ii) in accordance with 48 CFR 9903.202-1,
the offeror is not yet required to submit a Disclosure Statement. The 
offeror further certifies that if an award resulting from this proposal
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CAUTION: Offerors currently required to disclose because they were
awarded a CAS-covered prime contract or subcontract of $50 million or
more in the current cost accounting period may not claim this exemption
(4). Further, the exemption applies only in connection with proposals
submitted before expiration of the 90-day period following the cost
accounting period in which the monetary exemption was exceeded.

RII. COST ACCOUNTING STANDARDS -- ELIGIBILITY FOR MODIFIED CONTRACT 
COVERAGE 

If the offeror is eligible to use the modified provisions of 48 CFR
9903.201-2(b) and elects to do so, the offeror shall indicate by
checking the box below. Checking the box below shall mean that the
resultant contract is subject to the Disclosure and Consistency of Cost
Accounting Practices clause in lieu of the Cost Accounting Standards
clause.
 __ 

A
|__| The offeror hereby claims an exemption from the Cost Accounting

Standards clause under the provisions of 48 CFR 9903.201-2(b) and certifies
that the offeror is eligible for use of the Disclosure and Consistency of Cost
Accounting Practices clause because during the cost accounting period
immediately preceding the period in which this proposal was submitted, the
offeror received less than $50 million in awards of CAS-covered prime
contracts and subcontracts. The offeror further certifies that if such status 
changes before an award resulting from this proposal, the offeror will advise
the Contracting Officer immediately. 

F 
CAUTION: An offeror may not claim the above eligibility for modified
contract coverage if this proposal is expected to result in the award of
a CAS-covered contract of $50 million or more or if, during its current
cost accounting period, the offeror has been awarded a single
CAS-covered prime contract or subcontract of $50 million or more. 

III. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING 
CONTRACTS 

The offeror shall indicate below whether award of the contemplated
contract would, in accordance with subparagraph (a)(3) of the Cost Accounting
Standards clause, require a change in established cost accounting practices
affecting existing contracts and subcontracts. 

__ __
 
|__| YES |__| NO
 

TK.3	 ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (EPAAR 1552.209-72)
(APR 1984) 

The offeror [ ] is [ ] is not aware of any information bearing on the
existence of any potential organizational conflict of interest. If the
offeror is aware of information bearing on whether a potential conflict
may exist, the offeror shall provide a disclosure statement describing
this information. (See Section L of the solicitation for further
information.) 

K.4	 SOCIAL SECURITY NUMBERS OF CONSULTANTS AND CERTAIN SOLE PROPRIETORS AND 
PRIVACY ACT STATEMENT (EPAAR 1552.224-70) (APR 1984) 
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(a) Section 6041 of Title 26 of the U.S. Code requires EPA to file

R 
Internal Revenue Service (IRS) Form 1099 with respect to individuals who
receive payments from EPA under purchase orders or contracts. Section 
6109 of Title 26 of the U.S. Code authorizes collection by EPA of the
social security numbers of such individuals for the purpose of filing
IRS Form 1099. Social security numbers obtained for this purpose will be
used by EPA for the sole purpose of filing IRS Form 1099 in compliance
with Section 6041 of Title 26 of the U.S. Code. 

(b) If the offeror or quoter is an individual, consultant, or sole
proprietor and has no Employer Identification Number, insert the
offeror's or quoter's social security number on the following line. 

K.5	 SIGNATURE BLOCK (EP 52.299-900) (APR 1984)

Signature: 

Title : AI hereby certify that the responses to the above Representations,
Certifications and other statements are accurate and complete. 

Date : 

K.6	 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-13) (AUG
2003) 

F(a) Executive Order 13148, of April 21, 2000, Greening the Government through
Leadership in Environmental Management, requires submission of this
ertification as a prerequisite for contract award. 

(b) By signing this offer, the offeror certifies that— 

reasons: ( Check each block that is applicable. T) 
(1) As the owner or operator of facilities that will be used in the
performance of this contract that are subject to the filing and reporting
requirements described in section 313 of the Emergency Planning and Community
Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the
Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will
file and continue to file for such facilities for the life of the contract the 
Toxic Chemical Release Inventory Form (Form R) as described in sections 313
(a) and (g) of EPCRA and section 6607 of PPA; or 

(2) None of its owned or operated facilities to be used in the performance of
this contract is subject to the Form R filing and reporting requirements
because each such facility is exempt for at least one of the following

G(i) The facility does not manufacture, process, or otherwise use any toxic
chemicals listed in 40 CFR 372.65; 

G (ii) The facility does not have 10 or more full-time employees as specified
in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A); 
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G (iii) The facility does not meet the reporting thresholds of toxic
chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f)
(including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA); 

R
G (iv) The facility does not fall within the following Standard Industrial
Classification (SIC) codes or their corresponding North American Industry
Classification System sectors: 

(A) Major group code 10 (except 1011, 1081, and 1094. 

(B) Major group code 12 (except 1241). 

(C) Major group codes 20 through 39. 

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal
and/or oil for the purpose of generating power for distribution in commerce).

A 
F 
T 

(E) Industry code 4953 (limited to facilities regulated under the Resource
Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq. ), 5169,
5171, or 7389 (limited to facilities primarily engaged in solvent recovery
services on a contract or fee basis); or 

G (v) The facility is not located in the United States or its outlying areas. 
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

L.1 NOTICE Listing Contract Clauses Incorporated by Reference

RNOTICE: 

The following solicitation provisions and/or contract clauses pertinent
to this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

A
52.214-34 APR 1991 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE 
52.214-35 APR 1991 SUBMISSION OF OFFERS IN U.S. CURRENCY 
52.215-1 JAN 2004 INSTRUCTIONS TO OFFERORS-COMPETITIVE 

ACQUISITION
52.222-24 FEB 1999 PREAWARD ON-SITE EQUAL OPPORTUNITY

COMPLIANCE EVALUATION 
52.222-46 FEB 1993 EVALUATION OF COMPENSATION FOR PROFESSIONAL 

EMPLOYEES 

L.2 CONTRACT AWARD WITHOUT DISCUSSIONS 

F
As stated in FAR clause 52.215-1(f)(4), “The Government intends to

evaluate proposals and award a contract without discussions with offerors
(except clarifications as described in FAR 15.306(a)). Therefore, the
offeror’s initial proposal should contain the offeror's best terms from a cost
or price and technical standpoint. The Government reserves the right to
conduct discussions if the Contracting Officer later determines them to be
necessary. 

L.3 FACILITIES CAPITAL COST OF MONEY (FAR 52.215-16) (JUN 2003)

 (a) Facilities capital cost of money will be an allowable cost under
the contemplated contract, if the criteria for allowability in FAR
31.205-10(b) are met. One of the allowability criteria requires the
prospective Contractor to propose facilities capital cost of money in
its offer.

T(b) If the prospective Contractor does not propose this cost, the
resulting contract will include the clause Waiver of Facilities Capital
Cost of Money. 

L.4 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984) 

The Government contemplates award of a Fixed-Rate/Indefinite Delivery
Indefinite Quantity/Award Term type contract resulting from this
solicitation. 
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L.5 SERVICE OF PROTEST (FAR 52.233-2) (SEP 2006)

 (a) Protests, as defined in Section 33.101 of the Federal Acquisition
Regulation, that are filed directly with an agency, and copies of any
protests that are filed with the Government Accountability Office (GAO)
shall be served on the Contracting Officer (addressed as follows) by
obtaining written and dated acknowledgement of receipt from:

R10th Floor 
77 West Jackson Blvd. 
Chicago, IL 60604 

Claudea L. Heise 

Hand-Carried Address: 

U.S. EPA Region 5

Mailing Address: 

Aabove within one day of filing a protest with the GAO. 

U.S. EPA Region 5
MCC-10J 
77 West Jackson Blvd. 
Chicago, IL 60604 

(b) The copy of any protest shall be received in the office designated

L.6	 IDENTIFICATION OF UNCOMPENSATED OVERTIME (FAR 52.237-10) (OCT
1997) 

F

computing uncompensated overtime hours. 

(a) Definitions.  As used in the provision--

Uncompensated overtime means the hours worked without additional 
compensation in excess of an average of 40 hours per week by direct
charge employees who are exempt from the Fair Labor Standards Act.
Compensated personal absences such as holidays, vacations, and sick
leave shall be included in the normal work week for purposes of

T
rate per hour, whether at the prime or subcontract level. This includes 
uncompensated overtime hours that are in indirect cost pools for
personnel whose regular hours are normally charged direct. 

Uncompensated overtime rate is the rate that results from multiplying
the hourly rate for a 40-hour work week by 40, and then dividing by the
proposed hours per week. For example, 45 hours proposed on a 40-hour
work week basis at $20 per hour would be converted to an uncompensated
overtime rate of $17.78 per hour ($20.00 x40 divided by 45=$17.78). 

(b) For any proposed hours against which an uncompensated overtime rate
is applied, the offeror shall identify in its proposal the hours in
excess of an average of 40 hours per week, by labor category at the same
level of detail as compensated hours, and the uncompensated overtime

(c) The offeror’s accounting practices used to estimate uncompensated
overtime must be consistent with its cost accounting practices used to
accumulate and report uncompensated overtime hours. 
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(d) Proposals that include unrealistically low labor rates, or that do
not otherwise demonstrate cost realism, will be considered in a risk
assessment and will be evaluaterd for award in accordance with that 
assessment. 

(e) The offeror shall include a copy of its policy addressing
uncompensated overtime with its proposal. 

A 
Rtext. Upon request, the Contracting Officer will make their full text

available. The offeror is cautioned that the listed provisions may
include blocks that must be completed by the offeror and submitted with
its quotation or offer. In lieu of submitting the full text of those
provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or
offer. Also, the full text of a solicitation provision may be accessed
electronically at this/these address(es): 

L.7	 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1)
(FEB 1998) 

This solicitation incorporates one or more solicitation provisions by
reference, with the same force and effect as if they were given in full

http://www.arnet.gov/far/ 

L.8	 AUTHORIZED DEVIATIONS IN PROVISIONS (FAR 52.252-5) (APR 1984) 

(a) The use in this solicitation of any Federal Acquisition Regulation
(48 CFR Chapter 1) provision with an authorized deviation is indicated
by the addition of "DEVIATION" after the date of the provision.

F

(b) The use in this solicitation of any Environmental Protection Agency

(48 CFR Chapter 15) provision with an authorized deviation is indicated
by the addition of "DEVIATION" after the name of the regulation. 

L.9	 ORGANIZATIONAL CONFLICT OF INTEREST NOTIFICATION (EPAAR
1552.209-70) (APR 1984)

T 
(a) The prospective Contractor certifies, to the best of its

knowledge and belief, that it is not aware of any information
bearing on the existence of any potential organizational conflict
of interest. If the prospective Contractor cannot so certify, it
shall provide a disclosure statement in its proposal which
describes all relevant information concerning any past, present,
or planned interests bearing on whether it (including its chief
executives and directors, or any proposed consultant or
subcontractor) may have a potential organizational conflict of
interest. 

(b) Prospective Contractors should refer to FAR Subpart 9.5 and
EPAAR Part 1509 for policies and procedures for avoiding,
neutralizing, or mitigating organizational conflicts of interest.

 (c) If the Contracting Officer determines that a potential
conflict exists, the prospective Contractor shall not receive an
award unless the conflict can be avoided or otherwise resolved 
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through the inclusion of a special contract clause or other
appropriate means. The terms of any special clause are subject
to negotiation. 

L.10 PROPOSED CONTRACT START DATE 

R
For proposal preparation purposes, offerors may assume a contract start

date of February 1, 2008. 

L.11 INSTRUCTIONS FOR THE PREPARATION OF PROPOSALS (EPAAR 1552.215-72)
(AUG 1999) DEVIATION 

A 
The offerors are directed to Section L, FAR clause 52.215-1, entitled

“Instructions To Offerors-Competitive Acquisition”. Specifically, the
offerors are directed to paragraph (f)(4) of the clause which states, “The
Government may award a contract on the basis of initial offers received,
without discussions. Therefore, each initial offer should contain the
offeror’s best terms from a cost or price and technical standpoint.” The 
Government will not consider alternate proposals. Submission of an alternate 
proposal may result in the offerors proposal being determined non-responsive.
The Government reserves the right to conduct discussions if the Contracting
Officer later determines them to be necessary. 

I. General Instructions. The offeror’s attention is directed to the 
provision in Section H of this solicitation entitled, RELEASE OF
CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION. 

F
As a result of this solicitation the Government proposes to issue a
fixed rate ID/IQ award term contract. This type of contract does not
track labor hours or level of effort nor does this contract guarantee a
minimum number of labor hours. The minimum guarantee is a dollar value
only and incorporated into the B clause entitled, “Minimum and Maximum
Amounts” in the contract. 

The offeror shall submit a cover letter indicating that this proposal is
its official offer to the Government. The letter must be signed by an
official authorized to bind the offeror. The proposal shall be
considered to be firm for a period of not less than 160 days from the
due date of the solicitation. 

T
The offeror shall acknowledge their understanding in the cover letter
that there is no guaranteed number of hours on this contract and that
equipment will only be reimbursed when it is actually used at a site or
in response to a response directive. Furthermore, the offeror shall
certify in the cover letter that the proposed hourly rates are not based
on receiving a specific number of hours. 

The offeror shall submit the following to the Contracting Officer by the
date and time listed in block 9 of the SF33: 

(1) 	 Standard Form (SF) 33, Solicitation, Offer and Award, with blocks
12 through 18 completed by the offeror (as part of Volume II
cost/price proposal); 
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(2) Section K, Representations, Certifications and Other Statements
of Offeror, completed by the offeror. (as part of Volume I -
technical/business proposal); 

(3) 	 Six (6) hard copies, one clearly marked original and five (5)
copies, and two (2) CD ROMS of Volume I - technical/business
proposal.

R(4)	 Six (6) copies of the required Plans and Procedures listed below.
(as part of Volume I technical/business proposal) 

(5) 	 Two(2) hard copies, one clearly marked original and one (1) copy,
and two(2) CD ROMS of the price/cost proposal.(as part of Volume
II cost/price proposal) 

(6) 	 All proposal assumptions (as part of Volume I -
technical/business proposal);


A
(7) 	 Any exceptions or deviations to the terms and conditions.

(Submit as part of Volume I - technical/business proposal if
applicable to technical/business proposal. Submit as part of
price/cost proposal if applicable to price/cost proposal); 

(8) Other Written Documentation Required for the Government’s
Responsibility Determination. See II B. Technical/Business
Proposal Content, (1) Key Personnel, Personnel, and Equipment (2)
Past Performance, (3) Contract Management Ability, and (4)
Subcontracting Plan (as part of Volume I of the
technical/business proposal);

FThe following should be included under separate tabs in Volume I -
plans/procedures: 

-Quality Management Plan
-Conflict of Interest Plan 
-Health and Safety Plan
-Professional Employees Compensation Plan
-Standard Emergency Response/Counter-terrorism Procedures
-Plan for the Maintenance and Calibration of Equipment.

T
(9) 	 Oral Presentation Materials (in accordance with L clause entitled, “Oral

Presentation Instructions”) (Submit as Volume III - Oral Presentation
Materials) 

Required Format 

A. 	 Include a table of contents. 

B. 	 Include a brief executive summary describing the highlights of the
proposal. 

C. 	 Submit proposal in a format which follows the topics identified in
the Technical Evaluation Criteria. (see the clause entitled
“Evaluation Factors for Award” and located in section M. 
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D. 	 Volume I - technical/business proposal must be submitted in an
original and five (5) copies and two (2) CD ROMS. 

E.	 Volume II - cost/pricing proposal must be submitted in an original
and one(1) copy and two (2) CD ROMS.

RF. 	 Volume III - oral presentation materials must be submitted as ten
(10) hard copies of the PowerPoint Presentation or overhead slides
and any special requests. The name, title, and company
represented for each member of the presentation team must be
included with this information. 

G.	 The proposal should be prepared on standard 8.5" X 11" paper,
single spaced, with foldouts as required. If foldout pages are
used, they should not exceed 11" X 17". 

H.	 The proposal number and the date and time for receipt shall be
identified on each package containing the company’s proposal.

AI.	 The offeror should utilize “two-sided” printing to the greatest
extent possible. 

J.	 Pages must be numbered consecutively. 

K.	 Type size shall not be less than 10 CPI or 10 point and shall not
be printed reduced in size 

L.	 Use of script type fonts are strongly discouraged. 

All Proposals Should Be Sent To: 

Hand-Carried Address: 

U.S. EPA, Region V

ATTN: Rhonda Flynn
 FAcquisition Section - 10th Floor


 77 West Jackson Blvd

 Chicago, IL 60604 


Mailing Address: 

U.S. EPA, Region V

ATTN: Rhonda Flynn

MCC-10J


 77 West Jackson Blvd

 Chicago, IL 60604 
 T

II. Technical/Business Proposal Instructions: 

A. Instructions 

(1) Submit a written technical/business proposal as a separate part of
the total proposal package. Omit all cost or pricing details from the
technical/business proposal. Technical evaluation criteria and scoring 
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factors can be found in Section M. 

R 
(2) The offeror’s written portion of the technical/business proposal

will be evaluated to determine compliance with the proposal submission
instructions. Offeror’s whose proposals comply with the submission
instructions will be invited to give oral presentations. Proposals will be
eliminated from consideration if the proposal is so obviously deficient as to
be totally unacceptable. 

(3) Offerors are strongly encouraged to prepare their proposals as
succinctly as possible. Offerors are advised that the quality of the
information provided is more important than the quantity. Elaborate 
brochures or other presentations beyond that which is sufficient to present a
complete and effective proposal are neither necessary nor desired. Clarity,
brevity, and logical organization shall be emphasized during proposal
preparation. 

B. Technical/Business Proposal Content

AThe technical/business proposal shall consist of Representations,
Certifications, and Other Statements of Offeror, required Plans and
Procedures, all proposal assumptions, any exceptions or deviations to the
terms and conditions, and other written documentation required for the
Government’s Responsibility Determination. 

(1) Technical Ability - Evaluation Factor 1 

a. Response Activity - Subfactor 1, Preparedness and Prevention
Activities - Subfactor 2, Assessment/Inspection Activities -
Subfactor 3. (This information shall be submitted in Volume III
of the proposal.) FEvaluation Factor one (1) consists of five (5) subfactors.

Subfactor one (1), two (2), and three (3) will be evaluated
during oral presentations. Offeror’s are required to submit
a complete copy of any display media (power point
presentation, charts,etc.) that the offeror intends to use
during the oral presentation. Refer to the clause in 
section L entitled, “Oral Presentation Instructions” for
additional information regarding oral presentations.

Tb. Key Personnel, Personnel, and Equipment - Subfactor 4. (This
information shall be submitted in Volume I of the proposal.) 

i. Key Personnel 

The offeror will be evaluated on the qualifications and
experience levels of the personnel being proposed as key
personnel. 

The offeror shall demonstrate its ability to provide
personnel with the qualifications listed in Attachment 9 to
the solicitation entitled “Response and Key Personnel
Qualifications,” and other labor categories which will be 
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necessary to perform the PWS. 

R
The offeror shall demonstrate its ability to train and
maintain a well-qualified staff, including its ability to
meet the basic and advanced radiation training requirements
in accordance with Attachment 9. 

The offeror shall provide resumes no longer than 2 pages in
length for each person proposed to fill the positions listed
in Attachment 9. This information shall be submitted in 
Volume II of the proposal. 

ii. Personnel 

The offeror shall demonstrate its ability to increase
staffing to meet surge requirements; and its ability to
obtain, maintain, and integrate specialized labor.

A
The offeror shall submit Letters of Intent signed by all
personnel planning to work on this contract. The letters
shall not exceed one (1) page in length, shall include
percentage of time available, date available to start work
under this contract, and any contingencies. The offeror 
shall demonstrate its ability to provide a staffing and
retention plan for all personnel which would address the
offeror’s ability to increase staffing. 

iii. Equipment 

F
A list of all technical equipment, vehicles, and facilities
that the offeror currently has in its inventory or has the
ability to obtain (i.e. leased, rented, or owned necessary
to perform the contract.) 

c. Contract Management Ability - Subfactor 5

(This information shall be submitted as Volume I of the

proposal.) 

T 
The offeror shall demonstrate its ability to manage a large
multi-disciplinary team over a large geographic area for
multiple tasks; manage cost by order and by task; meet
documentation requirements as required in Part III of the 
PWS entitled “ Documentation Requirements;” manage high
volume, small dollar technical direction or other tasking
documents requiring quick turnaround; and, communicate
effectively with customers. The offeror may demonstrate its
ability to meet the requirements by explaining and
demonstrating how similar requirements were satisfied and
performed in the past. 

(2) Past Performance - Evaluation Factor 2

(This information shall be submitted as Volume I of the proposal)
 

The offeror shall submit past performance information in 
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accordance with the Section L Provision entitled “Past 
Performance Information (EPAAR 1552.215-75) (OCT 2000).” 

Offerors will be evaluated based on information collected 

R
pursuant to the section L clause entitled “Past Performance
Information” for their past performance under existing and
prior contracts and subcontracts for similar products or
services. The Past Performance Questionnaire described in
Attachment 17 will be used to collect reference information 
and describes the type of information that will be collected
from references and what the Past Performance evaluation 
will be based on. As indicated in the section L clause 
entitled “Past Performance Information”, the Government may
also obtain and evaluate offerors based on information 
obtained from other sources. 

(3) Subcontracting Plan - Evaluation Factor 3

(This information shall be submitted as Volume I of the proposal)


AThe offeror shall submit a Subcontracting plan in accordance
with FAR 52.219-9. 

(4) Cost/Price Proposal - Evaluation Factor 4

(This information shall be submitted as Volume II of the proposal)
 

a. General - When submitting pricing information: 

(i) Clearly identify pricing information associated with
any: 

F
(A) Award term extensions to the term of the contract;

 (B) Options for the Government to order incremental
quantities; and/or

 (C) Major tasks, if required by the special
instructions. 

T 
(ii) If the contract schedule includes a "FIXED RATES FOR 
SERVICES--INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT"
clause, please provide in your proposal a schedule
duplicating the format in the clause and include your
proposed fixed hourly rates per labor category for the base
and any optional contract periods. All labor rates shall be 
rounded to the nearest penny and all equipment rates shall
be rounded to the nearest dollar. 

For comparison purposes, please propose the labor hour
distribution: 

Base Period - 130,000 hours. 

Award Term 1 - 65,000 hours. 

Award Term 2 - 65,000 hours. 
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Award Term 3 - 65,000 hours. 

R
(iii) Submit current financial statements, including a
Balance Sheet, Statement of Income (Loss), and Cash Flow for
the last two completed fiscal years. Specify resources
available to perform the contract without assistance from
any outside source. If sufficient resources are not 
available, indicate in your proposal the amount required and
the anticipated source (i.e., bank loans, letter or lines of
credit, etc.). 

(iv) In addition to a hard copy of the information, to

A 
expedite review of your proposal, the offeror shall submit a
computer disk containing the financial data required under
EPAAR clause, 1552.215-73, entitled “General Financial and
Organizational Information”. Offerors should include the 
formulas and factors used in calculating the financial data.
Although submission of the computer disk will expedite
review, failure to submit the disk will not affect
consideration of your proposal. 

(v) These instructions are to assist you in submitting
information required to evaluate the reasonableness and
realism of your proposed price. Offers should be 
sufficiently detailed to demonstrate their reasonableness.
The burden of proof for credibility of proposed prices rests
with the Offeror. 

F
(vi)Pricing information for this procurement is limited to
the contractor’s direct labor rates, indirect rates, and
other elements required by the Government to establish
cost/price realism. All dollar amounts provided shall be
rounded to the nearest dollar. All loaded labor rates shall 
be rounded to the nearest penny. 

(vii) Price proposal shall include a Table of Contents;
summary descriptions of estimating, purchasing, and
accounting systems; changes to estimating, accounting
practices, or CAS Disclosure Statement. 

T
(viii) Offeror shall provide a summary description of its
purchasing systems or methods. Identify any deviations from
your standard procedures in preparing this proposal and
state whether you have Government approval of your system
and if so, provide evidence of such approval. 

(ix) Offeror shall state whether they have Government
approval of their accounting system and if so, provide
evidence of such approval. Also, identify any deviations
from their standard procedures in preparing this proposal. 

(x) Offeror shall provide a comprehensive listing of
professional and technical labor categories they intend to
propose for work under this contract. Labor classification 
statements for each proposed category of labor, describing 
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position qualifications shall be included (see Table 3 for
suggested format). 

(xi) All indirect rates and profit shall be included in the
fixed labor rate proposed for each category. 

b. Direct Labor. 

R(i) Attach support schedules for each proposed labor
category, indicating both proposed hours and rates. All 
management and support (such as clerical, corporate and day-
to-day management) hours and costs proposed to be a direct
charge, in accordance with your normal accounting practices,
are to be shown separately from that for the technical
effort. 

A
(ii) Explain the basis of the proposed labor rates,
including a complete justification for all judgmental
factors used to develop weights applied to your company's
category or individual rates that comprise the rates for
labor categories specified in the solicitation. This 
explanation should describe how your technical approach
coincides with the proposed costs. 

(iii) Describe for each labor category proposed your
company's qualifications and experience requirements. If 
individual rates are used, provide the employee's name. If 
specific individuals are identified in the technical
proposal, correlate these individuals with the labor
categories specified in the solicitation.

F(iv) Provide a matrix summarizing the effort proposed,
including the subcontracts, by professional and technical
level specified in the solicitation. 

(v) Indicate whether current rates or escalated rates are 
used. If escalation is included, state the degree (Percent)
and methodology. The methodology shall include the
effective date of the base rates and the policy on salary
reviews (e.g. anniversary date of employee or salary reviews
for all employees on a specific date).

Tc. Indirect costs (overhead, general, and administrative
expenses). 

(i) If your rates have been recently approved, include a
copy of the rate agreement. 

(ii) Submit supporting documentation for rates which have
not been approved or audited. 

d. Travel expense. 

(i) If the solicitation specifies the amount of travel
costs, this amount is exclusive of any applicable indirect 
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costs and fee. 

e. Subcontracts 

R
(i) Identify the subcontractors. State the amount of 
service estimated to be required and the quoted daily or
hourly rate. 

f. Equipment, facilities and special equipment, including tooling. 

(i) If direct charges for use of existing contractor
equipment are proposed, provide a description of these
items. 

A
(ii) If equipment purchases are proposed, provide a
description of these items, and a justification as to why
the Government should furnish the equipment or allow its
purchase with contract funds. (Unless specified elsewhere
in this solicitation, FAR 45.302-1 requires contractors to
furnish all facilities in performance of contracts with
certain limited exceptions.) 

(iii) Identify Government-owned property in the possession
of the offeror or proposed to be used in the performance of
the contract, and the Government agency which has cognizance
over the property. 

(iv) Submit proposed rates or use charges for equipment,
along with documentation to support those rates.

Fg. Other Direct Costs (ODC). 

(i) Identify the major ODC items that under your accounting
system would be a direct charge on any resulting contract. 

(ii) The solicitation specifies the amount of other direct
costs. Apply any proposed rates or fees associated with
ODC’s. 

T
To facilitate evaluation of the cost proposal, the offeror shall utilize the
following matrix (or an equivalent ) to illustrate the composition of the
proposed fully burdened base hourly labor rates. 

NOTE** - - The rates developed in tables 1 and 2 will be utilized to populate
the fixed rates in the section B clause entitled “Fixed Rates For Services-
Indefinite Delivery/Indefinite Quantity Contract”. These rates shall be 
incorporated into the section B clause entitled “Fixed Rates For
Services–Indefinite Delivery/Indefinite Quantity Contract”. 

The Offerer shall identify any proposed labor category that will be performed
by a subcontractor. Subcontractors proposed as part of a team arrangement
shall be billed at the rates specified for the prime contractor and not placed
under ODC’s. Only one rate will be utilized for a specified category whether
it is performed by the prime or a team subcontractor. 
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R 
The labor category is the offerors job disciplines they anticipate will be
needed to perform the task listed in the PWS. Fully burdened hourly rates
should be developed for all labor categories (Non-Field Labor, Level A Field
Labor, and Non-Level A Field Labor).  The base rate is the current rate of 
individuals or the contractor’s labor categories anticipated on performing
under this contract. The burden rates should be based on the contractor’s 
estimating/accounting system. Program management should include the
contractor’s cost to manage and administer the contract. For additional 
details of the cost elements to be included in “program management” see 
Exhibit A. 

A 
F 
T 
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Table 1 - CORE RESPONSE TEAM: Fully Burdened Hourly Rate 

Base Rate Burden G&A Profit PROGRAM 
MANAGEMENT 

FULLY 
BURDENED 

HOURLY RATE
 CORE RESPONSE TEAM

 CLIN 0001AA (e.g.
Senior Scientist)

 CLIN 0001AB
 (e.g. Junior
Scientist)

 “ 
” 

Table 2 - Non Level A Response and Non-Field Labor: Fully Burdened Hourly Rate 

Base Rate Burden G&A % PROFIT PROGRAM 
MANAGEMENT 

FULLY 
BURDENED 

HOURLY RATE

 Non-Field Labor

 CLIN 0002AA (e.g.

Senior Scientist)
 CLIN 0002AB
 (e.g. Junior
Scientist)

 “ 
”

 Non-Level A Field 

Labor
 CLIN 0003AA (e.g.

Senior Scientist) 
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Base Rate Burden G&A % PROFIT PROGRAM 
MANAGEMENT 

FULLY 
BURDENED 

HOURLY RATE 

CLIN 0003AB (e.g. Junior
Scientist) 

Table 3 - Level A Field Labor: Fully Burdened Hourly Rate 

Base 
Rate 

Burden G&A Profit Level A Protective 
Equipment 

PROGRAM 
MANAGEMENT 

FULLY BURDENED 
HOURLY RATE

 Level-A Field Labor

 CLIN 0004AA (e.g.
Senior Scientist)

 CLIN 0004AB
 (e.g. Junior
Scientist)

 “ 
” 
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Table 4 - - Labor Classification Table 

Note** - - The following table is an example of labor classifications, job titles, experience level, and job
descriptions, that may be required under any resultant contract. The offeror should propose a labor mix in
accordance with their accounting system and labor categories, that can perform the task under the PWS. 

CATEGORY TYPICAL JOB TITLES MINIMUM EXPERIENCE 
(In Years) 

JOB DESCRIPTION/DUTIES 

Principal Professionals Readiness Coordinator 

Project Manager 

5+ - BS In related field Plans, conducts, and
supervises projects of
major significance,
necessitating proven
management skills and
knowledge; supplies
technical advice and 
counsel to other 
professionals; demonstrates
ability to originate and
apply new and/or unique
methods, approaches, and
procedures. 
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Senior Scientist Biologist 

Chemist 
Environmental 
Geologist
Health Physicist HRS
Specialist
Hydrogeologist
Industrial Hygienist 

Health and Safety
Specialist
Inorganic Chemist
Organic Chemist
Toxicologist/ Risk Assessor
Hazardous Waste Specialist
Spill Prevention Control
and 
Countermeasures/Facility
Response Plan Coordinator 

5+ - BS/BA In related field Estimates and schedules
assignments to meet
completion dates; and
plans, conducts, and
supervises assignments on a
project-by-project basis
while under general
supervision of the program
manager. Industrial
Hygienist must hold
professional certification
(i.e. CIH ). 

Junior Scientist Biologist
Chemist 
Environmental Geologist 

1+ - BS In related field Entry-level professional
classification; works under
close supervision; performs
a variety of routine tasks
and studies following
detailed instructions an 
established procedures. 
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Senior Engineer Chemical 
Civil 
Environmental 
Mine 

5+ - BS In related field Must hold P.E.or equivalent
professional certification
(i.e. CPA). Estimates and 
schedules assignments to
meet completion dates; and
plans, conducts, and
supervises assignments on a
project-by-project basis
while under general
supervision of the program
manager. 

Junior Engineer Chemical 
Environmental 

1+ - BS In related field Entry-level professional
classification; works under
close supervision; performs
a variety of routine tasks
and studies following
detailed instructions an 
established procedures. 

IT Professional Data Base Information 
Specialist Information
Technology Manager 

5+ BS and experience in SOW Experienced in basis
practices, methods and
techniques used in data
management; computer and
database structures 
applicable to data
management; basic
understanding of the date
requirements for a large
environmental;/engineering
project and related
processes applicable to
indexing and maintaining
databases of project
documents. 
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IT Technician Draftsman 

CADD Operator 

Data Entry
GIS/Mapping Specialist 

2+ experience in SOW Support the acquisition,
compilation, and
distribution of data and 
information. Work under 
close supervision of
professional staff.
Implement standard
operating procedures as
directed. 

Senior Technician Equipment Technician
Environmental Tech 
Field Tech 

5+ experience in SOW Under minimal direction 
independently performs a
variety of nonroutine and
complex tasks and studies. 

Junior Technician Field Tech 
Financial Aide/Accounting
Specialist 

1+ experience in SOW Support the acquisition,
compilation, and
distribution of data and 
information. Works under 
close supervision of
professional staff.
Implement standard
operating procedures as
directed. 

Administrative Records Support Entry Level High School
Diploma 

Provide routine clerical 
support for document and
report production,
correspondence and file
maintenance; works under
close supervision of the
project and contract staff. 
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Exhibit A 
GUIDANCE DOCUMENT FOR COSTS TO BE INCLUDED 

IN THE FIXED LOADED RATES 
This document serves as a guide to assist in determining the types of costs
which EPA believes should be included in the fixed labor rates. The costs 

R
itemized below (formerly known as “program management” costs) should be
included in the firm’s overhead accounts, which, in turn, are made part of the
fixed labor rate. In addition, to these costs, profit is also to be included
in the fixed labor rate. As a general rule, “program management” costs can be
defined as the technical, management, administrative, and clerical activities
performed by management personnel and those support functions to be performed
by the corporate office which are allocable to office personnel. They are
non-site specific in nature; their costs are necessary for managing the

A 
overall contract regardless of the amount of specific site work; their costs
may be relevant to multiple task orders; they consist of staff time relative
to placement and management of subcontracts; and they include creation,
implementation, and monitoring of SOPs. The following examples represent
activities that include components of both administrative and technical
cleanup costs which are considered to be “program management” activities. If
you propose any of these as a direct labor rate, they should not be included
as part of the program management rate. 

*	 mobilization 
*	 personnel management
*	 proposal/workplan preparation
*	 contract level required reports**
*	 meetings concerning contract operations
*	 financial accounting activities
*	 invoicing/voucher preparation
*	 computer support 

F
*	 updates to management, health & safety, quality assurance/control plans,

and quality assurance project plan
*	 routine communication/coordination between EPA and the contractor
*	 audit support
*	 subcontractor management activities (both team and other)
*	 maintenance of corporate conflict of interest plan and system support
*	 labor standards compliance (where applicable)
*	 clerical activity in support of administrative functions
*	 records retention and management activities
*	 close-out activities 
*	 equipment/warehouse management (including cost of equipment

maintenance/calibration and inventory)
*	 meetings concerning multiple task orders
*	 health and safety activities
*	 quality assurance/control
*	 training
*	 COI investigations (preliminary) T
will be billed at the rate of the individual who prepares the report.
**Any specific Task Order Level reporting, not included at contract level,

Some examples of the types of personnel who would be likely be involved in
accomplishing these activities are: program manager, accountant, contract
administrator, reports manager, subcontract manager, secretary/data entry
clerk, QA officer, equipment manager, sample coordinator, analytical
coordinator, and the health and safety officer.
It is EPA’s goal to create a contract vehicle where all costs, inclusive of
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team subcontractor costs, are represented in specified fixed \labor rate
categories. The exception, which is not to be included in the fixed rate is
travel, subcontracting, non-routine equipment, specialized labor, and
miscellaneous ODCs. 

L.12 PAST PERFORMANCE INFORMATION (EPAAR 1552.215-75) (OCT 2000)

R(a) Offerors shall submit the information requested below as part of their
proposal for both the offeror and any proposed subcontractors for subcontracts
expected to exceed $ 1 Million. The information may be submitted prior to
other parts of the proposal in order to assist the Government in reducing the
evaluation period.

 (b) Offerors shall submit a list of all or at least  5 contracts and 
subcontracts completed in the last  3 years, and all contracts and
subcontracts currently in process, which are similar in nature to this
requirement. 

A
(1) The contracts and subcontracts listed may include those entered into

with Federal, State and local governments, and commercial businesses, which
are of similar scope, magnitude, relevance, and complexity to the requirement
which is described in the RFP. Include the following information for each
contract and subcontract listed:

 (a) Name of contracting activity.
(b) Contract number.

 (c) Contract title.
 (d) Contract type.
(e) Brief description of contract or subcontract and relevance to

this requirement.
(f) Total contract value.

 (g) Period of performance.F
telephone number, and E-mail address (if available).

 (h) Contracting officer, telephone number, and E-mail address (if
available).

(i) Program manager/project officer, telephone number, and E-
mail address (if available).

(j) Administrative Contracting officer, if different from (h)above,

 (k) List of subcontractors (if applicable).
(l) Compliance with subcontracting plan goals for small disadvantaged

business concerns, monetary targets for small disadvantaged business
participation, and the notifications submitted under FAR 19.1202-4 (b), if
applicable.

T(c) Offerors should not provide general information on their performance on
the identified contracts and subcontracts. General performance information
will be obtained from the references. 

(1) Offerors may provide information on problems encountered and
corrective actions taken on the identified contracts and subcontracts. 

(2) References that may be contacted by the Government include the
contracting officer, program manager/project officer, or the administrative
contracting officer identified above. 

(3) If no response is received from a reference, the Government will 
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make an attempt to contact another reference identified by the offeror, to
contact a reference not identified by the offeror, or to complete the
evaluation with those references who responded. The Government shall consider
the information provided by the references, and may also consider information
obtained from other sources, when evaluating an offeror's past performance. 

R
(4) Attempts to obtain responses from references will generally not go

beyond two telephonic messages and/or written requests from the Government,
unless otherwise stated in the solicitation. The Government is not obligated
to contact all of the references identified by the offeror.

Ato consolidate requests whenever possible (i.e., if the same reference has
several contracts, send that reference a single notice citing all applicable
contracts). Offerors may send Client Authorization Letters electronically to
references with copies forwarded to the contracting officer. 

(d) If negative feedback is received from an offeror's reference, the
Government will compare the negative response to the responses from the
offeror's other references to note differences. A score will be assigned
appropriately to the offeror based on the information. The offeror will be
given the opportunity to address adverse past performance information obtained
from references on which the offeror has not had a previous opportunity to
comment, if that information makes a difference in the Government's decision
to include the offeror in or exclude the offeror from the competitive range.
Any past performance deficiency or significant weakness will be discussed with
offerors in the competitive range during discussions.

 (e) Offerors must send Client Authorization Letters (see Attachment 16 of 
the solicitation) to each reference listed in their proposal to assist in the
timely processing of the past performance evaluation. Offerors are encouraged

FLetter to the contracting officer simultaneously with mailing to references.

(1) If an offeror has no relevant past performance history, an offeror
must affirmatively state that it possesses no relevant past performance
history. 

(2) Client Authorization Letters should be mailed or E-mailed to
individual references no later than five (5) working days after proposal
submission. The offeror should forward a copy of the Client Authorization

Tor certification is over three years old, present evidence that the
qualifications still apply.

 (f) Each offeror may describe any quality awards or certifications that
indicate the offeror possesses a high-quality process for developing and
producing the product or service required. Such awards or certifications
include, for example, the Malcolm Baldrige Quality Award, other Government
quality awards, and private sector awards or certifications. 

(1) Identify the segment of the company (one division or the entire
company) which received the award or certification. 

(2) Describe when the award or certification was bestowed. If the award

 (g) Past performance information will be used for both responsibility
determinations and as an evaluation factor for award. The Past Performance 
Questionnaire identified in Attachment 17 of the solicitation will be used to 
collect information on an offeror's performance under existing and prior
contracts/subcontracts for products or services similar in scope, magnitude,
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relevance, and complexity to this requirement in order to evaluate offerors
consistent with the past performance evaluation factor set forth in section M.
References other than those identified by the offeror may be contacted by the
Government and used in the evaluation of the offeror's past performance.

 (h) Any information collected concerning an offeror's past performance will
be maintained in the official contract file.

R(i) In accordance with FAR 15.305 (a) (2) (iv), offerors with no relevant
past performance history, or for whom information on past performance is not
available, will be evaluated neither favorably nor unfavorably on past
performance. 

L.13	 TECHNICAL QUESTIONS (EP 52.215-110) (APR 1984)

F 
Areleased outside the Government for audit purposes regardless of whether

information contained in such proposals has been claimed or determined to be
business confidential. If an outside audit is obtained, the non-Government
auditor shall use the information only for audit purposes; shall not disclose
any information in the proposals to anyone other than authorized EPA employees
without the prior written approval of the Assistant General Counsel
responsible for information law matters; and shall return all copies of
proposals, as well as any abstracts, to the Government upon completion of the
audit. The non-Government auditor shall obtain a written agreement from each
of its employees with access to the proposals to honor these limitations prior
to allowing the employee access. 

Offerors must submit all technical questions concerning this solicitation in
writing to the contract specialist. EPA must receive the questions no later
than 7 calendar days after the date of this solicitation. EPA will answer 
questions which may affect offers in an amendment to the solicitation. EPA 
will not reference the source of the questions. 

L.14	 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT FOR AUDIT 
(EP 52.215-115) (MAR 1989)

 Cost or pricing proposals submitted in response to this solicitation may be

L.15	 IDENTIFICATION OF SET-ASIDE/8A PROGRAM APPLICABILITY (EP 52.219-100)
(FEB 1991)

 This new procurement is being processed as follows: 

(a) Type of set-aside: No Set-Aside Used 

Percent of the set-aside: 0% 

(b) 8(a) Program: Not Applicable T
L.16	 SUBCONTRACTING PROGRAM PLAN FOR UTILIZATION OF SMALL BUSINESS AND SMALL 

DISADVANTAGED BUSINESS CONCERNS (EP 52.219-125) (AUG 1984)

 As part of the initial offer, offerors shall submit a subcontracting plan as
called for by FAR 52.219-9. 
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DL.17	 NOTICE OF FILING REQUIREMENTS FOR AGENCY PROTESTS (EPAAR 1552.233-70)
(JUL 1999) 

R
(a) Agency protests must be filed with the Contracting Officer in accordance
with the requirements of FAR 33.103(d) and (e). Within 10 calendar days after
receipt of an adverse Contracting Officer decision, the protester may submit a
written request for an independent review by the Head of the Contracting
Activity. This independent review is available only as an appeal of a
Contracting Officer decision on a protest. Accordingly, as provided in 4 CFR
21.2(a)(3), any protest to the GAO must be filed within 10 days of knowledge
of the initial adverse Agency action. 

L.18	 MINIMUM STANDARDS FOR EPA CONTRACTOR'S CONFLICT OF INTEREST PLAN 

1. PURPOSE 

F
solicitation(s)/contract(s) numbers were, and if and when the COI Plan was
approved.

A
The contractor's COI Plan is a document which describes the procedures a
company uses to identify and report COI. Generally, a contractor's corporate
COI plan will describe how a company, in its entirety, addresses conflicts,
and will not be contract or program specific. The plan may also describe the
options a company will consider proposing to avoid, neutralize, or mitigate a
COI whenever a conflict is identified. The plan will be evaluated and
approved* by the applicable EPA Contracting Officer (CO) if the COI Plan meets
the EPA's minimum requirements for detecting and reporting conflicts of
interest. Contractors' COI Plans should be identified by a version number and
date, as appropriate. In addition, when applicable, please also identify the
version number and date of any previously submitted COI Plans to the Agency,
to whom (name, title, and phone number) the COI Plan was submitted, what the

The Environmental Protection Agency (EPA) has identified a need to avoid,
neutralize, or mitigate actual and potential contractor conflicts of interest
(COI). In order to avoid, neutralize, or mitigate conflicts, contractors are
required to have a COI plan for identifying and reporting actual and potential
COI. The purpose of this document is to set forth the minimum standards for a
contractor's COI plan.
2. COI PLAN 

* COs may accept another CO*s prior approval of the same version of a
contractor*s COI Plan when appropriate. COs however, are not required to
accept another CO*s decision if the CO performs his/her own independent
evaluation. 

3. MINIMUM STANDARDS FOR CONTRACTORS' COI PLANS 
A. Corporate Structure Tthree corporate tiers, unless a relationship exists beyond three tiers that
would potentially create a conflict. In such a case, relationships beyond
three tiers should also be included in the COI Plan. Contractors should 
report changes in its' corporate structure to the Agency throughout contract
performance.
Contractors are invited to include under this section, a company profile. The 
profile should discuss all pertinent information relevant to COI including a
summary of a contractor's primary and/or environmental business functions and 

The COI Plan shall describe any parent relationship and list all affiliates,
subsidiaries, and sister companies, etc. Generally, this need not exceed
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Dactivities. This background information will potentially be very useful tocontracting officers and the Agency when evaluating whether or not a
contractor has a COI. 

B. Searching and Identifying COI 

R
The COI Plan shall include a requirement describing when a COI search must be
performed by company personnel and clearly identify the procedures to be
followed. The searching requirement shall encompass all work related to all
clients for whom work was performed over the past three years, all current
work, all sites (if applicable), and any future work reflected in marketing
proposals. Contractors must search their records over the past 36 months from
time of receipt of the work from EPA. However, EPA encourages contractors to
search back as far as a company's records cover. 

C. Data Base 

A
(3)a list of the past sites (when applicable) a contractor has worked on;
(4)a list of site name(s) (when applicable) related to any work performed; and
(5)the ability to search and retrieve the information in the data base. 

The COI Plan shall require a data base that includes all necessary information
for a contractor to review its past work (at a minimum over the past 36
months), work in progress, and work the company may be pursuing under any
marketing proposals. This requirement does not establish any particular type
or kind of retrieval system, however, the data base shall contain, at a
minimum, the following information and capabilities.
(1)a list of the company's past and public clients;
(2)a description of the type(s) of work that was performed and any other
pertinent information;

T 
Fperforming work under an EPA Superfund and/or Non-Superfund contract,

including work on a site, work relating to a site, or work pertaining to a
CERCLA/RCRA action or work that may endanger a CERCLA enforcement action, to
sign a personal certification. It should be noted however, that it is the
preference of the Agency that ALL employees of the company be required to sign
such a certification rather than only those employees working under an EPA
contract. The certification shall require at a minimum, that the individual
agrees to report to the proper company authority any personal COI the
individual may have on any work that may result in an actual or potential COI.
The certification shall also state the individual has read and understands the 
company's COI Plan and procedures. The employee certifications shall be
retained by the company. 

If applicable, the COI Plan shall include provisions for supplemental searches
of a parents, affiliates, subsidiaries, or sister company*s records. The COI 
Plan shall also describe any cross-checks used by the company when searching
COI issues. 
D. Personal Certification 

At a minimum, the COI Plan shall require ALL employees of the company

E. Technical Direction Document (TDD), or Task Order (TO) Notification and
Certification 

The COI Plan shall describe the process the company requires for notifying the
Agency prior to beginning work, and for submission of its TDD/TO certification 
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Dwithin 20 days of receipt of the work from EPA. 
NOTE:  TDD/TO certifications are NOT required if the contract contains
an annual certification requirement. Nevertheless, the contractor's COI
Plan should address the procedures to be followed for TDD/TO
certifications.

R
F. Annual Certification 

The COI Plan shall describe the process the company requires for submission of
its annual certification. 

NOTE:  Annual certification is NOT required if the contract contains a
TDD/TO certification requirement. Nevertheless, the contractor's COI

certifications. 
Plan should address the procedures to be followed for annual

G. Notification and Documentation 

Ataken or will take to avoid, neutralize or mitigate the conflict. In 
addition, a contractor shall document all COI searches related to EPA work,
whether or NOT an actual or potential COI has been identified.

The COI Plan shall clearly delineate who is the responsible official for
making COI determinations within the company. Generally, this would be
someone at a middle to upper level of management. The responsible official
shall be free of any personal conflicts for the purpose of making COI
determinations, e.g., a program manager who receives bonuses based on the
total amount of sales may not be free of conflicts. 

The plan shall clearly identify the process that is required when notifying
the EPA of any actual or potential COI and the actions that the company has

H. Training 

F
The COI Plan shall require all employees of the company to receive basic COI
training, and that each employee receive COI awareness training, at least, on
an annual basis. The company's COI Plan shall be available for all employees
to review. Annual awareness training shall include, at a minimum, a review of
the certification language and any changes that may have occurred in the
company's COI Plan. In addition, companies are encouraged to routinely
disseminate to their employees current COI information. 

I. Subcontractor's COI Plans 

T
The COI Plan shall describe the process and mechanism by which the
company will monitor its subcontractors to ensure all subcontractors
are complying with the COI provisions in their contracts. It is 
important that subcontractors identify and report COI as well as
submit Limitation of Future Contracting (LOFC) requests for approval. 

L.19	 PROHIBITION OF EMERGENCY AND RAPID RESPONSE SERVICE (ERRS) CONTRACTORS
FROM CONTRACT AWARD 

An offeror shall not receive an award under this solicitation if it is 
determined that the offeror is currently a Region 9 Emergency and Rapid
Response Services (ERRS) contractor or proposes to use a current Region 9 ERRS
contractor as a team subcontractor. 

L.20	 DISCLOSURE OF POTENTIAL CONFLICT OF INTEREST 
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D(a) The Agency has determined that a significant potential conflict ofinterest would exist if a current Region 9 ERRS contractor is awarded this
contract. To be eligible for award, each offeror must demonstrate that it is
not currently a Region 9 ERRS contractor. 

R
(b) In addition, the Agency has determined that offerors with a relationship,
financial or otherwise, with a current Region 9 ERRS contractor may have a
potential conflict of interest. Therefore, offerors responding to this
solicitation are requested to disclose any such relationships in their
proposal. The disclosure statement must address actual or potential
organizational conflicts of interest within the offeror’s entire corporate
umbrella, including parent companies, sister companies, affiliates,
subsidiaries, and other interests held by the offeror; generally limited up to
third tier relations unless there are potential conflict of interest concerns
related to more distant affiliates. Offerors who are determined to have a 
conflict will be provided an opportunity to submit a plan which describes how
any such conflicts will be avoided, mitigated or neutralized. The Agency will
determine an offeror’s eligibility for award based on the information
provided. 

Fsufficient to present a complete and effective response to this solicitation
are not desired and may be construed as an indication of the offeror’s lack of
cost consciousness. Elaborate art work, expensive paper and bindings, and
expensive visual and other presentation aids are neither necessary nor wanted. 

Aaward on the basis of actual or potential conflicts of interest. There is no 
set formula for determining what relationships would result in a determination
by the Contracting Officer that award to a particular offeror would not be in
the best interests of the Government due to organizational conflict of
interest concerns; each offeror will be evaluated individually on the basis of
the information disclosed pursuant to the requirements of this provision and
upon the adequacy of the offeror’s plan for avoiding, mitigating or
neutralizing such conflicts. 

(c) The purpose of requesting the information in paragraph (b) above is to
provide the Agency with an opportunity to assess its vulnerabilities relative
to organizational conflicts of interest of individual offerors prior to award.
The fact that an offeror has a relationship with a current Region 9 ERRS
contractor will not necessarily disqualify the offeror for consideration for

L.21 UNNECESSARILY ELABORATE PROPOSALS OR QUOTATIONS 

Unnecessarily elaborate brochures or other presentations beyond those

L.22 ORAL PRESENTATION INSTRUCTIONS 

General TA(2) must make an oral presentation to the Government’s Technical Evaluation
Panel (TEP). The Government Evaluation Team will consist of the Source 
Evaluation Panel Members and selected advisors. The oral presentation will be
facilitated by the CO. During the presentation the Offeror will be notified
by the CO when 5 minutes are remaining for the scheduled presentation. 

After the submission of Offers, each offeror whose proposals are acceptable
(See the L clause entitled,”Instructions for the Preparation of Technical and
Cost or Pricing Proposals (EPAAR 1552.215-72)(AUG 1999) DEVIATION, Paragraph

The sole purpose of the oral presentation is to evaluate the offeror’s
knowledge of the requirements of the prospective contract. The offeror shall 
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Dpresent Factor 1; Subfactors 1, 2, and 3, through the oral presentation
R 

process.  The oral presentation and the question and answer sessions will not
constitute a part of the Offer, and the information communicated thereby will
not become a part of any contract resulting from this RFP. Neither the oral 
presentation nor the question and answer session will constitute
communications or discussions, as defined in FAR 15.306, nor will they
obligate the Government to conduct discussions or to solicit or consider any
revisions to the Offer. The offeror must provide a list of proposed
significant subcontractors in the oral presentation and in the written display
media. 

The oral presentation shall be given to the technical evaluation panel (TEP),
which may include non-voting technical advisors to the TEP. The placement
Contracting Officer (CO), the administrative CO, the placement Contract
Specialist and an audio visual technician will also be present. 

Schedule 

A
The oral presentations will be scheduled by the EPA Contracting Officer (CO).
Offerors whose proposals are considered acceptable will be notified of the
date and time of oral presentations within 2 days after the EPA receives
proposals. The CO will draw the order of presenters by lot. The EPA reserves 
the right to reschedule oral presentations at the sole discretion of the CO.
The EPA intends to hold oral presentations from December 10, 2007 through
December 14, 2007. We anticipate that oral presentations will be held at the
US Environmental Protection Agency, 75 Hawthorne St., San Francisco, CA 94105. 

The offeror shall submit the following oral presentation information as Volume
III of their proposal: 

F
The name, title, and company represented for each member of
the presentation team. 

Include only the members who will be attending and
participating in the oral presentations. No other officers,
employees, consultants, agents, or other representatives of
the offeror may attend. 

Ten (10) hard copies of the PowerPoint Presentation or
overhead slides and any special requests. Changes will not
be allowed or accepted after receipt of the initial oral
presentation submission. The contact information is listed 
below. 

Hand- Carried Address: TU.S. EPA, Region V
ATTN: Rhonda Flynn
Acquisition Section - 10th Floor 
77 West Jackson Blvd 
Chicago, IL 60604 

Mailing Address:
U.S. EPA, Region V
ATTN: Rhonda Flynn
MCC-10J 
77 West Jackson Blvd 
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Oral Presentation Media 

R
The offeror’s entire oral presentation will be videotaped and/or audiotaped by
the EPA. The offeror may not record (either audio or video) its own
presentation. Also, the Government will videotape each offeror’s presentation
and the question and answer session as a historical record. The offeror will 
not be provided a copy of the videotape and/or audiotape. 

The offeror may use power point presentations, charts, graphs or other display
media during the oral presentation. If the offeror intends to incorporate
display media during the oral presentation, the offeror must provide the
written submission in accordance with the instructions in the Section L clause 
entitled, “Instructions for the Preparation of Technical and Cost or Price
Proposals”. Changes will not be allowed or accepted after receipt of the
initial proposal submission.

Awill consider only the information on the transparencies that were actually
projected during the allotted time for the presentation. 

Oral Presentation Constraints 

There is a 100 page limit to the number of overhead transparencies or
Powerpoint slides that an offeror may use during its presentation. However,
when evaluating the offeror’s understanding and capability, the Government

Fthan ten(10) members of the offeror’s team. 

The offeror’s proposed Project Manager and Key Personnel are required to make
the oral presentation. In the event that the offeror has proposed a joint
venture/partnership or Team Subcontractors or Major Subcontractors, the
offeror shall have representatives of any joint venture/partnership or Team
Subcontractors at the oral presentation. 

The presenters shall be members of the offeror’s team (including subcontractor
personnel, if any) who are proposing to work on the START contract. The 
offeror’s presentation team shall consist of the Project Manager, plus no more

The oral presentation will consist of a maximum of: 

1. 15 minutes corporate history 

T
The oral presentation and the question and answer session shall not discuss
any of the elements of either the Offer (Reference Section L.), or the pricing
information (Reference Section L.), submitted in conjunction with this
solicitation. 

2. 60 minutes oral presentation based upon Factor #1, Technical Ability;
Subfactors 1, 2, and 3, as set forth in Clause M. 2, Evaluation Factors
for Award. 
3. Break, not to exceed 60 minutes. During this time the Government
will caucus to formulate questions for the offeror’s presenters.
4. Question and answer session, not to exceed 60 minutes.
5. 15 minutes closing remarks 

All materials will be retained by the EPA. 
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L.23 SUBMISSION OF CONTRACTOR PLANS 

The following plans must be submitted as set forth below:

R1. Quality Management Plan 

The required contents of the offeror’s proposed Quality Management Plan are
described in the clause entitled “Higher-Level Contract Quality Requirement
(Government Specification) (FAR 52.246-11)” located in Section E of the
solicitation. 

2. Conflict of Interest Plan 

AConflict of Interest Plans”, as a guide. An offeror’s COI plan will be
evaluated in accordance with the section “M” clause entitled “Evaluation of 
Standard Operating Procedures”. 

The offeror shall submit, as part of its technical/business proposal, an
Organizational Conflict of Interest Plan describing the system that will be
employed to identify actual or potential conflict of interest situations that
may arise as a result of the work under this contract. The offeror will 
describe the steps that will be taken to avoid or mitigate an actual or
potential conflict. The offeror must address both organization and site
specific conflicts of interest for past and future work. This plan shall be
developed utilizing Section L, “Minimum Standards for EPA Contractors’

T
approved version will be incorporated into any resulting contract. 

Fthat may occur during performance of the contract as a result of your firm’s
past or on-going performance of environmentally-
regulated activities. In particular, please discuss any activities that are
identified on databases such as, but not limited to, EPA’s Enforcement and
Compliance History Online database (http://www.epa.gov/echo) and EPA’s
Envirofacts Data Warehouse (http://www.epa.gov/enviro/index_ java.html).
Should you identify any such OCIs, please provide your plan to effectively
avoid, neutralize, or mitigate the conflict. 

NOTE - In addition to the documents required in the section “L” clause
entitled, “Minimum Standards for EPA Contractors’ Conflict of Interest Plans”,
offerors shall submit a plan that includes the following: Relevant information
about its own on-going or past performance of environmentally-regulated
activities and the impact that those activities could have on the firms’
judgment and objectivity in performing the contract. Accordingly, for each of
the task areas described in the PWS, you are requested to submit to EPA an
analysis of the potential for any organizational conflict of interest (OCI)

3. Corporate Health and Safety Plan 

The offeror shall provide a Corporate Health and Safety Plan. The final EPA

4. Professional Employees Compensation Plan 

The offeror shall provide a Professional Employees Compensation Plan which
will be incorporated into any resulting contract. At a minimum the plan must
address the requirements set forth in the L clause titled, “EVALUATION OF
COMPENSATION FOR PROFESSIONAL EMPLOYEES (FAR 52.222-46) (FEB 1993)
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D5. Standard Emergency Response/Counter-Terrorism Procedures 

The offeror shall provide a plan for Standard Emergency Response/Counter-
Terrorism Procedures which will be incorporated in any resulting contract. 

6. Plan for the maintenance and calibration of equipment

R 
A 
F 
T 

At a minimum, this plan shall address maintenance schedules and general
procedures for performing maintenance of equipment. 
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SECTION M - EVALUATION FACTORS FOR AWARD 

M.1	 EVALUATION OF AWARD TERMS

RExcept when it is determined in accordance with FAR 17.206(b) not to be in
the Government's best interests, the Government will evaluate offers for award
purposes by adding the total price for all terms to the total price for the
basic requirements. Evaluation of award terms will not obligate the Government
to exercise the term(s). 

M.2	 EPA SOURCE EVALUATION AND SELECTION PROCEDURES--NEGOTIATED PROCUREMENTS 
(EPAAR 1552.215-70) (AUG 1999)

 (a) The Government will perform source selection in accordance with FAR
Part 15 and the EPA Source Evaluation and Selection Procedures in EPAAR Part 
1515 (48 CFR Part 1515). The significant features of this procedure are:

A(1)	 The Government will perform either cost analysis or price analysis
of the offeror’s cost/business proposal in accordance with FAR
Parts 15 and 31, as appropriate. In addition, the Government will
also evaluate proposals to determine contract cost or price
realism. Cost or price realism relates to an offeror’s
demonstrating that the proposed cost or price provides an adequate
reflection of the offeror’s understanding of the requirements of
this solicitation, i.e., that the cost or price is not
unrealistically low or unreasonably high.

F
(2)	 The Government will evaluate technical proposals as specified in

1552.215-71, Evaluation Factors for Award.

 (b) In addition to evaluation of the previously discussed elements, the
Government will consider in any award decision the responsibility factors set
forth in FAR Part 9. 

M.3	 EVALUATION FACTORS FOR AWARD (EPAAR 1552.215-71) (AUG 1999)

T
(a) The Government will make award to the responsible offeror(s) whose

offer conforms to the solicitation and is most advantageous to the Government
cost or other factors considered. For this solicitation, all evaluation
factors other than cost or price when combined are significantly more
important than cost or price.

 (b) Evaluation factors and significant subfactors to determine quality of
product or service: 

Factor # 1 - TECHNICAL ABILITY 
Sub-Factor # 1 - Response Activity
Sub-Factor # 2 - Preparedness and Prevention Activities
Sub-Factor # 3 - Assessment/Inspection Activities
Sub-Factor # 4 - Personnel and Equipment
Sub-Factor # 5 - Contract Management Ability 
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DFactor # 2 - PAST PERFORMANCE Factor # 3 - SUBCONTRACTING PLAN 
Factor # 4 - COST/PRICE 

Technical/Business Proposals will be evaluated using the following rating
scheme, except for the plans and procedures, which will be evaluated in
accordance with Clause the M clause entitled, “EVALUATION OF PLANS AND
PROCEDURES:”RUnsatisfactory (0) = 	 The factor is not addressed or is totally deficient

and without merit. 

Poor (1) = 	 The factor is addressed, but contains deficiencies

A 
and/or weaknesses that can be corrected only by major
or significant changes to relevant portions of the
proposal, or the factor is addressed so minimally or
vaguely that there are widespread information gaps.
In addition, because of the deficiencies, weaknesses,
and/or information gaps, serious concerns exist on the
part of the Technical Evaluation Team about the
offeror’s ability to perform the required work. 

Fair (2) =	 Information related to the factors is incomplete,
unclear, or indicates an inadequate approach to, or
understanding of the factor. The Technical Evaluation 
Team believes that there is question as to whether the
offer would be able to perform satisfactorily. 

F
Good (3) = 	 The response to the factor is adequate. Overall, it

meets the specifications ad requirements, such that
the Technical Evaluation Team believes that the 
offeror could perform to meet the Government’s minimum
requirements. 

Excellent (4) = 	 The response to the factor is good with some superior
features. Information provided is generally clear,
and the demonstrated ability to accomplish the
technical requirements is acceptable with the
possibility of more than adequate performance. 

Outstanding (5) = 	 The response to the factor is superior in most
features. 

TFactor # 1, and all sub-factors, is the most important factor and
significantly more important than all other factors combined. Factor # 2 is
the second most important factor and significantly more important than Factors
# 3 and # 4. Factor # 3 is slightly more important than Factor # 4. However,
as the ratings become closer in value, Factor # 4 - Cost/Price, become more
important. 

Within Factor # 1, sub-factor # 1 is the most important and significantly more
important than each of the other sub-factors. Sub-factor numbers 2, 3, and 4
are equally important and sub-factor # 5 is the least important. 
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D

Factor # 1 - TECHNICAL ABILITY 

Sub-Factor # 1 - Response Activities (PWS TASK A)

R
a. GENERAL REQUIREMENTS 

The offeror will be evaluated on its demonstrated ability to maintain a
24 hour, seven days a week, year round response; and provide support
during spills/releases, and periods of multiple emergencies, disasters,
and terrorist acts , and fulfill their responsibilities on a regional,
cross regional, national, and international basis. This includes 
support under the National Response Plan (NRP) and National Contingency
Plan (NCP). 

F

The offeror will be evaluated on its demonstrated ability to assist in
helping state and local responders plan for and respond to emergencies
and maintain response capability to respond to discharges or threatened
discharges as defined in Subparts D and E of the NCP. 

Asampling, analytical, field detection/monitoring and Quality
Assurance/Quality Control (QA/QC) support, in accordance with applicable
methods, procedures and guidelines; provide technical advice, findings,
facts, recommendations, suggest technical options, and review technical
submissions, including work plans for EPA and other Federal, state, and
local officials as directed; assist with the coordination and
communication between Federal, state, and local responding agencies, and
the public; and become proficient in Removal Cost Management System
(RCMS), EPA form 1900-55 or (Incident Action Plan in an Incident Command
System), and National Pollution Fund Center Forms. 

The offeror will be evaluated on its demonstrated ability to monitor and
oversee response activities, workers, and public safety; be 
knowledgeable about the Incident Command System (ICS) and assist
Federal, state, and local responding agencies with the implementation of
ICS; and, adhere to appropriate safety procedures and to advise the On-
Scene Coordinator (OSC) on Health and Safety matters 

The offeror will be evaluated on its demonstrated ability to provide

b. Emergency Response Activities 

T
The offeror will be evaluated on its demonstrated ability to provide
technical support in conjunction with other Federal, state, or local
agencies in the planning and preparedness for natural and man-made
disaster response under the NRP or other federally adopted national
response plans and provide technical support in performing Federal
Disaster Assistance surveys of damage caused by natural disasters or
assessment of damages to public water or sewage treatment facilities or 

The offeror will be evaluated on its demonstrated ability to provide
appropriate level of personal protective equipment and decontamination
methods; provide expert guidance and recommendations on Nuclear,
Biological, Chemical, Radiological (NRCB) response equipment,
technologies and protocols; and, assist in coordinating with key federal
partners. 
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Drelated environmental problems 

c. Emergency Containment/Removal Response Activities 

R 
The offeror will be evaluated on its demonstrated ability to provide
technical advice, findings, facts, recommendations, and options to the
Contracting Officer Representative (COR); provide technical support to
achieve the cleanup or removal of released hazardous substances from the
environment; provide support in responding to the release or threat of
release of oil or petroleum products; be familiar with oil containment
and recovery techniques for inland and coastal waterways; be familiar
with Area Plans/Subarea Plans, including sensitive areas; and, oversee
proper placement and deployment of containment boom, skimming and
recovery operations. 

A 
The offeror will be evaluated on its demonstrated ability to provide
appropriate technical information that details strategies to mitigate
the threat to human health and the environment from hazardous 
substances; provide technical support in monitoring on-site activities
by Federal , state, local agencies, and contractor(s); and, to provide
cost oversight during fund lead removal actions. 

The offeror will be evaluated on its demonstrated ability to be
knowledgeable of CERCLA§107, Potentially Responsible Parties (PRP) and
Clean Water Act (CWA) (See Exhibit B of the PWS); provide technical and

F 
administrative support for identification and notification of PRP
related to a release on a site or facility (See Exhibit A of PWS);
assist in preparing PRP objectives for site cleanup and work
requirements (See Exhibit A of PWS); and, review PRP work plans,
monitor work to ensure that the assessment or cleanup activities are
performed correctly and in accordance with applicable statute(s), the
NCP, agency goals, and any other relevant law or regulations (See
Exhibit B). 

d. Readiness Plan 

The offeror will be evaluated on its Readiness Plan developed in
accordance with Attachment # 9 to the solicitation entitled “RESPONSE 
AND KEY PERSONNEL QUALIFICATIONS.” The offeror will be evaluated on how 
it will maintain Level A emergency response capabilities, as described
in Attachment # 9 to the solicitation entitled “RESPONSE AND KEY 
PERSONNEL QUALIFICATIONS,” within the Core Readiness Team, that meet the
requirements of the PWS. 

TSub-Factor # 2 - Preparedness and Prevention Activities (PWS TASK B) 

a. General 

The offeror will be evaluated on its demonstrated ability to provide
support with audits or inspections to identify and document violations
of environmental laws or non-compliance with regulations and assess
physical security conditions for all field activities. 

b. Contingency & Risk Management Planning 
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DThe offeror will be evaluated on its demonstrated ability to provide
technical support with reviewing and analyzing Federal, state, local,
and regional response contingency plans regarding applicable laws and
regulations. 

R
The offeror will be evaluated on its demonstrated ability to perform
activities in accordance with the guidelines for the Risk Management
Program/General Duty Inspection activities required under Section 112(r)
of the Clean Air Act (CAA) Amendments of 1990 and 40 CFR Part 68. 

c. Preparedness and Prevention 

The offeror will be evaluated on its demonstrated ability to review
Federal, state, local, and regional contingency and response plans,
prepared under the CAA, EPCRA, CERCLA, OPA, NRP, and NCP, to insure
compliance with the requirements described in “National Response Team
Criteria For Review of Hazardous Material Emergency Plan, dated May 1988,
(NRT-1A) (www.nrt.org) and integrated contingency plan guidelines
available from the regional office.

AThe offeror will be evaluated on its demonstrated ability to provide
technical support in counter terrorism planning and response efforts;
perform tasks to increase awareness and preparedness among Federal,
state and local responders of the potential threat posed by nuclear,
biological, incendiary, chemical, and explosive terrorism; participate
in regional, cross-regional, national, and international drills,
exercises, and training; assist in the Crisis Management and Consequence
Management phases of a terrorist incident response; and, develop
programs and procedures to prevent and prepare for deliberate releases
resulting from terrorist incidents in accordance with the following
guidance documents: 

F• Presidential Decision Directives #62, #63, and

#67;(http://www.fas.org/irp/offdocs/pdd/index.html)

• U.S. Policy on Counter-terrorism, Presidential Decision Directive
#39 
• Title XIV of Public Law 104-201, The Defense Against Weapons of
Mass Destruction Act, also know as Nunn-Lugar-Domenici
• Other programs, such as the NCP and the NRP; and,
• Any other applicable agency-related documents. 

d. Oil Spill Prevention and Preparedness

TThe offeror will be evaluated on its demonstrated ability to provide
technical support for SPCC inspections as described in the PWS.

The offeror will be evaluated on its demonstrated ability to provide
technical support for substantial harm facility inspections and review of NRPs
as described in the PWS.

 The offeror will be evaluated on its demonstrated ability to assist with
informing regulated facilities, tribal, state, local agencies and the public
about the requirements of various regulations and provide assistance to
support regional initiatives when required; and, provide outreach support,
which may include the following: 

• communicating with facilities to provide technical assistance and
compliance assistance; 
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D• participating in community outreach activities such as table top
exercises or workshops with industry and community
representatives;

•	 preparing publications relating to compliance such as fact sheets,
brochures, or manuals. 

R
•	 distributing general SPCC, NRP, or specific industry sector

mailings; and,
• obtaining facilities suitable for workshops, meetings, or other

appropriate

• outreach activities.
 

Sub-Factor # 3 - Assessment/Inspection Activities (PWS TASK C) 

a. Assessment Activities 

The offerors will be evaluated on its demonstrated ability to perform
pre-CERCLIS screening activities in accordance with EPA OSWER Directive
9200.4-05, “Pre-CERCLIS Screening Guidance,” dated September 30, 1996. 

A
The offeror will be evaluated on its demonstrated ability to support a
determination of whether sites require additional site assessment
activities by collecting, recording, and analyzing detailed information
about the site, and perform site discovery activities. 

The offeror will be evaluated on its demonstrated ability to provide
technical support on removal assessment activities and perform removal 
assessment activities. 

F 
The offeror will be evaluated on its demonstrated ability to provide
technical support on Preliminary Assessment (PA) activities, including
reviewing past and present facility waste handling practices and permit
history; documenting the presence, quantity, type, or absence of
uncontrolled or un-contained hazardous substance(s) on-site; documenting
releases to the environment; identifying pollution disposal pathways;
determining pathway specific receptors and surrounding population
density; and, locating other environmentally sensitive receptors (e.g.,
wetlands and endangered species). 

The offeror will be evaluated on its demonstrated ability to perform
site assessment activities. 

Sub-Factor # 4 - Personnel and Equipment 

a. Personnel 

TThe offeror will be evaluated on its demonstrated ability to provide
personnel with the qualifications listed in Attachment # 9 to the
solicitation entitled “RESPONSE AND KEY PERSONNEL QUALIFICATIONS,” and
other labor categories which will be necessary to perform the PWS;
ability to increase staffing to meet surge requirements; ability to
obtain, maintain, and integrate specialized labor; ability to train and
maintain a well-qualified staff, including its ability to meet the basic
and advanced radiation training requirements in accordance with
Attachment # 9 to the solicitation entitled “RESPONSE AND KEY PERSONNEL 
QUALIFICATIONS;” and, ability to provide a staffing and retention plan
for all personnel which would address the offeror’s ability to increase
staffing. 
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Db. Equipment 

The offeror will be evaluated on the list of all technical equipment,
vehicles, and facilities that the offeror currently has in its inventory
or has the ability to obtain (i.e. leased, rented, or owned necessary to
perform the contract).

R
The offeror will be evaluated on its plan and demonstrated ability to
obtain technical equipment, vehicles, and facilities that are compatible
with the list in Attachment # 1 to the solicitation entitled “EMERGENCY 
RESPONSE EQUIPMENT,” which is necessary for contract performance and
that the offeror currently does not have in its inventory. 

The offeror will be evaluated on its demonstrated ability to operate,
maintain, and calibrate equipment compatible to the list in Attachment #
1 to the solicitation entitled “EMERGENCY RESPONSE EQUIPMENT.” 

The offeror will be evaluated on its plan for maintaining and
calibrating technical equipment necessary for responding to emergency
response actions. ASub-Factor # 5 - Contract Management Ability

 The offeror will be evaluated on its demonstrated ability to manage a large
multi- disciplinary team over a large geographic area for multiple tasks;
manage cost by order and by task; meet documentation requirements as required
in Part III of the PWS entitled “ Submitting Documentation;” manage high
volume, small dollar technical direction or other tasking documents requiring
quick turnaround; and, communicate effectively with customers. The offeror 
may demonstrate its ability to meet the requirements by explaining and
demonstrating how similar requirements were satisfied and performed in the
past. 

Factor # 2 - PAST PERFORMANCE FThe Contracting Officer will evaluate the offeror’s past performance
information.

 The offeror will be evaluated based on information provided by their clients
on their past performance under existing and prior contracts for similar
products or services. 

Factor # 3 - SUBCONTRACTING PLAN TThe Contracting Officer will evaluate the offeror’s small disadvantaged
business (SDB) participation. An unsatisfactory or poor subcontracting plan
will be unacceptable under Clause M.3 entitled “Evaluation of Standard
Operating Procedures”.

 Under this factor, offerors will be evaluated based on the demonstrated
extent of participation of small disadvantaged business (SDB) concerns in the
performance of the contract in each of the authorized and applicable North
American Industry Classification System (NAICS) Industry Subsectors as
determined by the Department of Commerce. As part of this evaluation, offerors
will be evaluated based on: 
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D(1) The extent to which SDB concerns are specifically identified to
participate in the performance of the contract; 

(2) The extent of the commitment to use SDB concerns in the performance
of the contract (enforceable commitments will be weighed more heavily than
nonenforceable commitments);

R
(3) The complexity and variety of the work the SDB concerns are to

perform under the contract; 

(4) The realism of the proposal to use SDB concerns in the performance
of the contract; and 

(5) The extent of participation of SDB concerns, at the prime contractor
and subcontractor level, in the performance of the contract (in the authorized
and applicable NAICS Industry Subsectors in terms of dollars and percentages
of the total contract value. 

Factor # 4 - COST/PRICE

Afollowing technical/business plans: 

Cost/Price will be evaluated for overall cost/price realism. 

M.4 EVALUATION PLANS AND PROCEDURES 

As set forth in Section L of this RFP, the offeror will be evaluated on the

-Quality Management Plan
-Conflict of Interest Plan 
-Health and Safety Plan
-Professional Employees Compensation Plan

F-Standard Emergency Response/Counter-terrorism Procedures
-Plan for the maintenance and calibration of equipment 

The acceptability of these plans will be considered as part of the
responsibility determination undertaken prior to contract award to determine
whether an offeror meets the responsibility standard set forth in FAR Subpart
9.104. Notwithstanding the evaluation of an offeror with respect to the
technical evaluation criteria or the evaluation of an offeror’s price, an
offeror whose plans or procedures are not acceptable at time of contract award
will be considered non-responsible and ineligible for award.

Tconsidered acceptable, the Health and Safety Plan must meet the minimum
standards identified in the section H provision entitled, Health and Safety.
To be considered acceptable, the Professional Employees Compensation Plan must
address the requirements set forth in the L clause entitled, EVALUATION OF
COMPENSATION FOR PROFESSIONAL EMPLOYEES. To be considered acceptable, the
Plan for the Maintenance and Calibration of Equipment shall address
maintenance schedules and general procedures for performing maintenance of
equipment. To be considered acceptable, the plan for Standard Emergency 

The Plans, as described in Section L, will be evaluated as acceptable or
unacceptable. To be considered acceptable, the Quality Management Plan must
comply with the minimum requirements identified in the document entitled, EPA
Requirements for Quality Management Plans (QA/R-2). Refer to Attachment 11. At 
a minimum, the Conflict of Interest plan must meet the minimum standards
identified in the section L provision entitled “Minimum Standards for EPA
Contractor’s Conflict of Interest Plan,” to be determined acceptable. To be
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DResponse/Counter-terrorism Plan shall address the offeror’s internalprocedures for continuation of business in response to Standard Emergency
Response/Counter-Terrorism event. 

M.5 TEAM SUBCONTRACTOR AGREEMENTS 

R 
A 
F 
T 

The proposed contractor shall provide within five (5) calender days of
issuance of a notice of award, one copy of each proposed Team Subcontract
Agreement (when applicable). 
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EMERGENCY RESPONSE EQUIPMENT 
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DSection 1-Government-Owned and Government-Operated Equipment
R 

The following list is a compilation of potential equipment that regions may
own. This list of equipment was developed by the EPA Counter Terrorism (CT)
Technical Group, which consists of On-Scene Coordinator (OSC) representatives.
The list consists of nationally consistent equipment deemed necessary for OSCs
to do their job. EPA has concluded that this type of equipment is necessary
to successful performance of emergency response as described in the START III
PWS. The following list is not comprehensive and may be modified as equipment
technology or needs change. The purpose of this list is to allow potential
contractors to see what equipment EPA uses, and to see what equipment
contractors will be expected to know how to operate, maintain, calibrate,
decontaminate, etc. as required under the PWS relating to equipment. These 
equipment items are available to both EPA and current START Contractor
personnel for purchase under Blanket Purchase Agreements (BPAs) at the
following website: http://www.epa.gov/oamsrpod/ersc/bpa/index.htm. As new 
contracts are awarded, those contractors will be authorized to order equipment
from these BPAs for their own use.

AThe complete list of Emergency Response Equipment may be found by following
the link to the following website: www.epa.gov/oam/srpod/  Then clicking on
“START Contracts”, then clicking on “EPA-Owned Equipment”. This does not 
imply that the EPA will be furnishing equipment, rather provides a list of
equipment that the contractor is authorized to order using EPA’s BPAs. 

This list is not Government Furnished Property (GFP). If GFP is made 
available, it will be listed below. If GFP is made available the contractor 
will be required to comply with all clauses relating to GFP found in section
G, H, and I pursuant to FAR Part 45. If GFP is made available EPA will make a 
central tracking system available. 

FSection 2-Government Furnished Property

 Government Furnished Property (GFP) will not be provided under the Region 9
START 3 contract. If GFP is added later it will be through modification to
the contract along with all applicable terms and conditions. 

Section 3-Contractor-Owned Routine Equipment

 The following is a list of Routine Equipment that shall be included in the
fixed rates found in Clause B-2, FIXED RATES FOR SERVICES-INDEFINITE
DELIVERY/INDEFINITE QUANTITY CONTRACT of this contract and shall not be
reimbursed as direct costs under the contract. TA. 	 any personal protective equipment as defined in 29 CFR 1910.120,

B. 	 any office equipment required to support the contract,
C. 	 any equipment required to provide non-EPA unique training of

contractor personnel,
D. 	 any equipment required for report preparation, including contract

level or project level technical reports,
E. 	computer software 
F. 	 any equipment required for graphics support
G. 	 any equipment required for travel to and from corporate offices by

administrative or management employees not part of a TDD or TO
specific project.

H. 	 any equipment required to implement medical monitoring programs 
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DI. 
J. 

K. 

L. 

M. 

N. 

O. 

P. 

Q. 

R. 

S. 

T. 
U. 
V. 
W. 
X. 

Y. 
Z. 

AA. 

BB. 


CC. 

DD. 

EE. 
FF. 

GG. 

HH. 
II. 

JJ. 

any equipment required for contract mobilization/demobilization
laptop or other computer devices with internet access, and the
cost of internet access 

R 
communications equipment: cellular/satellite phones including

equipment and airtime; PDA’s; hand held 2-way radios for

communication between START members; radios for communication with

EPA personnel

any testing or sampling media such as: carbon monoxide, Ammonia,

hydrogen sulfide, cyanide, MCE filters, 37 mm gel filters, 37 mm

particulate filters, PDM filters, DI water, oil detection kits,

claibration media, or any other media or accessories required to

operate any equipment, routine or not

Sampling Tools (stainless steel pails, pans, trowels, drum


A 
thieves, calawasi tubes, sample pumps, sludge judge, bailers,

etc.),

Sampling Supplies (bottles, jars, preservatives, labels, chain-of-
custody forms/labels, decontamination agents, coolers, etc.),

Field Tools (shovels, brooms, brushes, axes, spades, scoops,

sample pans, lights, etc.),

Field Chemistry Supplies, i.e. any materials necessary for the

operation of equipment listed in the fixed equipment rates (pH and

other indicator papers, M8 and M9 paper, test tubes, vials,

flasks, cotton swabs, baggies, paper towels, propane torches,

etc.),

Full Face Respirators, Half Face Respirators, Hard Hat, Safety


F 
Glasses, Ear Plugs,

any equipment required to provide oil, grease, or any materials

necessary for the operation of equipment listed in the fixed

equipment rates,

Hand Tools (hammers, wrenches, levels, etc., including non-

sparking; Drum/Barrel Carts, Pallet Jack, Wheel Barrow)

Chain, rope,
 
Welding Stand, including torch, protective gear, and supplies

Portable Eye Wash,

Cutting Torch and protective gear,

Saws: Hand or Electrical (chain, cut, band, circular,

etc.),machetes,
 

T 
Maintenance/Service and/or Response Vehicle, Truck or Trailer

Metal Detector,
 
pH Meter, Conductivity Meter, ORP Meter Thermometer

Field Personnel Decontamination Station, including decontamination

tent,

Hand Held Radio, Telephone, plain paper facsimile machine,

including telephone cord/jacks,

Computer, Printer with double-sided copy and paper feed, Modem,

Photocopy Machine,

Cameras, both digital and video,

Batteries, Flashlight, Ice, Drinking water, Cooler/ice chest,

Electrolytic fluid replacements for workers

Tape (duct, strapping, electrical, warning, hazardous, etc.),

Spray paint, survey stakes and other markers, etc.

Hoses, Hose Nozzle or Head, Sprinklers

Office Supplies (pens, pencils, grease, glass jar markers, drum

markers, all other markers, paper, calculators, paper clips,

staplers, office tape, staple removers, stickers, labels, folders,

notebooks, Fedex supplies, Trash Can, Trash Bags, etc.)

SCBAs including face-mask and bottles, Additional SCBA tanks, Air
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DPurifying Respirator,

KK. First Aid Kit, Sunscreen, Bug spray,

LL. 	Umbrellas
 
MM. Steel-toed boots,
 
NN. Clothing (ie, jackets, rain gear, etc.),


R
The above list may not be all inclusive, and should include any item which

the contractor expenses in its indirect accounts in accordance with its
accounting system. Any additional equipment the contractor proposes as part
of the fixed rate, which may be a benefit to the government, will be added to
the list above and will be incorporated at time of award. The contractor 
shall provide a complete list of all routine equipment that is included in the
proposed fixed rate. 

EXHIBIT A

A
The fixed rates for labor shall include all costs associated with support

and readiness of all Removal Program work, particularly response activities,
as described in Section II(A) of the PWS, and for the management of the entire
START contract. It is inclusive of the following costs: 

LIST A: Administrative costs 

OO. direct labor, fringe, overhead and profit
PP. 24 hour a day, 7 day a week hot line for receipt of task orders or

TDDs and deployment of contractor resources
QQ. compensation for overtime, including compensation for emergency

F
response on call duty status

RR. background checks for all employees working under the contract
SS. levels of personal protective equipment as defined in 29 CFR

1910.120 according to the above defined labor categories
TT. 	 all office expenses to support the contract, to include rent,

overhead, janitorial services, office equipment and clerical
support

UU. 	 costs related to the management of the contract, including post
award conference and performance meetings with EPA

VV. all non-EPA unique training contractor personnel, such as asbestos
certification 

WW. conflict of interest procedures
XX. 	 insurance requirements, including pollution liability insurance

T
YY. 	 quality assurance program, including, but not limited to, audits

and routine checks of technical deliverables for procedural
compliance

ZZ. 	 cost management, administration of subcontracts, including team
subcontractors, if proposed

AAA. development and implementation of standard operating procedures
BBB. report preparation, including monthly progress reports and

invoicing, but not including trip, letter or other technical
reports ordered under specific to task orders or TDDs

CCC. 	 computer program/tracking system development and implementation,
including software

DDD. graphics support 
EEE. travel expense to and from corporate offices by administrative or

management employees not part of the designated team, travel
expense to and from training facilities, travel expense to and
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DFFF. 

GGG. 
HHH. 
III. 
JJJ. 

KKK. R 
from corporate offices by contractor employees
health and safety training, including two Level A training
exercises for each member of the contractor’s personnel who will
be used to respond in Level A PPE per year, under any Task Order
or TDD issued by EPA (where applicable)
medical monitoring 
management support of the contract, program management
all mobilization/demobilization costs associated with the contract
laptop or other computer devices with internet access, and the
cost of internet access 
communications equipment: cellular/satellite phones including
equipment and air time; PDA’s; hand held 2-way radios for
communication between START members; radios for communication with
EPA personnel 

LIST B: Routine Equipment and supplies 

A. 	 Sampling Supplies (bottles, jars, preservatives, labels, chain-of-
custody forms/labels, decontamination agents, coolers, etc.)

AB. 	 Analyte media such as: carbon monoxide, Ammonia, hydrogen
sulfide, cyanide, MCE filters, 37 mm gel filters, 37 mm
particulate filters, PDM filters, DI water, oil detection kits

C. 	 Field Tools (shovels, brooms, brushes, axes, spades, scoops,
sample pans, lights, etc.)

D. 	 Sampling Tools (stainless steel pails, pans, trowels, drum
thieves, calawasi tubes, sample pumps, sludge judge, bailers,
etc.)

E. 	 Field Chemistry Supplies, i.e. any materials necessary for the
operation of equipment listed in the fixed equipment rates (pH and
other indicator papers, M8 and M9 paper, test tubes, vials,
flasks, cotton swabs, baggies, paper towels, propane torches,
etc.) FF. 	 Full Face Respirators, Half Face Respirators, Hard Hat, Safety
Glasses, Ear Plugs

G. 	 Oil, Grease, i.e. any materials necessary for the operation of
equipment listed in the fixed equipment rates

H. 	 Hand Tools (hammers, wrenches, levels, etc., including non-
sparking; Drum/Barrel Carts, Pallet Jack, Wheel Barrow)

I. 	Chain, rope 
J. 	 Welding Stand, including torch, protective gear, and supplies
K. 	 Portable Eye Wash
L. 	 Cutting Torch and protective gear
M. 	 Saws: Hand or Electrical (chain, cut, band, circular,


etc.),machete
 TN. 	 Detergents (Laundry Soap, shampoo, personnel or equipment
decontamination detergent, etc.) and bleach

O. 	 Maintenance/Service and/or Response Vehicle, Truck or Trailer
P. 	Metal Detector 
Q. 	 pH Meter, Conductivity Meter, ORP Meter Thermometer
R. 	 Field Personnel Decontamination Station, including decontamination

tent 
S. 	 Hand Held Radio, Telephone, plain paper facsimile machine,

including telephone cord/jacks
T. 	 Computer, Printer with double-sided copy and paper feed, Modem,

Photocopy Machine
U. 	 Cameras, both digital and video
V. 	 Batteries, Flashlight, Ice, Drinking water, Cooler/ice chest, 
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DW. 

X. 
Y. 

Z. R 
A 
F 
T 

Electrolytic fluid replacements for workers

Tape (duct, strapping, electrical, warning, hazardous, etc.),

Spray paint, survey stakes and other markers, etc.

Hoses, Hose Nozzle or Head, Sprinklers

Office Supplies (pens, pencils, grease, glass jar markers, drum

markers, all other markers, paper, calculators, paper clips,

staplers, office tape, staple removers, stickers, labels, folders,

notebooks, Fedex supplies, Trash Can, Trash Bags, etc.)

SCBAs including face-mask and bottles, Additional SCBA tanks, Air

Purifying Respirator.
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DI. INTRODUCTION 

A. BACKGROUND
 

Rhazardous substances and oil, utilizing a multi-layered network of individuals and teams for 
federal, state and local agencies, and industry. 

Under the authority of legislation, Presidential Directives, and promulgated 
regulations, EPA is responsible for protecting human health and the environment.  EPA is 
delegated authority to undertake removal and remedial response actions with respect to the 
release or threat of release of oil, hazardous substances, or pollutants and contaminants.  The 
national response system is the principle federal mechanism for responding to releases of 

FFor additional information, see EPA OSWER Directive 9203.1-06, “Guidance on Setting 
Priorities for NPL Candidates sites.” 

Aevents as part of a disaster or counter terrorism/weapons of mass destruction (CT/WMD) 
incident. EPA supports states and communities in their preparedness and response activities. 
EPA is responsible for conducting evaluations and cleanups of uncontrolled hazardous substance 
disposal sites and placing those that are considered to pose a significant threat to human health 
or the environment on the National Priorities List (NPL). 

EPA’s role under the national response system is to respond to emergencies 
within its area of jurisdiction, with respect to the release/discharge or threat of release/discharge 
of oil, hazardous substances, pollutants, contaminants, or fire or explosion hazard.  Under several 
federal and regional contingency plans, EPA has the responsibility for coordinating all federal, 
state, local, and private efforts associated with responding to environmental emergencies.  EPA 
is required to respond to chemical, biological, radiological, nuclear and explosive (CBRNE) 

Site assessment is the first step in determining whether a site meets the criteria for 
placement on the NPL.  Listing a site on the NPL is one tool among many that are available to 
EPA and state cleanup program managers to accomplish the cleanup of contaminated waste sites. 

T
Brownfields means real property, the expansion of, re-development or reuse of 

which may be complicated by presence or potential presence of a hazardous substance, pollutant, 
or contaminant.  The definition of a Brownfields site is found in Public Law 107-118 “Small 
Business Liability Relief and Brownfields Revitalization Act” of January 11, 2002. 

B. PURPOSE 

The purpose of the Superfund Technical Assessment and Response Team
 (START) contract is to provide nationally consistent advisory and assistance services to EPA 
On-Scene Coordinators (OSCs) and other federal officials implementing Environmental 
Protection Agency’s (EPA) responsibilities under the national response system.  These 
responsibilities are described in the background below. The contractor shall fulfill these 
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Dresponsibilities within the region as well as outside the region on a backup regional response, 
cross regional response, national response, and international response. The contractor shall be 
prepared to provide scientific/technical support for EPA activities in furtherance of the agency’s 
primary mission: the protection of human health and the environment.  Additionally, the 

R
contractor shall provide advisory and assistance services to other programs, such as site 
assessment, Brownfields, and remedial support activities.  For each assigned task, the contractor 
shall provide appropriately experienced, trained, and accredited personnel with current 
credentials/certifications as well as all supplies, materials, tools, and equipment necessary to 
complete the job. 

II. TECHNICAL REQUIREMENTS 

A 
The technical requirements under this PWS include response, preparedness and 

prevention, assessment and inspection, technical support, data management, and training. 
Exhibit A, “Specific Tasks Lists,” identifies tasks, which may be performed to satisfy contract 
requirements. 

A. RESPONSE ACTIVITIES 

Response activities shall support EPA’s obligations for the Comprehensive 
Environmental Response, Compensation and Liability Act (CERCLA), Oil Pollution Act 
(OPA), Stafford Act, Homeland Security Act of 2002, as well as any future laws or 
regulations promulgated pertaining to EPA’s obligations. 

FThe contractor shall maintain a 24 hour, seven day a week, year round response 
capability to respond to EPA’s needs pursuant to the terms of this contract on a regional, 
backup regional, cross regional, national, and international response (See Exhibit E); 
provide a list of approved personnel who will perform assigned tasks according to the 

T 
approved tasking documents; provide appropriately qualified personnel with the 
appropriate levels of personal protection equipment (PPE) for each response situation 
(See Exhibit D); provide all necessary equipment in good working condition and trained 
staff to operate equipment; support the Regional Response Centers (RRC) and 
Emergency Response Notification System (ERNS) during spills/releases, and periods of 
multiple emergencies, disasters, and terrorist acts.  This includes support for Emergency 
Operation Centers (EOC) and Disaster Field Offices under the National Response Plan 
(NRP) and National Contingency Plan (NCP). 

The contractor shall adhere to the requirements regarding EPA’s Background 
Check and Drug Screening Policy identified in Exhibit F. 

The contractor shall monitor and oversee response activities, workers, and public 
safety; be knowledgeable about the Incident Command System (ICS) and assist Federal, 
state and local responding agencies with the implementation of ICS; and adhere to 

Page 2-6 of 60 



 

 

 

 

Dappropriate safety procedures and advise the On-Scene Coordinator (OSC) on Health and 
Safety matters. 

The contractor shall provide sampling, analytical, field detection/monitoring and 

R
Quality Assurance/Quality Control (QA/QC) support, in accordance with applicable 
methods, procedures and guidelines; document site conditions and compile information 
and data in a clear and concise manner; conduct data management activities to facilitate 
documents being readily available for distribution; provide technical advice, findings, 
facts, recommendations; suggest technical options and review technical submissions, 
including work plans for EPA and other federal, state and local officials as directed; 

assist 	 with coordination and communication between Federal, state and local responding 
agencies, and the public; and be proficient in National Pollution Fund Center (NPFC) 
Forms. 

A
1.	 Emergency Response 

The contractor shall assist EPA in helping state and local responders plan 
for emergencies; and maintain response capability to respond to discharges or 
threatened discharges as defined in Subparts D and E of the NCP. 

2.	 Counter Terrorism Response 

The contractor shall provide qualified response personnel proficient in

F
 sampling and analysis of NRCB threats; provide personnel proficient in 
operating/monitoring NRCB equipment and technologies; provide NRCB 
monitoring and testing equipment and supplies; provide appropriate level of PPE 
and decontamination methods; provide EPA with expert guidance and 
recommendations on NRCB response equipment, technologies and protocols; 
assist EPA in coordinating with key federal partners; and assist EPA in training 
first responders and providing resources in the event of terrorist incident(s). 

3.	 Oil Spill Response 

TThe contractor shall provide technical advice, findings, facts, 
recommendations, and options to the EPA’s Contracting Officer’s Representitive 
(COR); provide technical support to EPA to achieve the cleanup or removal of 
released hazardous substances from the environment; support EPA in responding 
to the release or threat of release of oil or petroleum products; be familiar with oil 
containment and recovery techniques for inland and coastal waterways; be 
familiar with Area Plans/Subarea Plans, including sensitive areas; and oversee 
proper placement and deployment of containment boom, skimming and recovery 
operations. 
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D 4. Federal Disaster Response 

The contractor shall provide technical support to EPA in conjunction with 

R
other federal, state or local agencies in the planning and preparedness for natural 
and man-made disaster response under the NRP or other federally adopted 
national response plans; provide technical support to EPA in performing Federal 
Disaster Assistance surveys of damage caused by disasters or assessment of 
damages to public water or sewage treatment facilities or related environmental 
problems; and have response personnel trained in EPA CERCLA assessment 
procedures which support Federal Emergency Management Agency mission 
assignments for EPA disaster response actions. 

5. Fund-Lead Removal

Acontractor(s); and provide cost oversight during fund lead removal actions, 
including EPA, OPA, and USCG NPFC funded responses. 

The contractor shall provide appropriate technical information that details 
strategies to mitigate the threat to human health and the environment from 
hazardous substances; provide EPA with technical support in monitoring on-site 
activities by federal, state, local agencies, and contractor(s) (ie ERRS 

6. Potential Responsible Parties (PRP)

FPRP objectives for site cleanup and work requirements (See Exhibit A); and 
review PRP work plans, monitor work to ensure that the assessment or cleanup 
activities are performed correctly and in accordance with applicable statute(s), the 
NCP, agency goals, and any other relevant law or regulations (See Exhibit B). 

The contractor shall be knowledgeable of CERCLA§107, Potentially 
Responsible Parties (PRP) and Clean Water Act (CWA) (See Exhibit B);  provide 
technical and administrative support to EPA for identification and notification of 
PRP related to a release on a site or facility (See Exhibit A); assist in preparing 

7. Minor Containment Tof other responders. A minor containment response usually does not exceed 40 
hours per assignment.  The minor containment is a result of CERCLA 104(b) 
activities (pre-removal and investigatory activities) or NCP 300.305 (Phase II 
activities) for oil spill responses. 

Minor containment responses require all necessary response actions 
completed at the site or provide temporary stabilization prior to the mobilization 

The contractor shall contain and stabilize minor releases of oil or 
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D hazardous substances, such as leaking containers (55 gallon drums, barrels, and 
smaller containers), oil discharged to waterways, or spills to soil; be capable of 
deploying sorbent booms in water bodies, building small dams to interrupt the 
flow of contaminants; be capable of emergency pumping over packing, hand 

R
bailing, or hand excavation; identify and advise EPA that a minor containment 
will either entirely address/complete the response or will provide necessary short-
term stabilization until other responders arrive; and have EPA preapproval for 
initial minor containment activities and containment activities which exceed 40 
hours. 

B. PREPAREDNESS AND PREVENTION ACTIVITIES 

Preparedness and planning activities involve contingency planning, counter
 terrorism/domestic preparedness and prevention, chemical emergency preparedness and 

A
prevention, risk management planning, voluntary chemical safety review, chemical safety audits, 
oil spill preparedness and prevention, and continuous release. Generally, the requirements under 
this section involve non-transportation related facilities that produce, store, process, refine, 
handle, transfer, distribute, or consume oil or hazardous substances.  The contractor shall provide 
support with audits or inspections to identify and document violations of environmental laws or 
non-compliance with regulations; and assess physical security conditions for all field activities. 

1. Contingency Planning 

F
The contractor shall provide technical support to EPA with reviewing and 

analyzing Federal, state, local and regional response contingency plans regarding 
applicable laws and regulations. EPA shall approve all final contingency plans 
developed and/or revised. Contingency plan activities shall meet contingency plan 
requirements for both government and industry outlined in federal and state 
statutes. This includes, OPA, NCP, Regional Contingency Plans (RCPs), Area 
Contingency Plans (ACPs), and Sub-Area Contingency Plans, and any other 
contingency plans created by statute, i.e. NRP, Federal Radiological Emergency 
Response Plans (FREPs), as well as any other region-specific plans.

T2. Counter Terrorism/Domestic Preparedness and Prevention 

The contractor shall provide technical support in EPA’s counter terrorism 
planning and response efforts; perform tasks to increase awareness and 
preparedness among federal, state and local responders of the potential threat 
posed by nuclear, biological, incendiary, chemical, and explosive terrorism; 
participate in regional, cross regional, national, and international drills, exercises, 
and training; assist EPA in the Crisis Management and Consequence Management 
phases of a terrorist incident response; and develop programs and procedures to 
prevent and prepare for deliberate releases resulting from terrorist incidents in 
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D accordance with the following guidance documents: 

•	 Presidential Decision Directives#39, #62, #63, and #67; 
•	 U.S. Policy on Counter-terrorism, dated June 21, 1995, can be 

R

located at (www.fas.org/irp/offdocs/pdd39.htm)
 

•	 Title XIV of Public Law 104-201, The Defense Against Weapons 
of Mass Destruction Act, also know as Nunn-Lugar-Domenici; 
(www.fas.org/nuke/control/ctr/docs/hr3230-2.html) 

•	 Other programs, such as the NCP and the NRP; and 
•	 EPA 550-F-98-014, “EPA’s Role in Counter-Terrorism 

Activities”, dated February 1998, 
(http://yosemite.epa.gov/oswer/ceppoweb.nsf/vwResourcesByFile 
name/ct-fctsh.pdf/$file/ct-fctsh.pdf) 

F 
Aresponse plans prepared under the CAA, EPCRA, CERCLA, OPA, NRP, and 

NCP to ensure compliance with the requirements described in “Criteria For 
Review of Hazardous Material Emergency Plan,” dated May 1988, (NRT-1A) 
(Http://nrt.org/Production/NRT/NRTWeb.nsf/PagesByLevelCat/Level3GeneralN 
RTPublications?Opendocument ) and can be located by going to the web address 
cited in the solicitation, then selecting NRT Publications, then General NRT 
Publications, and scrolling down the page until you find the document. 

•	 Homeland Security Directives 1-20 
(http://www.dhs.gov/xabout/laws/editorial_0607.shtm) 

3.	 Chemical Emergency Preparedness and Prevention 

The contractor shall review Federal, state and local contingency and 

4.	 Risk Management Planning/General Duty Inspections 

T 
The contractor shall perform activities in accordance with the guidelines 

for the Risk Management Program/General Duty Inspection activities required 
under Section 112(r) of the Clean Air Act (CAA) Amendments of 1990 and 40 
CFR Part 68. General information related to Section 112(r) can be found at 
http://Yosemite.epa.gov/oswer/ceppoweb.nsf/content/ConsoilidatedPubs.htm 

5.	 Voluntary Chemical Safety Reviews 

The contractor shall provide technical support to EPA in the performance 
of voluntary chemical safety reviews. CERCLA section 104(b) and 104(e) is the 
primary authority for EPA and its designated representatives to enter a facility 
and audit its records and operations. The audits are intended to be non-
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D confrontational and positive so that information on safety practices, techniques, 
and technologies can be identified and shared between EPA and the facility. EPA 
can also enter a facility and conduct an audit at the invitation or voluntary consent 
of the facility’s management.  Chemical Safety Audit (CSA) program information 

R
is available in EPA publication 55-F-93-005, March 1993, at 
http://nepis.epa.gov/pubtitle.htm. Do a simple search for Chemical Safety Audit. 
Your search list will come up with EPA Pub 55-F-93-008, dated March 1998. 

6. Chemical Safety Audits - Accident Investigations 

A 
The contractor shall provide technical support with respect to EPA’s 

authority to investigate chemical accidents pursuant to CERCLA section 104 and 
CAA sections 103, 112, 114, and 307; have the capability to arrive on-site within 
24 hours of notification by EPA; provide EPA with a summary report describing 
the accident, root cause determination, and recommendation for prevention; and 
review safety and accident prevention systems and records of equipment involved 
in accident(s). 

7. Oil Spill Prevention and Preparedness 

F 
EPA’s Oil Pollution Prevention (OPP) Regulation, 40 CFR §112, requires 

facilities that are subject to the regulation to prepare and implement a Spill 
Prevention, Control and Countermeasures (SPCC) Plan.  In addition, a facility 
with the potential to cause substantial harm to the environment by discharging of 
oil, must prepare a facility response plan.  For more information on EPA’s Oil 
Spill Prevention Program, see EPA’s website at www.epa.gov/oilspill. 

a. Spill Prevention, Control and Countermeasures (SPCC) 
Inspections 

T 
The contractor shall provide technical support to EPA for SPCC 

inspections. The SPCC program applies to non-transportation-related 
facilities that have a large oil storage capacity and could be reasonably 
expected to discharge oil into navigable waters of the United States. 
SPCC regulations require each owner or operator of a regulated facility to 
prepare an SPCC plan. The plan must address the facility’s design, 
operation, and maintenance procedures established to prevent spills from 
occurring, as well as countermeasures to control, contain, clean up, and 
mitigate the effects of an oil spill that could affect navigable waters.  EPA 
regional personnel periodically go on-site to inspect facilities subject to 
the OPP regulation. The inspections help to ensure oil storage facilities 
comply with the regulations.  On-site inspections also give EPA personnel 
the opportunity to educate owners and operators about the regulations and 
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D methods for ensuring compliance. 

b. Facility Response Plans and Inspections 

R
The contractor shall provide technical support to EPA for 

substantial harm facility inspections and review of Facility Response 
Plans. In accordance with the CWA, as amended by OPA certain facilities 
that store and use oil are required to prepare and submit plans to respond 
to a worse case discharge of oil and to a substantial threat of such 
discharge. EPA has established regulations that define who must prepare 
and submit Facility Response Plans and what must be included in the plan. 
EPA also conducts inspections of facilities that are identified as 
substantial harm facilities. 

c. Outreach and Technical Assistance

AThe contractor shall assist EPA with informing regulated facilities, 
tribal, state, local agencies and the public about the requirements of OPP 
regulations at 40 CFR§112; provide assistance to support regional 
initiatives when required; and provide outreach support. 

8. Continuous Release 

F
The contractor shall provide technical support to EPA for activities 

involving continuous release. CERCLA section 103(a) requires facilities to 
immediately notify the federal government whenever a Reportable Quantity (RQ) 
or more of a CERCLA hazardous substance is released unless the release is 
permitted.  Likewise, Section 304 of EPCRA requires that facilities immediately 
notify state and local officials whenever a RQ or more of a CERCLA hazardous 
substance is released. The purpose of this requirement is to notify officials of 
potentially dangerous releases so that they can evaluate the need for a response 
action. 

TSee EPA’s website for general information about various types of hazardous 
substance releases at http://www.epa.gov/oswer/emergencies.htm. 

C. ASSESSMENT/INSPECTION ACTIVITIES 

The primary objective of the site assessment phase is to obtain the data necessary
 to identify the priority sites posing threats to human health or the environment.  The site 
assessment phase begins with site discovery or notification to EPA of possible release of 
hazardous substances. 
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D 1. Pre-CERCLIS Screening 

The contractor shall preform pre-CERCLIS screening activities in 

R
accordance with EPA OSWER Directive 9200.4-05, “Pre-CERCLIS Screening 
Guidance,” dated September 30, 1996.  Pre-CERCLIS screening is the process of 
reviewing data on a potential site to determine whether the site should be entered 
into CERCLIS for further evaluation. 

2. Removal Assessment 

Aassessment are used by EPA to determine whether a removal action or some other 
response is warranted. 

The contractor shall provide technical support to EPA on removal 
assessment activities; and perform removal assessment activities in accordance 
with EPA OSWER Directive 9360.3-08, “Superfund Removal Procedures/The 
Removal Response Decision: Site Discovery to Response Decision” dated 
September 1994, and the NCP.  

A removal assessment focuses on determining the potential immediate 
threat a site may pose on  human health and the environment.  The results of this 

TAssessment: Abbreviated Preliminary Assessments,” at 

Fdocument the presence, quantity, type, or absence of uncontrolled or un-contained 
hazardous substance(s) on-site; document releases to the environment; identify 
pollution disposal pathways; determine pathway specific receptors and 
surrounding population density; locate other environmentally sensitive receptors 
(e.g., wetlands and endangered species); and perform PA activities in accordance 
with EPA OSWER Directive 9345.0-01A, “Guidance for Performing Preliminary 
Assessment Under CERCLA,”dated Sept 1991; 
http://www.environmental.usace.army.mil/info/technical/risk/riskguide/riskguide. 
html and the NCP; EPA OSWER Directive 9375.2-09FS, “Improving Sites 

3. Preliminary Assessment (PA) 

The contractor shall provide technical support to EPA on PA activities; 
review past and present facility waste handling practices and permit history; 

http://envinfo.com/inssfile/assess1.pdf. 

A PA is the first step in determining whether a site warrants a Superfund 
response after the site has been entered into CERCLIS. A PA focuses on 
determining/verifying whether a site is eligible for a response action under 
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D CERCLA and the need for immediate and/or long-term response actions. 

4. Site Inspection (SI) 

R
The contractor shall provide technical support to EPA on SI activities; and 

perform SI activities in accordance with EPA/540-R-92-021, “Guidance for 
Performing Site Inspections Under CERCLA,” dated September 1992 at
 http://www.hanford.gov/dgo/project/level5/sicercla.pdf. 

SI incorporates and builds upon the objectives of the PA and may require 
the collection of samples or the evaluation of existing analytical data to evaluate 
site conditions. 

APreliminary Assessment/Site Inspection Assessments.” at 
http://envinfo.com/inssfile/assess2.pdf. 

5. Combined PA/SI 

The contractor shall perform preliminary search and field activities 
outlined in section 4.2, PA and 4.3, SI, simultaneously, in accordance with 
EPA OSWER Directive 9375.2-10FS, “Improving Site Assessment Combined 

6. Site Inspection Prioritization (SIP) 

FThe contractor shall perform SIP activities, in accordance with EPA 
OSWER Directive 9345.1-15FS, “Site Inspection Prioritization Guidance,” dated 
August 1993, as amended. 

The goal of SIP is to gather any additional information necessary 
following the completion of the SI to help set priorities among sites for NPL 
listing or to screen sites from further Superfund attention. 

7. Site Reassessment (SR) 

Tdetermine whether further Superfund attention is needed.  A SR serves as a 
supplement to previous assessment work and not a replacement for traditional 
assessment activities.  The scope of work for SR activity is flexible but will 
usually represent a component of a traditional site assessment action, PA, SI, and 
SIP. The purpose of this action is to document the expenditure of Superfund 
resources on older sites where EPA has received new information or learned that 

The contractor shall perform site assessment activities as described in 
sections 4.2(c)and 4.3. of this PWS. A SR represents the gathering and evaluation 
of new information on a site previously assessed under the Superfund program to 
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D the site conditions have changed. 

8. Expanded Site Inspections (ESI) 

R
The contractor shall perform ESI activities, in accordance with EPA  540-

R-92-021, “Guidance for Performing Site Inspections Under CERCLA,”dated 
September 1992 at http://www.hanford.gov/dgo/project/level5/sicercla.pdf. The 
ESI has a two fold purpose to provide additional information required to support 
preparation of an HRS package for NPL listing which requires scoring of the site; 
and to further characterize and define a site for a potential response action, i.e. to 
begin a Remedial Investigation (RI). 

9. 	 Expanded Site Inspections/Remedial Investigation (ESI/RI) 

A
The contractor shall perform ESI/RI activities. The ESI/RI is used to 

expedite remedial response by gathering site characterization data common to 
both ESI and RI activities in one step, thereby expediting the later collection of 
data when comprehensive RI activities are preformed. 

10. 	 Hazard Ranking System (HRS) - National Priorities List (NPL) 
Packages 

F
The contractor shall perform HRS/NPL activities in accordance with 

EPA’s HRS regulation contained in the NCP, Final Rule dated December 14, 
1990, and EPA OSWER Directive 9345.1-07, “The Hazard Ranking System 
Guidance Manual,” dated November 1992. The document can be located at 
http://www.epa.gov/superfund/sites/npl/hrsres/index.htm. 

Tactions; and perform IA activity in accordance with EPA OSWER Short Sheet 
9345.16FS, “Integrating Removal and Remedial Site Assessment Investigations,” 
dated September 1993, and Removal Site Evaluation and Site Inspection 
documents referenced in Sections 1(b) Removal Assessments and 2(b) Site 
Inspections. This document is available from EPA by requesting call number 
PB93-963341. IA activities should also be performed in accordance with 

The HRS is the scoring system used by EPA’s Superfund program to 
assess the relative threat associated with actual or potential release of hazardous 
substances. The HRS is the primary screening tool for determining whether a site 
is to be included on the NPL, and if response action is necessary under CERCLA. 

11. 	 Integrated Assessments (IA) 

The contractor shall assess the potential for short or long term clean-up 
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D Removal Site Evaluation and Site Inspection documents referenced in Sections 
C(2) Removal Assessments and C(4) Site Inspections. 

R
The purpose of an IA is to gather data that meet the requirements of both a 

RA and a SI at the same site.  The data gathering effort at theses sites may require 
field screening and full Contractor Laboratory Programs (CLP) analysis of 
samples. 

12. 	 Brownfields Assessments (BA) 

The “Small Business Liability Relief and Brownfields Revitalization Act,” 
dated January 11, 2002, defines a Brownfields site. The purpose of the BA is to 
streamline site investigation and to characterize site conditions.  The BA does not

A
involve collection of data associated with Hazard Ranking System (HRS) package 
preparation. (See section 4.4(e)) The objectives of a BA are to identify the nature 
and the extent of contamination on-site, identify the risks posed by the 
contamination, identify potential alternatives for cleanup, and determine costs of 
cleanup options for site redevelopment.  

The contractor shall perform BA activities in accordance with the
 following guidance: 

F

•	 “Integrating Brownfields and Traditional Site Assessment,” #9230.0-81, EPA 

540-F-96-028, January 1997; 
•	 “Guidance for Performing Site Inspections Under CERCLA,” EPA 540-R-92-

021, September 1992;http://www.hanford.gov/dgo/project/level5/sicercla.pdf) 
•	 “Road Map to Understanding Innovative Technology Options for Brownfields 

Investigation and Cleanup,” EPA 542-B-97-002;This document is now available 
as EPA 542-B-05-001 and at http://www.clu-
in.org/download/misc/roadmap4.pdf. 

•	 “Brownfields Quality Assurance” document (EPA 540-R-98-038); 

T
•	 “Standard Practice for Environmental Site Assessments: Phase I Environmental 

Site Assessment Process,” ASTM, E 1527-94; and 
•	 “Environmental Site Assessments: Phase II Environmental Site Assessment 

Process,” ASTM, E 1903-97. 

13.	 Remedial Investigation/Feasibility Study (RI/FS) 

The contractor shall perform RI/FS tasks in accordance with EPA 
OSWER Directive 9355.301.h, “EPA Guidance for Conducting Remedial 
Investigation and Feasibility Studies under CERCLA,” dated October 1988. 
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D An RI/FS is an extensive assessment conducted at a site which is 
proposed/added to the NPL. The purpose of conducting an RI/FS is to develop 
the data necessary to support the selection of a remedy to eliminate, reduce, or 
control risks to human health and the environment.    

. TECHNICAL SUPPORT ACTIVITIES

RThe requirements under this section include the gathering and analysis of 
technical information and related data, the preparation of draft technical reports and 
related materials on oil and hazardous substance investigation, assessment cleanup, 
disposal technologies, process activities, operations, problems, and trends. 

2. Multi-media Surveys and Inspections 

A
The contractor shall provide technical support to EPA for multi-media 

surveys and inspections activities. EPA conducts multi-media surveys and 
inspections at facilities where hazardous substances are managed, treated, stored, 
or disposed. EPA also conducts these activities at the release of environmental 
hazardous substances. These activities may support multiple environmental 
regulations and/or programs.  

3. Treatability Studies 

F
The contractor shall perform treatability studies in accordance with EPA 

540-R-92-071A, “Guide for Conducting Treatability Studies Under 
CERCLA,”available at 
http://www.epa.gov/superfund/resources/remedy/pdf/540r-92071a-s.pdf. and 
OSWER Directive 9380-.3-10, NTIS Order Number# PB93-126787IN; and 
provide for laboratory, bench, and /or pilot scale treatability studies.  The 
treatability study provides waste treatment and site specific response data to 
support the feasibility and use of technologies at a site. 

T
4. Engineering Evaluation and Cost Analysis (EE/CA) 

After EPA issues the EE/CA approval memorandum, the contractor shall 
conduct EE/CA activity in accordance with EPA 540-R-93-057, “Guidance on 
Conducting Non-Time Critical Removal Actions Under CERCLA,” dated August 
1993. This document is available at http://www.ntis.gov as publication number 
PB93-963402. EE/CA’s are required for non-time critical removal actions. 

The purpose of the Engineering Evaluation and Cost Analysis (EE/CA) is 
to allow public participation in the removal decision process, if time permits, and 
give consideration to alternatives to land disposal. The goal of an EE/CA is to 

Page 2-17 of 60 



 

 

 

 

D identify the objectives of the removal action and to analyze various alternatives. 

5. Public Participation Support 

R
The contractor shall perform public participation activities in accordance 

with EPA OSWER Directive 9360-05, “Public Participation Guidance for On-
Scene Coordinators: Community Relations and the Administrative Record,” dated 
June 1992, and “Community Relations in Superfund: A Handbook,” dated 
January 1992; and provide technical support to EPA in the development, 
planning, and implementation of community relations and public support 
activities. 

6. Site Discovery Program 

AProgram is to determine whether sites require additional site assessment activities. 
The guidance is available at 
http://www.epa.gov/superfund/programs/siteasmt/prefin.pdf 

The contractor shall support EPA’s determination of whether sites require 
additional site assessment activities by collecting, recording, and analyzing 
detailed information about the site; and perform site discovery activity in 
accordance with EPA OSWER Directive 9200.4-05, “Pre-CERCLIS Screening 
Guidance,” dated September 30, 1996. The purpose of the Site Discovery 

FIntegrated Risk Information System (IRIS), Health Effects Summary Tables, and 
other sources. Risk assessment may include, but is not limited to data collection 
and evaluation, exposure assessment, toxicity assessment, and risk 
characterization. 

7. Human Health/Ecological Risk Assessment 

The contractor shall perform human health and ecological risk 
assessments 

in accordance with relevant guidance. Toxicity values can be sought using the 

8. Administrative Records Support T113(k) of CERCLA. As Administrative Record included records, data, and 
guidance that EPA used to determine the federal response action. 

The contractor shall provide technical support to EPA for compiling 
information for inclusion in the Administrative Record, as defined in Section 

9. Equipment Maintenance 

The contractor shall provide support for equipment maintenance of 
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D
Government owned property or equipment, which is not government furnished 
property (GFP). The equipment shall be calibrated and maintained in accordance 
with manufacturer’s instructions. 

10. Regional Response Center (RRC) Support

RThe contractor shall provide support to the RRC as described under 
Section A, “Response Activities,” of this PWS. 

A 
F
 
T 
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D 11. Regional Response Team (RRT) Support 

The contractor shall provide technical support to the RRT. The RRT is 
comprised of federal and state entities, as well as representatives of the response 
community, local governmental agencies, and interested members of the public. 

R12. Enforcement Support 

The contractor shall provide EPA with technical support for government 
enforcement at sites The primary goal of EPA’s enforcement program is to 

Ain collecting and securing evidence to aid EPA in its cost recovery efforts. This 
may include compiling cost documentation packages and gathering information, 
which may be used to establish liability and support EPA’s response decisions. 

identify PRPs and to obtain voluntary settlement or, if necessary, to compel PRPs 
to implement site cleanups.  Once the PRP has agreed to take response actions, 
the goal of the enforcement program is to ensure that the assessment or cleanup 
activities are performed in accordance with applicable statute(s), the NCP, and 
any other relevant guidance. 

13. Cost Recovery 

The contractor shall provide technical and administrative support to EPA 

F
The contractor shall collect and organize data in defense of claims, such as 

claims for reimbursement under CERCLA and other applicable environmental 
statutes. This service will be in support of preparation by EPA for civil and 
administrative settlements, including pre-trial and auxiliary services, leading to 
formal negotiations/meetings with private parties, and trial. 

Tperformance of cost recovery activities, the contractor shall obtain specific cost 
information from firms whose EPA contracts have expired.  

The contractor shall analyze government furnished documents (e.g., 
provide support for data analysis of the overall cost recovery program). 
Government furnished documentation may include a description of work 
performed, site specific cost summaries, tracking of oversight costs, billings and 
payments received, statutes of limitations, and status of past removals and 
remedial actions. 

If EPA is unable to provide access to documents needed in the 

The contractor shall copy, organize, summarize, maintain, and track 
evidentiary materials, which are stored in a non-site specific manner to facilitate 
review of liability determinations. 
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D The contractor shall have a document storage technology, which reflects
 EPA’s technology. 

14. General Technical Support

RThe contractor shall provide information, analysis, options, and 
recommendations for implementing emerging technologies and maintaining 
program currency. 

The contractor shall provide information and options, which will enable 
EPA to draft specifications for EPA program activities.  The specifications are 
used in connection with the provision of technical and cleanup support. 

A
The contractor shall provide information for EPA’s review and approval. 

EPA will make the final determination of the acceptability of the information the 
contractor submits.  Examples of technical specifications include data for 
developing site safety plans for response personnel and the public, information on 
local contingency planning, methods of hazard mitigation, containment, 
countermeasures, on-site treatment systems, removal and disposal options, and 
personnel and equipment requirements. 

E. DATA MANAGEMENT SUPPORT

FThe contractor shall provide data management support; utilize hardware 
and software to provide information technology support in the form of web 
applications; Geographical Information Systems (GIS); Personal Data Assistant 
(PDA) application development; maintenance of data applications utilized for 
inspections, investigations response, and contingency planning; and be used 
routinely to enter, track, or retrieve information and data developed during the 
performance of the contract. 

F. TRAINING 

TTraining formats may include classroom training, exercises, field training, 
response/practice drills, and simulations.  Work may be required beyond the 
contractor’s normal work week, and evenings and weekends may be necessary to 
accommodate the schedules of volunteer fire departments and emergency 
response personnel. Training may require frequent travel, including occasional 
travel outside the primary regional area. 

The requesting agency is required to provide suitable class room space. 
Class room space varies from community college class rooms and laboratories to 
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D training in fire bays. The contractor shall adapt to any physical limitation of the 
provided classroom space.  Class size will range from 12-35 persons, but 40 hours 
Hazardous Waste Operations and Emergency Response (HAZWOPER) classes 
may be limited to 20 persons.  If a minimum of 12 students do not attend, classes 

R
may be cancelled at the last moment.  The contractor shall communicate directly 
with the requesting agency on class schedule, room arrangements, class agenda, 
etc. 

1. Training Course Descriptions 

Duration Title 

A 
40 hours HAZWOPER Operation Level Class 
40 hours HAZWOPER Technician Level Class 
8 hours Annual Refresher Classes 
40 hours Methamphetamine (METH) Class 
24 hours Hazard Categorization (HAZCAT) Class 
16 hours METH HAZCAT Class 
16 hours Air Sampling Class 

2. General Training Requirements 

T 
Fmore than one class during the same time period, if required. provide adequate 

manpower, equipment and reference materials to class attendees; coordinate class 
schedules with the requesting agency and EPA as far in advance as possible; 
provide EPA with a proposed monthly training calendar; provide all course 
attendees with reference material, such as NIOSH pocket guides, Orange DOT 
guidebook, government regulations, and all other reference material used in the 
course as needed to be loaned to the student for the duration for the class. All 
reference material will be current; and provide student manuals for each student. 

The contractor shall provide technical support to EPA for training 
activities, both presentation and development; develop classes which incorporate 
new regulations and issues pertinent to the response community; accommodate 
specific training needs of the organizations to be trained; continually evaluate all 
training material, content, quality, and effectiveness; recommend to EPA the 
appropriate additions, deletions and modifications of training material; provide 

3. Training Equipment Requirements 

The contractor shall provide current and operational equipment, which is 
in calibration, necessary to support the training courses; be responsible for 
disposing of any hazcat chemicals and waste chemicals/PPE in accordance with 
all Federal, state and local regulations; present course material to EPA for review 
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D and approval prior to delivery; and refer any questions relating to the 
interpretation of EPA policy, guidance, or regulation to EPA training staff. 

III. DOCUMENTATION REQUIREMENTS
 

R
In the course of performing tasks identified in this Performance Work Statement 

(PWS), the contractor shall submit all analyses, options, recommendations, reports, 
training materials, and any other work products in draft form for review by the 
Contracting Officer (CO) or the Contracting Officer’s Representative (COR) prior to use 
or distribution. 

A 
The contractor shall not publish, release, use, or disclose any work product 

generated under this PWS without EPA’s written approval; interpret EPA policies or 
regulations when conducting any training, seminars, or presentations; and/or provide any 
legal advice or legal interpretations. 

The Government will make all final regulatory, policy, and interpretative 
decisions resulting from contractor provided advice and assistance; and will also make all 
final decisions regarding compliance determinations, or the violations of an order, law, 
regulation, etc. 

F 
The contractor shall submit documents that demonstrate a good command and 

correct usage of the English language (e.g, discussion of facts flow in a coherent and 
organized manner); use proper grammar (noun and verb tense correspond, etc.); and are 
free of incomplete sentences and misspelled words. 

For deliverables that contain recommendations, the contractor shall explain or 
rank policy; explain or rank alternative actions; describe procedures used to arrive at 
recommendations; summarize the substance of deliberation; report any dissenting views; 
and cite sources relied upon. 

SPECIFIC TASKS LIST 

TThis list is not intended to be all inclusive, but it is a historically based list of tasks which 
support the PWS requirements.  For ease of organization, tasks are arranged by the activity 
where they have typically occurred first, for example, identification of  local and elected officials 
could be performed as either a Response or Assessment activity.  Therefore, since Response is 
the first activity in the PWS the task is listed under Response.  This exhibit structure does not 
preclude using a task in any other contract activity. 

PWS Activities: 

A. RESPONSE 
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DB. PREPAREDNESS AND PREVENTION 
C. ASSESSMENT 
D. TECHNICAL SUPPORT 
E. DATA MANAGEMENT 
F. TRAINING

RA. RESPONSE 

The contractor shall support EPA in the following tasks: 

1.	 Identify local and elected officials. 
2.	 Obtain site access documentation from affected parties. 
3.	 Collect and document facts regarding the discharge/release or threat of 

discharge/release to include its source and cause.

A
4.	 Analyze the nature, amount, and location of discharged or released materials. 
5.	             Analyze the probable direction and time of travel of discharged or released 

materials. 
6.	 Analyze whether the discharge is a worst case discharge, in accordance with Sec. 

300.324 of the NCP. 
7.	 Identify the pathways to human and environmental exposure. 
8.	 Analyze the potential risk to human health and the environment posed by the 

release of hazardous substances, contaminants or pollutants, and discharge of oil. 
9.	 Identify the pathway and nexus to navigable waters.

F
10.	 Analyze the potential impact on sensitive areas, natural resources, and property. 
11.	 Develop options to abate, prevent, minimize, stabilize, mitigate, contain, control, 

eliminate, or remove the release or threat of release. 
12.	 Prepare a sampling plan which describes the number, type, and location of 

samples and the type of analyses. 
13.	 Monitor work of other federal contractors. 
14.	 Coordinate with and assist other federal contractors, to be determined by EPA, as 

required. 
15.	 Recommend waste disposal options. 

T
16.	 Review completeness of disposal documentation, such as manifests, waste profile 

data, and other information. 
17.	 Provide site security to prevent unauthorized access of any persons or animals to 

preserve public safety. 
18.	 Provide site communications, for example, radios, repeaters, commercially 

available radio systems, telephones, and pagers. 
19.	 Monitor and measure environmental conditions on a real-time basis using 

qualitative and quantitative instrumentation. 
20.	 Identify site characteristics, for example, populations, sensitive environments, site 

usage, hydrogeological and meteorological conditions, and other pertinent site 
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D conditions. 
21.	 Identify pollutant dispersal pathways. 
22.	 Identify the extent of contamination, for example, soil, water, air, groundwater, 

sediments, and lagoon sludge. 
23.	 Identify and confirm locations of areas of oil deposition/collection. 

R
24.	 Identify locations optimal for oil recovery. 
25.	 Identify and develop strategies to protect sensitive areas. 
26.	 Monitor for health and safety compliance. 
27.	 Review and recommend health and safety procedures for response activities, such 

as OSHA levels of protection associated with a site. 
28.	 Develop site specific Health and Safety Plans (HSPs) for field activities which 

comply with OSHA and EPA requirements. 

A
29.	 Develop and submit a site sampling and Quality Assurance Project Plan (QAPP) 

for field activities to ensure the usability of the data. 
30.	 Conduct both on-site and/or off-site environmental sampling activities. 
31.	 Provide analytical services to include the following: Contract Laboratory Program 

(CLP) (via sample coordinator); non-CLP (including EPA regional laboratory and 
regional analytical services contracts); field screening; and mobile laboratories 

32.	            Perform air monitoring. 
33.	 Perform analytical data validation. 
34.	 Complete and maintain documentation of all contractor actions and costs. 

F
35.	 Provide information to federal and state natural 

resource trustees to assist the trustees in the determination of actual or potential 
natural resource injuries. Documentation shall provide the following: the source 
and circumstances of the release; the identity of responsible parties; the response 
action taken; an accounting of contractor costs incurred in support of EPA 
response actions; and the impacts and potential impacts to the public health and 
welfare and the environment 

36.	  Assist in search and rescue efforts. 
37.	 Perform nuclear/biological/chemical sampling and analysis. 

T
38.	 Decontaminate equipment and personnel.  This includes not only the contractor’s 

but also Government-owned and operated equipment that is used exclusively by 
the Government, as well as any shared equipment. 

39.	 Evaluate appropriate decontamination techniques and recommend procedures for 
setup and implementation. 

40.	 Provide for emergency transportation services. 
41.	 Acquire specialized transportation during emergencies and time critical events. 
42.	 Provide transportation of emergency equipment via air and/or land support during 

emergencies and time critical events. 
43.	 Procure office facilities during emergencies and time critical events. 
44.	 Report to and work within the incident command structure. 
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D45.	 Provide minor containment, transport, and disposal actions (generally not 
exceeding 40 hours per assignment). 

46.	 Provide temporary stabilization prior to the mobilization of other responders. 
47.	 Coordinate with state and Federal Natural Resource Trustees. 
48.	 Provide cost analysis/information for response alternatives. 

R
49.	 Document site-specific contractor costs incurred for response actions. 
50.	 Observe and document federal, state, and private actions taken to conduct a 

response action. 
51.	 Obtain permits from federal, state, or local agencies, associated with the 

contractors’ response activities. 
52.	 Develop and/or evaluate plans for the remediation of habitats affected by the 

release of hazardous substances and/or other aspects of site remediation activities. 
EPA will evaluate recommendations of the contractor and any final plans will be 
prepared by EPA.

AB. PREPAREDNESS AND PREVENTION 

The contractor shall support EPA in the following tasks: 

1.	 Conduct SPCC and/or NRP inspections and plan reviews and prepare reports to 
support enforcement case development. 

2. 	 Conduct economic benefit analyses and supplemental environmental project cost 
analyses utilizing EPA's applicable software (BEN and PROJECT) to support 
enforcement case development. 

F3. 	 Collect and review available data and background information from a site or 
facility, and/or from local, state, or other federal agencies and prepare reports to 
support enforcement case development. 

4. 	 Review OPA information request responses and prepare reports to support OPA 
enforcement case development. 

5. 	 Maintain and update with information provided by EPA model enforcement 
documents. 

T
6. 	 Procure and place EPA prepared public notices in newspapers of general 

circulation for the purpose of notification of violators as to their status related to a 
facility, site, or release, after receiving pre-approval from the Task Monitor. 

7. 	 Assist EPA in searching and compiling information from databases to identify 
facilities not in compliance with oil spill prevention regulations or to identify 
dischargers of oil or Clean Water Act hazardous substances to U.S. waters. 

8. 	 Provide technical support activities to include providing information, analyses, 
options, and recommendations for implementing and maintaining OPA 
enforcement program currency. 

9. 	 Draft updates to the RCPs in accordance with the NCP. 
10. 	 Provide technical support in developing draft area contingency plans and/or 

revising state/local contingency plans. Plans shall incorporate Area Committee 
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D comments and changes. 
11. 	 Compile a list of response resources. 
12. 	 Survey, compile, and validate economically and environmentally sensitive area 

location information in accordance with COR provided criteria. 

R
13. 	 Review and analyze response technologies, including innovative and alternative 

technologies. 
14. 	 Design, analyze, and participate in drills and exercises using the appropriate 

guidelines, such as the National Strike Force Coordinating Center Pollution 
Response Emergency Preparedness Guidelines. 

15. 	 Provide threat assessment, hazard, risk, and vulnerability analyses for spills into 
the environment. 

16. 	 Perform plume modeling for releases into water and air. 
17. 	 Provide technical and logistical support in the development of site specific 

contingency plans for state or local response organizations.

A
18. 	 Provide information to support websites, as appropriate for storage, or linkage to, 

contingency plans of other organizations. 
19. 	 Support state and local responders in planning for emergencies associated with 

weapons of mass destruction. 
20. 	 Provide logistical support for key federal partners during meetings and/or training 

exercises. 
21. 	 Research and analyze state-of-the-art response technology for application and 

utilization in a potential or actual terrorist threat or act.

F
22. 	 Research and analyze available counter-terrorism training. 
23. 	 Conduct and participate in counter-terrorism drills, exercises, training, and 

document lessons learned. 
24. 	 Identify, review, and provide technical support to utilize existing preparedness 

and emergency response management systems and capabilities at the federal, 
regional, state, tribal, and local levels and offer options for utilization. 

25. 	 Provide technical support to the agency Counter-Terrorism Program Coordination 

Team as it defines and implements EPA’s regional counter-terrorism program. 

T
26. 	 Provide technical support to utilize existing preparedness and emergency 

response program infrastructures and capabilities at the federal, regional, state, 
tribal, and local levels. 

27. 	 Provide preparedness, on-scene coordination, and technical/training expertise to 
newly created interagency mechanisms focused on counter-terrorism efforts. 

28. 	 Provide technical support to evaluate and research state-of-the-art technology, as 
it relates to the counter-terrorism  response activities. 

29. 	 Coordinate national response system activities, including drills, which may 
involve government/private parties and U.S./Mexico and U.S./Canada border 
cities (if appropriate and authorized). 

30. 	 Generate Geographical Information System (GIS) documentation. 
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D31. Generate bilingual documentation. 
32. 	 Provide translation services. 
33. Conduct outreach activities for regulated facilities, federal, state, tribal, and local 

agencies, and the public about the requirements associated with the Chemical 
Emergency Preparedness and Prevention program. 

R
34. 	 Provide training, as authorized by EPCRA, for federal, state, tribal, and local 

response personnel, such as preparedness exercises, earthquake planning and 
preparedness, and other contingency plans. 

35. 	 Provide technical support/review in support of activities related to NRPs and 
regional interagency planning committees. 

36. 	 Provide technical support to ensure the enforcement of EPCRA. 
37. 	 Provide technical support for local, regional, national, and international 

preparedness planning. 

A
38. 	 Analyze spill history data and provide support in conducting EPCRA inspections 

for use in EPCRA enforcement case support. 
39. 	 Provide technical information directed at the regulated community to regulated 

facilities, federal, state, tribal, and local agencies, and the public. 
40. 	 Conduct reviews of facility Risk Management Plans (RMPs) and General Duty 

Inspection reports to assess compliance and identify deficiencies (e.g., internal 
inconsistencies in data submitted, potential problems based on facility accident 
histories, unusual data, and failure to list appropriate hazards under the prevention 
program). 

41. 	 Complete a RMP audit checklist and provide a draft report, referencing violations 

Fin regard to the CAA Section 112(r) and 40 CFR Part 68 and options for 
corrective actions at the facility.  EPA will make all determinations regarding 
violations and corrective actions. 

42. 	 Conduct RMP/General Duty field inspections to include an on-site analysis and 
documentation of processes and storage areas, employee interviews, manager and 
supervisor interviews, training and maintenance records, operating procedures of 
engineering processes, and release prevention measures and hazards. 

43. 	 Provide safety plans for site visits. 

T
44. 	 Interview facility personnel regarding background information, facility processes, 

and standard operating procedures. See publication at 

http://www.acusafe.com/Guidance/US-EPA/audit gd.pdf
 

45. 	 Review and document observations and conclusions of on-site facility operations 
to include the following: 

• employee awareness of chemical and process hazards 
• process characteristics 
• emergency planning and preparedness 
• hazard evaluation and release detection techniques 
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D • operations and emergency response training 
•	 facility/corporate management structure 
•	 preventive maintenance and inspection programs 
•	 community notification mechanisms and techniques 

R
• on-site physical security 

46.	 Assist in performing chemical safety audits as defined in EPA 550-B99-008, 
“EPA Guidance for Auditing Risk Management Plans/Programs under Clean Air 
Act Section 112(r),” and compile information and report findings to 
EPA.(http://www.acusafe.com/Guidance/US-EPA/audit_gd.pdf) 

47.	 Provide the necessary safety and monitoring equipment to ensure safe site visits 
in conjunction with audits and other activities. 

48.	 Provide safety plans for site visits for the purpose of conducting accident 
investigations. 

A
49.	 Investigate and compile information on major chemical accidents to include the 

following: 
•	 provide information to document violations of law(s) and 

recommend actions to correct the violations 
examine facility records 

•	 analyze equipment design, drawings, specifications, and records 
•	 record and analyze the engineering basis for chemical process 

safety systems 
•	 document evidence of the cause(s) 

F
•	 assess safety and accident prevention systems 
•	 record the equipment involved in the accident 
•	 provide options for corrective measures 

50.	 Draft accident investigation reports to include the following: 
•	 description of the accident 
•	 description of the response to the accident 
•	 further planned activities 
•	 laboratory test results 

T
•	 discussion of the probable root cause(s) of and contributing factors 

to the accident 
• observations and findings 
•	 recommendations for enhancing chemical safety, emergency 

preparedness, and prevention of chemical accidents, both facility-
specific and industry-wide. 

51.	 Assist in targeting facilities for inspection, which may include gathering prior 
spill history of the facility; conducting aerial reconnaissance; drive by windshield 
surveys; and/or interviews of government personnel, industry representatives, 
and/or private citizens; database searches; or any other acceptable means of 
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D
52. 

53. 

54. 

55. 

56. 

57. 

58. 
59. 

60. 

obtaining relevant information about regulated facilities. 
Conduct an on-site inspection of the facility to determine if the facility is in 
compliance with the OPP Regulation at 40 CFR §112.  The inspection shall also 
include a review and evaluation of the facility’s SPCC plan.  Such inspections 

R
may be preplanned, or instituted upon the discovery of a potential violation.  The 
inspectors shall use an SPCC Plan Review and Inspection Checklist provided by 
or approved by EPA. All inspections shall be conducted in general accordance 
with EPA guidance, “Conducting Environmental Compliance Inspections, 
Inspector’s Manual”, 7th ed., 1996, which can be downloaded at the following 
website: http://www.epa.gov/r10earth/offices/oea/ieu/manual/ceci.pdf. Online 

A 
compliance inspection training is available at 
http://www.epa.gov/r10earth/offices/oea/ieu/manual/title.htm. 
Prepare a brief narrative report covering each facility inspection performed which 
highlights any apparent violations and supporting evidence. All inspection 
reports should include supporting photographs and a completed SPCC Plan 
Review and Inspection Checklist. Copies of field notes and other supporting 
documentation should be submitted to EPA. 
Provide technical support for the preparation of a draft Notice of Violation, 
Notice of Inspection Findings, or Notice of Warning for violations detected 

F 
during a facility inspection. 
Provide testimony regarding inspection findings during SPCC pre-hearing 
conferences, during SPCC hearings, and during court actions. 
Document cases and provide testimony during hearings and court proceedings for 
oil spill prevention and release violations. 
Conduct amendment inspections when a facility is required to submit its SPCC 
Plan to EPA for review because of continuing pollution problems (see 40 CFR 
§112.4). Review the submitted SPCC plan and prepare a report which includes 
recommendations for amending the SPCC plan to prevent further discharges. 

T 
EPA will review and make final decisions regarding those recommendations. 
Provide storage space for plans submitted by facilities. 
Provide support for screening facilities for planning and compliance with OPA.  
This shall include providing technical support in the determination of a facility’s 
designation as substantial harm or a significant or substantial harm facility 
(see 40 CFR §112.20). 
Review NRPs to verify that all of the response plan elements have been 
addressed. The contractor shall use a checklist provided by or approved by EPA 
for reviewing NRPs. This review shall, at a minimum, verify if the plan is in 
accordance with the NCP; if the plan identifies a qualified individual having full 
authority to implement removal actions; if the plan identifies and ensures the 
availability of resources to remove a worst case discharge; if the plan describes 
training, unannounced drills, and response actions of persons at the facility; if the 
plan has been updated; and if the plan has been resubmitted for each significant 
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D change. 
61.	 Provide technical support in planning and participating in announced or 

unannounced inspections, drills, and/or simulations at oil storage facilities. 
Conduct an on-site inspection of the facility to determine if the facility is in 

R
compliance with the OPP Regulation at 62. CFR §112.20.  Such inspections may 
be preplanned, or instituted upon the discovery of a potential violation. The 
inspectors shall use an Facility Response Plan Review and Inspection Checklist 
provided by or approved by EPA. All inspections shall be conducted in general 
accordance with EPA guidance, “Conducting Environmental Compliance 
Inspections, Inspector’s Manual,” 7th ed., 1996, which can be downloaded at the 
following website: http://www.epa.gov/r10earth/offices/oea/ieu/manual/ceci.pdf. 
Online compliance inspection training is available at the following website: 
http://www.epa.gov/r10earth/offices/oea/ieu/manual/title.htm. 

A
63.	 Prepare a brief narrative report covering each facility inspection performed which 

highlights any apparent violations and supporting evidence. All inspection 
reports 

shall include supporting photographs and a completed NRP Plan Review and 
Inspection Checklist. Copies of field notes and other supporting documentation 
should be submitted to EPA. 

64.	 Provide technical support for the preparation of a draft Notice of Violation, 
Notice of Inspection Findings, or Notice of Warning for violations detected 
during a substantial harm facility inspection. 

F
65.	 Provide testimony regarding inspection findings during pre-hearing conferences, 

during hearings, and during court actions. 
66.	 Provide subject matter support for the development of databases to facilitate 

response plan review and outreach programs. 
67.	 Provide support in communicating with facilities to provide technical assistance 

and compliance assistance. 
68.	 Participate in community outreach activities such as table top exercises or 

workshops with industry and community representatives. 

T 
69.	 Prepare fact sheets, brochures, or manuals on a range of subjects related to 

compliance EPA must review and approve all fact sheets, brochures, or manuals 
prior to finalization and distribution to the public and/or regulated community. 

70.	 Provide support in preparing general SPCC, NRP, or specific industry sector 
mailings. 

71.	 Provide support with obtaining facilities suitable for workshops, meetings, or 
other appropriate outreach activities. 

72.	 Provide support with regional community outreach activities. 
73.	 Analyze facility reports. 
74.	 Develop summary reports of evaluated facilities. 
75.	 Perform facility inspections to verify accuracy of facility evaluation reports. 
76.	 Monitor reporting of continuous releases. 
77.	 Communicate with facilities to provide technical assistance and compliance 
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D assistance. 
78. Preparing publications relating to compliance such as fact sheets, brochures, or 

manuals. (EPA must review and approve all publications prior to finalization and 
distribution to the public or regulated community). 

C. 	 ASSESSMENT

RThe contractor shall support the EPA in the following tasks: 

1. 	 Locate and review existing site, facility, and/or release data. 
2. 	 Conduct off-site perimeter visual observation of the site. 
3. 	 Conduct site visits to identify all potential hazards. Document site conditions 

with written and visual documentation. 
4. 	 Conduct waste profile analyses.

A
5. 	 Assess potential impact to endangered species, historical sites, and other cultural 

resources. 
6. 	 Conduct file reviews, for example, federal, state, and local agency records, to 

obtain background information to analyze releases of hazardous substances, 
pollutants, contaminants, or oil. 

7. 	 Collect or review data such as site management practices, information from 
generators, photographs, historical photographic analyses, literature searches, and 
personal interviews. 

F
8. 	 Identify active or historical facility processes or operations that may contribute to 

the release or threat of release of hazardous substances, pollutants, contaminants, 
or discharge of oil. 

9. 	 Collect, analyze, and validate data in accordance with EPA standard methods for 
sample collection and analysis.  Collect, analyze, and validate data in accordance 
with EPA standard methods for sample collection and analysis. The contractor is 
required to submit a quality management plan which will be approved by the 
agency. Once approved by the agency, they will use the approved EPA guidelines 
as the standard method for sample collection and analysis. 

10. 	 Review and interpret environmental data. 

T
11. 	 Identify and address data gaps required to meet EPA assessment objectives, for 

example, background levels, applicable or relevant and appropriate requirements 
(ARARs), groundwater information. 

12. 	 Install monitoring wells and/or piezometers. 
13. 	 Conduct geophysical surveys/investigations. 
14. 	 Dispose of investigation derived wastes in accordance with EPA OSWER 

Directive 9345.3-02, “Managing IDW for Site Inspections.” The document is 
available at http://nepis.epa.gov/pubtitleOSWER.htm , document number 
54OG91009. 

15. 	 Determine pathway-specific receptors and surrounding population density. 
16. 	 Locate other environmentally sensitive receptors, for example, wetlands and 
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D endangered species. 
17. 	 Provide recommendations and options regarding the following: 

•	 identify releases that pose no significant threat to public health or the 
environment 

•	 whether an immediate threat to public health or the environment exists 

R
•	 potential need for a removal action 
•	 further investigation 
•	 no further action 
•	 state referral 
•	 referral to other federal agencies 
•	 referral to other EPA programs 
• facility actions
 
• other actions
 

18. 	 Collect or develop data to evaluate the release pursuant to the HRS.

A
19. 	 Collect additional sampling data to adequately develop the HRS package. 
20. 	 Collect data required to better characterize the release for more effective and 

rapid 
initiation of the remedial investigation/feasibility Study (RI/FS) or response . 

21. 	 Generate preliminary HRS score. 
22. 	 Analyze site risks regarding whether site contaminants pose a current or potential 

risk to human health and the environment in the absence of any response action to 
include the following: 
•	 contaminant identification 
•	 exposure assessment 
•	 toxicity assessment 
•	 risk characterization F
•	 provide information necessary to determine whether or not a response is 

necessary at the site, provide justification for any response action 
proposed, and explain what exposure pathways need to be addressed 

T 
23. 	  Provide a hazard ranking system screening in accordance with EPA OSWER 

Directive 9345.1-07, “The Hazard Ranking System (HRS) Guidance Manual,” 
dated November 1992, using the PREScore software.  The document can be 
located at http://www.epa.gov/superfund/sites/npl/hrsres/index.htm. 

24.	 Report the draft score to the EPA prior to proceeding with the formal HRS 
package. 

25. 	 Prepare a draft HRS package according to EPA guidance to include the following: 
site summary, PREScore HRS score sheets, documentation record, figures, maps, 
and references. 

26. 	 Prepare full HRS documentation packages for review and approval by EPA. 
27. 	 Upon receipt of EPA’s comments, revise and submit a formal HRS package. 
28. 	 Update or revise the preliminary HRS Score. 
29. 	 Identify data gaps. 
30. 	 Perform desktop data collection and evaluation to support the revised score. 
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D31. Perform analytical sampling. 
32. 	 Conduct site visits and inspections as necessary to identify, evaluate, and 

delineate habitat types including wetlands. 
33. 	 Collect, review, and/or analyze topographic, photographic, and available relevant 

R
data from scientific publications, federal, state and local agencies, and academic 
institutions to provide support in the identification of physical and biological 
factors to be considered in the determination of areas and resources (physical and 
biological) that have potentially been affected by the release of hazardous 
substances. 

34.  Evaluate site data, media, habitats, and ecological relationships to identify, 
analyze, and document pathways of contaminant migration and concentration. 
This may include the use of computerized information systems and models. 

A 
35. 	 Collect, preserve, identify, and prepare terrestrial and/or aquatic biological 

specimens for population and community analysis.  Evaluation of gross pathology 
and individual organs and/or cells on a histological or sub-cellular basis for any 
pathological changes resulting from the release of hazardous substances, oil, or 
petroleum products. 

36. Design, perform, and analyze both field and laboratory bioassay/toxicity tests on 
plant, invertebrate and vertebrate species. 

D. 	 TECHNICAL SUPPORT 

The contractor shall support EPA in the following tasks:

F1. 	 Locate and review files of waste generator(s), site owner(s), site operator(s), and 
other documents relating to past operator(s), for example, deeds, court transcripts. 
Interview site owner(s),operator(s), state/local officials, residents, and other 
interested parties. 

2. 	 Provide a written record of PRP identification efforts to assist EPA in determining 
cost liability. 

3. 	Identify PRPs. 
4. 	 Analyze the accuracy, timeliness, and completeness of PRP reports. 

T
5. 	 Document PRP activities and provide negotiation support. 
6. 	 Verify PRP compliance with enforcement orders. 
7. 	 Analyze PRP documents and actions for compliance with enforcement actions. 
8. 	 Conduct deed and title searches. 
9. 	 Provide appraisals of real property. 
10. 	 Provide financial analysis and corporate research. 
11. 	 Develop public information summaries for internet distribution. 
12. 	 Disseminate EPA-approved information to the public. 
13. 	 Provide expert testimony. 
14. 	 Provide health indication sampling and analysis. 
15. 	 Provide engineering design products and services. 
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D16. 	 Collect and compile data from spill reports, pollution reports (POLREPS) and 
spill notification phone lines. 

17. 	 Provide COR-approved information to the state, local, or natural resource trustee 
agencies. 

18. 	 Input data from spill reports. 

R
19. 	 Provide information for Freedom of Information Act (FOIA) request responses 

and to evaluate facilities’ release history for inclusion in COR specified internet 
websites. 

21. 	 Maintain an electronic emergency information system that contains all 
contingency plans, databases, and geographic information necessary to support 
emergency operations.  This system must be accessible from field locations via 
the internet. 

22. 	 Provide technical support to EPA for the identification of PRPs associated with a 
site, facility, and/or release. 

A
23. 	 Provide technical and administrative support to EPA for notification of PRPs as to 

their status related to a site, facility, and/or release. 
24. 	 Provide technical support to EPA in connection with proceedings against owners 

or operators of facilities operating in violation of reporting requirements and 
uncontrolled hazardous substances present. Such technical support will include 
providing background technical information to EPA in obtaining an injunction 
against continued use of the site, an order to undertake remedial action, or 
recovery of cost incurred by the government in undertaking such action. 

F
25. 	 Provide technical support to EPA in enforcement case development support 

including well drilling and sampling, field sampling, geophysical surveys, well 
inventories and other support to provide evidence to support EPA litigation or 
negotiation with PRPs. Work may be undertaken to fill a variety of data gaps 
related to extent of contamination and damages or to augment enforcement 
investigation efforts. 

26. 	 Provide technical and administrative support to EPA in the development of an 
enforcement plan. 

T 
27. 	 Collect and review available data and background information about a site, 

facility, or release. This shall include information about the nature of the waste 
present, waste management at the site, environmental data, and health data.  
Collection of data also includes photographic and cartographic documentation of 
site conditions. 

28. 	 Analyze and document the extent of an incident, the potential hazards, type of 
resources needed, and the actions of the PRPs to respond. 

29. 	 Draft lessons learned reports. 
30. 	 Design, develop, prepare, analyze, and report observations of planning, training, 

and drills/exercises to provide options for preparedness and operational readiness 
of the RRT and the response community within the region. 

31. 	 Analyze responses to discharges of oil and releases of hazardous substances, 
pollutants or contaminants, assess equipment availability, readiness, and 
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D coordination among RRT member agencies, and other public and private 
agencies. 

32. 	 Document and analyze plans and planning efforts for the Regional Contingency 
Plan, Area Plans, and special subject plans. 

33. 	 Provide logistical support for scheduled RRT meetings. 
34. 	 Select and reserve meeting space. 

R35. 	 Arrange site tours and meetings. 
36. 	 Develop visual aids to include computer driven presentations. 
37. 	 Document technical meeting minutes. 
38. 	 Provide a technical summary of the meeting. 
39. 	 Attend scheduled RRT meetings. 
40. 	 Develop and update the RRT mailing list, an RRT e-mail list, and an e-mail group 

distribution capability to send EPA approved and EPA-authorized notices. 

A
41. 	 Accompany the EPA during on-site facility surveys and inspections at sites, 

facilities or releases where hazardous waste contaminants or pollutants are 
managed, treated, stored or disposed. 

42. 	 Record and document compliance with applicable or relevant and appropriate 
federal and state requirements related to environmental statutes such as the 
Resource Conservation and Recovery Act or the Clean Water Act (CWA). 

43. 	 Compile multi-media checklists to be used at sites, facilities, or releases.  During 
the performance of multi-media surveys and inspections the contractor may have 
access to CBI. The contractor shall treat all CBI in accordance with the CBI 
clauses in the contract. 

F
44. 	 Perform literature surveys including the use of the Alternative Treatment 

Technology Information Center (ATTIC), the Superfund Innovative Technology 
Evaluation (SITE) Program, the Record of Decision Systems (RODS) database, 
and the Risk Reduction Engineering Laboratory (RREL) Treatability Database. 
Access to be provided by EPA, if necessary. 

45. 	 Prepare project planning documents to include the following: work plan, field 
operations plan, health and safety plan, and/or quality assurance project plan 
specifically for treatability study efforts. 

46. 	 Perform laboratory, bench, and/or pilot-scale testing of established, emerging, 
and/or innovative technologies. 

T47. 	 Evaluate the effectiveness and compliance of the tested or proposed technologies 
with federal and state requirements.  EPA will review all evaluations and make 
any and all decisions or determinations regarding the proposed technologies. 

48. 	 Report the findings of the studies to EPA. 
49. 	 Oversee and review treatability studies being performed by PRPs. 
50. 	 Provide technical and administrative support in the preparation of a draft EE/CA 

approval memorandum.  All final EE/CA approval memoranda will be prepared 
by EPA. 

51. 	 Provide technical and administrative support in preparing a draft EE/CA report, 
which shall include the following sections: site characterization, identification of 
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D removal action objectives, identification of ARARs, identification and initial 
screening of removal action alternatives, analysis of removal action alternatives, 
comparative analysis, and selection of the removal action.  While the contractor 
will analyze the alternative removal actions, final decisions, determinations and 
judgments will be made by EPA. 

R
52. 	 Provide technical and administrative support for the preparation of a summary of 

the responses by interested parties. 
53. 	 Conduct community interviews to develop an understanding of local concerns and 

desired involvement as part of the development of the Community Relations Plan. 
54. 	 Prepare a community relations plan in accordance with Community Relations in 

Superfund: A Handbook, January 1992. 
55. 	 Provide data management for tracking community relations activities, including 

milestones in community relations plans. 
56. 	 Establish and update information repositories at or near the facility. 

A
57. 	 Prepare general or site specific fact sheets. 
58. 	 Provide support in planning and conducting public meetings and technical 

discussions involving PRPs and the public. This support will include the 
provision of audio-visual aids and reports as required by EPA. 

59. 	 Assist in planning and conducting public briefings, conferences, workshops, 
community conferences, and training workshops. 

60. 	 Write and/or place newspaper notices regarding the availability of site-related 
documents and public meetings. 

61. 	 Provide recording/transcript services for public meetings or for the administrative 
record. 

F62. 	 Prepare studies and reports evaluating the effectiveness of community relations 
efforts and other topics of general interest, such as how incineration is perceived, 
and how to improve on communication regarding alternative and innovative 
technologies. 

63. 	 Provide for a complete and operating public information office at locations 
specified by task orders. Such a public information office shall be maintained and 
operated by the contractor to provide the public with access to EPA generated 
informational documents concerning sites. 

64. 	 Assemble EPA-provided records. 
65. 	 Organize, maintain, and duplicate materials. T66. 	 Compile documents for the administrative record. 
67. 	 Publicize location of the repository in local newspapers. 
68. 	 Coordinate records compilation with state offices and federal facilities. 
69. 	 Organize and compile records for enforcement cases. 
70. 	 Operate government-owned equipment at the direction of the OSC, to include 

vehicles. 
71. 	 Maintain and calibrate government equipment in accordance with OSC and/or 

manufacturer’s instructions, to include vehicles. 
72. 	 Pick up, transport, and deliver necessary government equipment to and from 
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D response sites, to include vehicles. 
73. 	 Decontaminate equipment operated by the government at a response site prior to 

its being transported away from that location. 
74. Collect and summarize all incurred cost documentation in support of costs 

incurred, using existing cost documentation systems and adjust media storage to 
reflect EPA implementation of advances in automated methods. 

R75. 	 Perform an audit of cost documentation based upon EPA provided guidance. 
76. 	 Produce a documentary audit trail to establish proof of costs incurred using 

existing systems and other documentation guidance. 
77. 	 Ensure that the cost document compilation is complete. 
78. 	 Provide technical support in developing proof to support allocation of non-site 

specific charges on a site specific basis. 

A 
79. 	 Accumulate and verify all costs incurred in connection with a site or sites by 

reconciling all supporting documentation with data in agency financial and 
documentation systems. 

80. 	 Provide technical support in reviewing all cost documentation or accounting 
procedures for deficiencies and/or potential sources of challenge. 

81. 	 Maintain an organized cost package or cost document file that includes cost 
summaries for each cost element claimed together with organized supporting 
documentation. 

82. 	 Research state or other federal agency accounting procedures to the extent 
necessary to enable a complete audit of costs incurred by the state or other agency 
in connection with Superfund sites.

F
83. 	 Review and analyze audits or technical reports for relevance to cost claims. 
84. 	 Provide technical support in the review of pertinent EPA files and documents 

necessary to substantiate a close-out memorandum.  The close-out memorandum 
will be prepared by EPA, with technical support from the contractor, when 
appropriate. 

85. 	 Gather documents from EPA that authorized the work and documents that provide 
evidence that work was performed. 

86. 	 Provide support in collating, refiling, and organizing the above information as 
needed. 

E. 	 DATA MANAGEMENT TThe contractor shall support EPA in the following tasks: 

1. 	 Keep informed of all current/new information technologies and provide analysis and 
evaluation of these technologies in support of emergency response activities which 
include prevention, preparedness, and response. 

2. 	 Provide data input/output services for digital and hard copy formats which meets user-
defined Data Quality Objectives (DQO) and standards. 

3. 	 Identify and incorporate appropriate DQOs for software and application 
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Ddevelopment/maintenance of such programs. 
4. 	 Develop data dictionary/meta data results for all applications and data collected. 
5. Identify/develop data sort/report generation capabilities appropriate for all program 

support activities. 
6. 	 Provide data and report analysis for all data collected.

R
7. 	 Provide analysis of data utilization. 

F. 	 TRAINING 

The contractor shall support EPA in the following tasks: 

1.	 Develop and provide training to federal, state, and local response organizations related to 
the activities described in this SOW. 

2.	 Support EPA with schedule preparation and conducting training sessions.

A 
F 
T 

3.	 Provide EPA specific classes such as EPCRA, CAMEO, and CAA 112(r) training, etc. 
4.	 Provide industry standard classes such as 40 Hour HAZWOPER and 8 hour Annual 

Refresher training, etc. 

Page 2-39 of 60 



D STATUTORY and REGULATORY FRAMEWORK 
SUPERFUND - GENERAL 

This list is a representative sample and is not intended to be all inclusive. 

I. Laws - Statutes

R•	 Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA or 
Superfund) (1980), (42 U.S.C. s/s 9601 et. seq.), as amended 

•	 Superfund Amendments and Reauthorization Act (SARA) (1986) 
•	 Community Environmental Response Facilitation Act (CERFA) (1992) 
•	 Asset Conservation, Lender Liability, and Deposit Insurance Protection Act of 1996 

(1996) 
•	 The Small Business Liability Relief and Brownfields Revitalization Act (2002) 

A
•	 Clean Water Act (CWA) (1972), (33 U.S.C. s/s 1251 et. seq.) - particularly Section 311 
•	 Oil Pollution Act (OPA) (1990) 
•	 Resource Conservation and Recovery Act (RCRA), particularly Subtitle I 
•	 Emergency Preparedness and Community Right-to-Know Act (EPCRA) 
•	 Robert T. Stafford Natural Disaster Act (Stafford Act), (42 USC 5121, et. seq.), as 

amended 
•	 Homeland Security Act, Public Law 107-296 
•	 Clean Air Act, (42 USC 85), as amended 

II. Code of Federal Regulations (CFR) 

F•	 National Oil and Hazardous Substances Pollution Contingency Plan (NCP), 40 CFR Part 
300 

III. Federal Registers (significant notices) 

•	 50 FR 47912; November 20, 1985 - NCP Final Rule (revisions added by CERCLA) 
•	 55 FR 8666; March 8, 1990 - NCP Final Rule (revisions added by SARA)

T
•	 59 FR 47384; September 15, 1994 - NCP Final Rule (revisions added by OPA) 

IV. Presidential Decision Directives (PDD) 

•	 PDD - 39, U.S. Policy on Counter terrorism, June 21, 1995 
•	 PDD - 62, Protection Against Unconventional Threats to the Homeland and Americans 

Overseas, 22 May 1998 
•	 PDD - 63, Critical Infrastructure Protection, 22 May 1998 

V. National Response Plan (NRP) (May 2006), supersedes Federal Response Plan (NRP), 
9230.1-PL, January 2003 
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DVI. Policies and Guidance 

• CERCLA/Superfund Orientation Manual, EPA Document Number: 542-R-92-005, URL: 

Rhttp://www.epa.gov/superfund/action/20years/index.htm 

http://www.epa.gov/superfund/action/guidance/remedy/remedies/principles.htm 

Other References and Resources 

•	 Superfund Home Page, URL: http://www.epa.gov/superfund 
•	 Superfund 20th Anniversary Report, URL: 

DISCOVERY & NOTIFICATION 

I. Laws - Statutes 

A•	 Section 103 of CERCLA as amended 
•	 Section 304 of the Emergency Planning and Community Right-to-Know Act (EPCRA) 

(1986) 
•	 Section 311 of CWA, as amended by the OPA 

II. CFR 

F
•	 40 CFR Part 302 - Designation, Reportable Quantities, and Notification 
•	 40 CFR Part 355 - Emergency Planning and Notification 
•	 40 CFR Part 110 - Discharge of Oil 
•	 40 CFR 300.405 - Discovery and Notification (Hazardous Substances) 
•	 40 CFR 300.300 - Phase 1 - Discovery or notification (Oil) 

III. Federal Registers (significant notices) 

•	 46 FR 22144 - April 15, 1981 - Hazardous Substances Notification of Treatment, 
Storage, and Disposal Facilities 

T•	 50 FR 13456 - April 4, 1985 - Release Notification Requirements for CERCLA 
•	 52 FR 13378 - April 22, 1987 - Release Notification Requirements for EPCRA 
•	 55 FR 45039 - August 25, 1993 - Oil Discharge Regulations 
•	 61 FR 7421 - February 28, 1996 - Oil discharge Regulations 

IV. Other Resources 

• Emergency Response Program Reporting Triggers URL:  
http://www.epa.gov/superfund/programs/er/triggers/index.htm. 
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DREMOVAL PROCESS 

I. Laws - Statutes 

•	 Sections 101 and 104 of CERCLA (definition of and authority for removal response) 

R
•	 Section 113 of CERCLA (documentation requirements) 
•	 Section 311 of the CWA, as amended by the OPA 

II. CFR 

•	 40 CFR 300.410 - Removal Site Evaluation (Hazardous Substances) 
•	 40 CFR 300.415 - Removal Action (Hazardous Substances) 
•	 40 CRF Part 300 Subpart D - Operational Response Phases for Oil Removal 

A
III. Federal Registers (significant notices) 

•	 55 FR 8666: March 8, 1990 - NCP Final Rule (revisions added by SARA) 
•	 59 FR 47384: September 15, 1994 - NCP Final Rule (revisions added by OPA) 

VI. Policies and Guidance 

•	 Superfund Removal Procedures OSWER, Directive Number: 9360.0-03B 

F
•	 Guidance on Conducting Non-Time Critical Removal Actions Under CERCLA, 

Document Number: EPA 540-R-93-057, OSWER Directive Number: 9360.0-32 
•	 Guide to Developing Action Memorandums, OSWER Directive Number: 9360.3-01FS 
• Model Program for Removal Site File Management, OSWER Directive Number: 9360.2-
01 
•	 Superfund Fact Sheet: The Removal Program, OSWER  Directive Number: 9320.0-
05FSg 
• Consideration of ARARs during Removal Actions, OSWER Directive Number: 9360.3-
02 FS 

IV. Other Resources 

T•	 Superfund Office of Emergency and Remedial Response, 
http://www.epa.gov/superfund/partners/oerr/index.htm 

COMMUNITY INVOLVEMENT 

I. Laws - Statutes 

•	 Section 113  of CERCLA 
II. CFR 
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D•	 40 CFR 300.415(n) - Community Relations in Removal Actions 
•	 40 CFR 300.430(c) - Community Relations in Remedial Actions 
•	 40 CFR 300.430(e)(2)(iv) - Technical Assistance for Communities 
•	 40CFR 300.800 - Administrative Record 

R
III. Federal Registers (significant notices) 

•	 55 FR 8666; March 8, 1990 - NCP Final Rule (revisions added by SARA) 

IV. Policies and Guidance 

•	 Superfund Community Involvement Handbook, Document Number: 540-K-01-003 
•	 Superfund Removal Procedures: Public Participation Guidance for On-Scene 

Coordinators: Community Relations and the AR, OSWER Directive Number 9360.3-05 

A
•	 Risk Assessment Guidance for Superfund: Volume 1, Human Health Evaluation Manual, 

Part A: Community involvement in Superfund Risk Assessments, Document Number: 
EPA 540-R-98-042 

•	 Superfund Technical Assistance Grants, OSWER Directive Number: 9230.1-05FSA 

V. Other Resources 

•	 Superfund Community Involvement Home Page URL:   
http://www.epa.gov/superfund/action/community/index.htm 

Human Health/Ecological Risk AssessmentFFor Baseline Human Health Risk Assessments: 

T 
Risk Assessment Guidance for Superfund (RAGS), Volume I: Human Health Evaluation 

Manual: Part A, Baseline Risk Assessment. Interim Final. December 1989. EPA 
540/1-89/002. NTIS PB90-155581. 
Supplement to Part A: Community Involvement in Superfund Risk Assessments. 
March, 1999. EPA 540-R-98-042. OSWER Directive 9285.7-01E-P.  NTIS 
PB99-963303. 
Part B, Development of Risk-Based Preliminary Remediation Goals. December, 
1991. EPA 540/R-92/003. OSWER Directive 9285.7-01B. NTIS PB92-963333. 

Part C, Risk Evaluation of Remedial Alternatives. December 1991. EPA/540/R-
92/004. OSWER Directive 9285.7-01C. NTIS PB92-963334. 
Part D, Standardized Planning, Reporting and Review of Superfund Risk 
Assessments. January 1998. EPA 540-R-97-033. OSWER Directive 9285.7-01D. 
NTIS PB97-963305. 
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DRisk Assessment Guidance for Superfund, Volume III - Part A, Process for Conducting 
Probabilistic Risk Assessment. December, 2001.  EPA 540-R-02-002. OSWER 
Directive 9285.7-45. NTIS PB2002 963302. 

Supplemental Guidance to RAGS: Calculating the Concentration Term. June 22, 1992. 
OSWER Directive 9285.7-08I. 

RStandard Default Exposure Factors. Interim Final. OSWER Directive 9285.6-03. March 
25, 1991. 

Final Guidance Data Useability in Risk Assessment (Part A). April 1992. OSWER 
Directive 9285.7-09A. NTIS PB92-963356. 

Guidance for Data Useability in Risk Assessment (Part B). May 1992. OSWER Directive 
9285.7-09B. NTIS PB92-963362.

ADermal Exposure Assessment: Principles and Applications. January 1992. EPA 600/8-
91/011B. 

F
 
Exposure Factors Handbook, Volume 1. 1997. EPA/600/P-95/002Fa. 

Exposure Factors Handbook, Volume 2. 1997. EPA/600/P-95/002Fb. 

Exposure Factors Handbook, Volume 3. 1997. EPA/600/P-95/002Fc. 
Air/Superfund National Technical Guidance Study Series, Volumes I, II, III, and IV. 

1989. EPA 450/1-89-001,002,003,004. 

Final Soil Screening Guidance, May 17, 1996. Soil Screening Guidance User’s Guide. 
Office of Solid Waste and Emergency Response.  EPA/540/R-96/018. 

Soil Screening Guidance: Technical Background Document. EPA 540/R-94/126. 

EPA Risk Characterization Program. Memorandum from Administrator Carol Browner.

TOffice of the Administrator, Washington, DC.  March 21, 1995. 

Provisional Guidance for Quantitative Risk Assessment of Polycyclic Aromatic 
Hydrocarbons. Office of Research and Development, Washington, DC. 
EPA/600/R-93/C89. 

PCBs: Cancer Dose-Response Assessment and Application to Environmental Mixtures. 
Office of Research and Development, Washington, DC.  EPA/600/P-96/001A. 

Revised Interim Soil Lead Guidance for CERCLA Sites and RCRA Corrective Action 
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    DFacilities. July 14, 1994. OSWER Directive 9355.4-12. 

Calculating Upper Confidence Limits for Exposure Point Concentrations at Hazardous 

R
Waste Sites. December, 2002.  OSWER Directive 9285.6-10. 

For Baseline Ecological Risk Assessments: 

Guidelines for Ecological Risk Assessment, Final. April 1998. EPA/630/R-95-002F. 

Ecological Risk Assessment Guidance for Superfund, Process for Designing and 
Conducting Ecological Risk Assessments. June 1997. EPA/540-R-97-006. 
OSWER Directive 9285.7-006.  NTIS PB97-963211. 

A
Ecological Risk Assessment / Management Principles. October, 1999. OSWER 

Directive 9285.7-28P. 

Ecological Assessment of Hazardous Waste Sites: A Field and Laboratory Reference 
Document. EPA 600/3-89/013. March 1989. 

EcoUpdate: Intermittent Bulletins, Supplemental Guidance to RAGS, Vol. II. EPA 
Publications 9345.0-051. 

F 
T 
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D ACRONYMS 

ACP Area Contingency Plan 
ARARs Applicable or Relevant and Appropriate Requirements 
BA 
CAA 
CAMEO 
CBRNE 
CERCLA 
Act of 1980 
CERCLIS 
System 
CFR 
CLP 
CO 
COR 
CRP 
CSA 
CT 
CWA 
DIMP 
ECP 
EE/CA 
EOC 
EPA 
EPCRA 
ERNS 
ERRS 
ESI 
ESI/RI 
FEMA 
FOIA 
FREP 
GFP 
GIS 
HASP 
HRS 
HAZWOPER 
IA 
ICP 
ICS 
IRIS 
JIC 

R
Brownfields Assessment 
Clean Air Act 
Computer-Aided Management for Emergency Officials 
Chemical, Biological, Radiological, Nuclear and Explosive 
Comprehensive Environmental Response, Compensation, and Liability 

Comprehensive, Environmental Response, Compensation & Liability 

A 
Code of Federal Regulations
 
Contract Laboratory Program
 
Contracting Officer
 
Contracting Officer’s Representative
 
Community Relations Plan
 
Chemical Safety Audit
 
Counter Terrorism
 

F 
Clean Water Act 
Data Information Management Plan 
Electronic Contingency Plan 
Engineering Evaluation/Cost Analysis 
Emergency Operation Center 
Environmental Protection Agency 
Emergency Preparedness and Community Right to Know Act 
Emergency Response Notification System 
Emergency and Rapid Response Services 

T 
Expanded Site Inspection
 
Expanded Site Inspection and Remedial Investigation
 
Federal Emergency Management Agency
 
Freedom of Information Act
 
Federal Radiological Emergency Plans
 
Government Furnished Property
 
Geographical Information System
 
Health and Safety Plan
 
Hazard Ranking System
 
Hazardous Waste Operations and Emergency Response
 
Integrated Assessment
 
Integrated Contingency Plan
 
Incident Command System
 
Integrated Risk Information System
 
Joint Information Center
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DLDP Locational Data Policy 
MOU Memorandum of Understanding 
NCP National Oil and Hazardous Substances Pollution Contingency Plan 
NPFC National Pollution Fund Center 
NPL 
NRP 
NRT-1 

NRT-1A 

OEI 
OPA 
OPP 
OSC 
OSHA 
OSWER 
POLREP(s) 
PA 
PA/SI 
PDA 
PDD 
PPE 
PRP 
QA 
QAPP 
QC 
RA 
RCP 
RCRA 
RI 
RI/FS 
RPM 
RQ 
RRC 
RRT 
SARA 
SI 
SIP 
SPCC 
SR 
START 
USCG 

A 
R

National Priorities List 
National Response Plan 
National Response Team Hazardous Materials Emergency Planning 
Guide, March 1987 
National Response Team Criteria For Review Of Hazardous Materials 
Emergency Plans, May 1988 
Office of Environmental Information
 
Oil Pollution Act
 
Oil Pollution Prevention
 
On-Scene Coordinator
 
Office of Safety and Health Administration 

Office of Solid Waste and Emergency Response
 
Pollution Report(s)
 
Preliminary Assessment
 
Combined Preliminary Assessment and Site Inspection
 

F 
Personal Data Assistant
 
Presidential Decision Document
 
Personal Protection Equipment
 
Potentially Responsible Party
 
Quality Assurance
 
Quality Assurance Project Plan
 
Quality Control
 
Removal Assessment
 
Regional Contingency Plan
 

T 
Resource Conservation and Recovery Act
 
Remedial Investigation
 
Remedial Investigation/Feasibility Study
 
Remedial Project Manager
 
Reportable Quantity
 
Regional Response Center
 
Regional Response Team
 
Superfund Amendments and Re-authorization Act 

Site Inspection
 
Site Inspection Prioritization
 
Spill Prevention Controls and Countermeasures
 
Site Reassessment
 
Superfund Technical Assessment & Response Team
 
United States Coast Guard
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DWMD Weapons of Mass Destruction 
PERSONAL PROTECTIVE EQUIPMENT TYPES BY LEVELS 

Personal Protection Equipment requirements are determined by the NIOSH/OSHA 

R
USCG/and the EPA Occupational-Safety and Health Guidance Manual for Hazardous Waste Site 
Activities issued in October 1985.  Download at 
http://www.osha.gov/Publications/complinks/OSHA-HazWaste/all-in-one.pdf Additional 
guidance is given in EPA Standard Operating Safety Guides, Publication 9285.1-03, dated June 
1992. These guidance documents, or their updated versions, will be the final determination  for 
personal protection guidance in this contract. All equipment associated with a particular level of 
protection, or modified level of protection, is to supplied by the contractor for each site. Details 
of the appropriate level of protection will be covered in the HASP. 

A
In an explosive atmosphere, intrinsically safe equipment is a requirement. Optional 

equipment must be available, depending upon site exigencies. 

1. LEVEL A1,2 suit) 

Pressure-demand, 4500 psi self 2. LEVEL B 

F 
contained breathing apparatus
 
(MSHA/NIOSH approved) Pressure-demand, self-contained
 
Fully encapsulating chemical-resistant breathing apparatus (MSHA/NIOSH
 
suit approved)
 
Coveralls* Chemical-resistant clothing (overalls and
 
Underwear, long cotton underwear* long sleeve jacket; coveralls; hooded,
 
Gloves (outer), chemical-resistant one or two-piece chemical-splash suit;
 
Gloves (inner), chemical-resistant disposable chemical-resistant coveralls)
 
Boots, chemical-resistant, steel toe and Coveralls*
 
shank. Gloves (outer) chemical-resistant 

T 
(Depending on suit boot, worn Gloves (inner) chemical-resistant 

over or under suit boot) Boots (outer) chemical-resistant, steel 
Hard hat* (under suit) toe and shank 
2-way radio communications Boots (outer) chemical-resistant 
(intrinsically safe) (disposable)* 
Disposable protective suit, Hard hat (face shield*) 
disposable gloves, and disposable 2-way radio communication (intrinsically 
boots* (Worn over fully encapsulating safe) 

Must also meet the NFPA Standard 1991 as 
amended in 1994 (and as subsequently 
updated).

2 Note: Offeror shall maintain an adequate supply
 of Level A protective gear for both industrial
 chemical and chemical and biological warfare
 agent responses. 

Page 2-48 of 60 

1 



D3. LEVEL C 4. LEVEL D 

Full-face, air purifying respirator Coveralls 

R

(MSHA/NIOSH) approved)
 
Chemical-resistant clothing (one piece
 
coverall;
 
hooded, two piece chemical splash suit;
 
chemical resistant hood and apron;
 
disposable chemical
 

A 
resistant coveralls)
 
Coveralls*
 
Gloves (outer) chemical-resistant
 
Gloves (inner) chemical-resistant
 
Boots, steel toe and shank, chemical-

resistant
 
Boots (outer) chemical-resistant
 
(disposable)*
 
Hard hat (face shield*)
 
Escape mask*
 
2-way radio communications 
(intrinsically safe) 

Gloves 
Boots/shoes, safety or chemical-
resistant steel toe and shank 
Boots (outer) chemical-resistant 
disposable* 
Safety glasses or chemical splash 
goggles* 
Hard hat (face shield)* 
Escape mask* 

* Optional at the discretion of the OSC 
or RPM. 

F 
T 
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D EPA Regional Offices 

EPA has ten regional offices, each of which is responsible for several states and territories. Each 
Regional Office is responsible within its states for the execution of the Agency's programs. 

Region 1 Maine, New Hampshire, Vermont, Massachusetts, Rhode Island, and 
ConnecticutRRegion 2 New York, New Jersey, Puerto Rico, and Virgin Islands 

Region 3 Pennsylvania, West Virginia, Virginia, Maryland, Delaware, and District of 
Columbia 

Region 4 Kentucy, Tennessee, North Carolina, South Carolina, Georgia, Alabama, 
Mississippi, and FloridaARegion 5 Minnesota, Wisconsin, Michigan, Illinois, Indiana, and Ohio 

Region 6 Texas, Oklahoma, New Mexico, Arkansas, and Louisiana 

Region 7 Iowa, Nebraska, Kansas, and Missouri 

Region 8 Colorado, Montana, North Dakota, South Dakota, Wyoming, and Utah 

Region 9 California, Nevada, Arizona, Hawaii, Guam, Trust Territories, American Samoa, 
and Northern Mariana Islands 

Region 10 Washington, Oregon, Idaho, and Alaska 

T
 
F
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D EPA Crossover and Backup Regional Network 

R 
Every Region has established a Memorandum of Understanding with its backup Regions for the 
purposes of providing and receiving cross-regional support during significant incidents that may 
exhaust the personnel or resources of one Region. Each EPA Region should have access to, and 
the ability to accommodate, a primary and a secondary backup Region, as well as other Regions’ 
and National assets, as needed. 

The EPA Core Emergency Response program includes the following standard for backup 
Regions: 

Region Primary Backup Region Secondary Backup Region 

1 2 8 

2 1 A 6 

3 4 and 5 -

4 3 and 5 -

5 3, 4 and 6 7 

6 7 5 and 2 

7 5 6

F8 9 10 and 1 

9  8  10  

10 9 8 

Notes:
 

T
Regions 1 and 2 have an agreement for mutual primary support.
 
Regions 1 and 8 have an agreement for mutual secondary support.
 
Regions 2 and 6 have an agreement for mutual secondary support.
 
Regions 3, 4 and 5 have a 3-way agreement for primary support.
 
Regions 5, 6, and 7 have a 3-way agreement for primary and secondary support.
 
Regions 8, 9, and 10 have a 3-way agreement for primary and secondary support. 
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DLevels of Personnel Background Checks and Drug Screening 
for Contractor Employees 

The contractor shall provide qualified personnel that meet the background check and drug 

A 
Rresponse actions at geographically sensitive locations such as military installations and 

government buildings.  The Contracting Officer or On-Scene Coordinator will notify the 
Contractor whenever EPA designates a response site as a sensitive site. The designation will be 
provided to the Contractor in the task order, work assignment, or verbally, as the situation 
warrants. If a background check has been performed within one (1) year prior to the 
requirement for the background check, the contractor need not conduct another background 
check. 

screening requirements established below.  The EPA has established 2 levels of criteria. Level 1 
background check criteria applies to all contractor employees working at a response site.  Level 
2 contains background check criteria and drug screening requirements that apply to all contract 
employees working at sites that are designated by EPA as “Sensitive Sites.”  Examples of such 
sites include those that involve law enforcement activities, apparent or suspected terrorist 

activities, any indoor cleanups (including private residences), drug lab cleanups, and 

LEVEL 1 - EPA Background Check Criteria: 

- Can be a non U.S. citizen with a valid visa, 

F 
- No convictions for crimes involving issues of National Security.  A "national security 
crime" is defined as any criminal activity involving espionage or foreign aggression 
against the United States, intelligence or counterintelligence activities, including 
development of defense plans or policies, concerned with undermining or overthrowing 
the government of the United States and unlawful handling or disclosure of classified 
information. 
- No weapons offense in the last five (5) years, 
- No felony conviction in the last three (3) years, 
- Not a fugitive from justice, 

- Must be a U.S. citizen, T 
- Not listed in the Excluded Parties Listing System (EPLS).  EPLS is a web-based 
database that identifies parties excluded throughout the U.S. Government from receiving 
federal contracts or subcontracts. The EPLS is available at: http://epls.gov 

LEVEL 2 - EPA Background Check Criteria For Sensitive Sites: 

- No convictions for crimes involving issues of National Security. A "national security 
crime" is defined as any criminal activity involving espionage or foreign aggression 
against the United States, intelligence or counterintelligence activities, including 
development of defense plans or policies, concerned with undermining or overthrowing 
the government of the United States and unlawful handling or disclosure of classified 
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Dinformation. 
- No weapons offense in the last ten (10) years, 
- No felony conviction in the last seven (7) years, 
- No misdemeanor conviction in the last five (5) years, 

R
- No convictions for three (3) separate offenses in the last ten (10) years (excluding 
traffic offenses), 
- Not a fugitive from justice, 
- Not listed in the Excluded Parties Listing System (EPLS).  EPLS is a web-based 
database that identifies parties excluded throughout the U.S. Government from receiving 
federal contracts or subcontracts. The EPLS is available at: www.epls.gov 

- Drug Screening at Sensitive Sites: 

AApril 13, 2004 (69 FR 196440); and Procedures for Transportation Drug Testing 
Programs, 49 CFR Part 40.  References to “DOT “ shall read, as “EPA” and the split 
sample method of collection shall be used. 

Contractor employees working at designated “Sensitive Sites” must pass, within the 
previous 90 calendar days, a drug test for the presence of marijuana, cocaine, opiates, 
amphetamines, and phencyclidine (PCP) in conformance with the Mandatory Guidelines 
for Federal Workplace Drug Testing Programs first published by the Department of 
Health and Human Services in the Federal Register on April 11, 1988 (53 FR 11979, and 
revised on June 9, 1994 (59 FR 29908), on November 13, 1998 (63 FR 63483), and on 

TDirector, Superfund/RCRA Regional Procurement Operations Division 
Mail Code 3805R 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

F
initiate the waiver process, the contractor must submit, in writing, the background report 
or drug test on the employee and an explanation of the need for the employee for 
approval by the Agency before the employee performs contract services for EPA.  The 
contracting officer will notify the contractor of the Agency decision within five (5) days 
of receipt of the contractor’s request for a waiver. The contractor shall submit its request 
to the Director, Superfund/RCRA Regional Procurement Operations Division at: 

The requirements in Level 1 or 2 may be waived by the Contracting Officers, on a case-
by-case basis, at a specific location, or for a specific individual. 

If the results of an employee’s background check or drug screening do not meet the 
criteria in either level 1 or 2, as required, the Contractor may apply for a waiver.  To 

By Mail: 
U.S. Environmental Protection Agency 
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DBy Courier/Hand Carried: 

R 
A 
F 
T 

U.S. Environmental Protection Agency 
Tim Farris, Director 
Superfund/RCRA Regional Procurement Operations Division (SRRPOD) 
Bid and Proposal Room 
Ronald Reagan Building, 6th floor, Room 61107 
1300 Pennsylvania Avenue, NW 
Washington, DC  20004 
The Bid and Proposal Room hours of operation are 8:00 AM - 4:30 PM weekdays, except 
Federal holidays. 
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DRegion 9 QA REQUIREMENTS (REFERENCE CLAUSE E.1) 

ANSI/ASQ E4 - 2004, Quality Systems for Environmental Data and

Technology Programs - Requirements with Guidance for Use, American

National Standard, February 2004.


R
EPA QA/R-2, EPA Requirements for Quality Management Plans, March 2001,

or most recent revision.
 
http://www.epa.gov/quality/qa_docs.html
 

EPA QA/R-5, EPA Requirements for Quality Assurance Project, March 2001

or most recent revision.
 
http://www.epa.gov/quality/qa_docs.html
 

A 
F 
T 

QUALITY ASSURANCE/QUALITY CONTROL GUIDANCE FOR REMOVAL ACTIVITIES,

INTERIM FINAL, OSWER DIRECTIVE 9360.4-01 (APRIL 1990)

This document can be obtained at the following address:

http://www.epa.gov/cgi-bin/claritgw?op-
Display&document=clserv:OSWER:1427;&rank=4&template=epa
 

The three Technical Information Bulletins (TIB) which provide updates to

this guidance can be obtained at:

http://www.epa.gov/oam/srpod/index.htm#solam 
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D REPORTS OF WORK
 
SUPERFUND TECHNICAL ASSESSMENT & RESPONSE TEAM III (START III)
 

R 
The contractor shall furnish all reports called for in the terms and

conditions of this contract and this Reports of Work as part of the

established fixed price and/or fixed rate portion of the contract. The
 
cost of development and submission of these routine reports shall not be

charged as an Other Direct Charge, nor will additional direct labor

hours be allocated to prepare and submit the required reports. Not all
 
routine reports required of the contract’s terms and conditions are

further delineated here in the Reports of Work. For example, a large

business prime contractor will be required to submit Subcontract reports

SF 294 and SF 295 and contractors who are provided Government Furnished

Property (GFP) will have to provide an annual GFP property report, etc.
 

The Contractor shall furnish copies of routine reports to the designated
addressees. Each report shall cite the contract number and identify the
U.S. Environmental Protection Agency as the requiring agency. 

DISTRIBUTION AThe distribution and summary indicates the format (or media) for
submission of Contractor's reports. NOTE: H = Hard Copy (paper) and E
= Electronic (floppy disc) and EM = Electronic Mail (e-mail). 

Deliverable No. of 
copies 

Format Addressee 

1. Monthly
Progress Report
(EPAAR 1552.211-
72)(Jun
1996)Deviation 

2 H 

F 
Project Officer 

1 H Contracting
Officer 

1 H/EM Project Officer 

1 H Project Officer 

2. Removal 
Reporting 

See 
Clause 
G.15 

H/EM See Clause G.15 

3. Annual 
Contractors ER 
Equipment Report 

1 H/EM

T
Regional Removal
Manager 

1 H/EM Project Officer 

1 H/EM OSWER OEM 

4. Annual ICS 
Training Report 

1 H/EM Project Officer 

1 H/EM Regional Removal
Manager 

1 H/EM OSWER OEM 
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D
 

AA. MONTHLY PROGRESS REPORT (EPAAR 1552.211-72)(JUN 1996) DEVIATION 

(a) The Contractor shall furnish 3 copies of the combined monthly
technical and financial progress report stating the progress made,
including the percentage of the project completed, and a description of
the work accomplished to support the cost. If the work is ordered using
work assignments or delivery orders, include the estimated percentage of
task completed during the reporting period for each work assignment or
delivery order.

F
(b) Specific discussions shall include difficulties encountered and
remedial action taken during the reporting period, and anticipated
activity with a schedule of deliverables for the subsequent reporting
period.

 (c) The Contractor shall provide a list of outstanding actions
awaiting Contracting Officer authorization, noted with the corresponding
work assignment, such as subcontractor, overtime approvals, and work
plan approvals.

 (d) The report shall specify financial status at the contract level as
follows: Tamount suspended, amount disallowed, and remaining approved amount. The 
remaining approved amount is defined as the total obligated amount, less
the total amount originally invoiced, plus total amount disallowed.

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life
display: the amount obligated, amount originally invoiced, amount paid,

(3) Labor hours.

 (i) A list of employees, their labor categories, and the numbers
of hours worked for the reporting period. 

5. Annual 
Allocation of Non-
Site Costs 

1 H/EM Program Costing
Staff 

1 H/EM Project Officer 

6. Annual Report
on Environmentally
Preferable 
PracticesR 

1 H/EM Contracting
Officer 

1 H/EM Project Officer 

1 H/EM Regional
Environmental 
Preference 
Coordinator 

1 H/EM National 
Environmental 
Preference 
Coordinator 
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D (ii) For the current reporting period, display the expended
direct labor hours(by EPA contract labor category), and the total loaded
direct labor costs.

 (iii) For the cumulative contract period display: the negotiated
and expended direct labor hours(by EPA labor category) and the total
loaded direct labor costs.

R(iv) Display the estimated direct labor hours and costs to beexpended during the next reporting period. 

(4) Display the current dollar ceilings in the contract, net
amount invoiced, and remaining amounts for the following categories:
Direct labor hours, total estimated cost, award fee pool (if
applicable), subcontracts by individual subcontractor, travel, program
management, and Other Direct Costs (ODCs). 

(5) Unbilled allowable costs. Display the total costs incurred
but unbilled for the current reporting period and cumulative for the
contract. A(6) Average total cost per labor hour. For the current contract 
period, compare the actual total cost per hour to date with the average
total cost per hour of the approved workplans.

 (e) The report shall specify financial status at the work assignment
or delivery order level as follows: 

(1) For the current period, display the amount claimed. 

F

(2) For the cumulative period display: amount shown on workplan,

or latest work assignment/delivery order amendment amount (whichever is
later); amount currently claimed; amount paid; amount suspended; amount
disallowed; and remaining approved amount. The remaining approved
amount is defined as: the workplan amount or latest work assignment or
delivery order amount (whichever is later), less total amounts
originally invoiced, plus total amount disallowed. 

(3) Labor hours.

 (I) A list of employees, their labor categories, and the number
of hours worked for the reporting period.

T(ii) For the current reporting period, display the expended
direct labor hours (by EPA contract labor hour category) and the total
loaded direct labor hours.

 (iii) For the cumulative reporting period and cumulative
contract period display: the negotiated and expended direct labor hours
(by EPA contract labor hour category) and the total loaded direct labor
costs.

 (iv) Display the estimated direct labor hours and costs to be
expended during the next reporting period.

 (v) Display the estimates of remaining direct labor hours and
costs required to complete the work assignment or delivery order. 
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D(4) Unbilled allowable costs. Display the total costs incurred
but unbilled for the current reporting period and cumulative for the
work assignment. 

(5) Average cost per labor hour. For the current period, compare
the actual total cost per hour of the approved workplans.

R
(6) A list of deliverables for each work assignment or delivery

order during the reporting period.

 (f) This submission does not change the notification requirements of
the "Limitation of Cost" or "Limitation of Funds" clauses requiring
separate written notice to the Contracting Officer.

 (g) The reports shall be submitted to the following addresses on or
before the 15th of each month following the first complete reporting
period of the contract. See EPAAR 1552.232-70, Submission of Invoices,
paragraph (e), for details on the timing of submittals. 

2. INVOICES ASee Clause G.15 entitled “Invoicing Requirements” 

3. ANNUAL REPORT OF CONTRACTOR OWNED/LEASED EMERGENCY RESPONSE
EQUIPMENT 

The contractor shall provide an inventory of Standardized
Emergency Response Equipment as of September 30th and due on November 
15th of each contract year (See Attachment 1 for a Emergency Response

FEquipment list). This report should include all equipment to which the
contractor has access. The report should indicate whether the
contractor (1) Owns the equipment (2) Rents or leases the equipment (3)
Has guaranteed access to the equipment. The contractor should also 
indicate access to any other equipment they have access to that may be
relevant to emergency response but is not listed in Attachment 1. This 
inventory should be distributed to the Regional Removal Manager, Project
Officer, and OSWER OEM.

If the contractor is awarded more than one START or ERRS contract 
with the agency, only one annual report will be submitted, but
distribution will be to all agency personnel indicated above for each
contract. 

T4. ANNUAL INCIDENT COMMAND SYSTEM (ICS) REPORT 

The contractor shall provide an annual ICS Report to the Project
Officer, Regional Removal Manager, and OSWER/OEPPR as of September 30th 

and due on November 15th of each contract year. This report should
include all efforts made by the contractor to maintain the training
requirements as specified in the PWS (Attachment 2). 

If the contractor is awarded more than one START or ERRS contract 
with the agency, only one annual report will be submitted, but
distribution will be to all agency personnel indicated above for each
contract. 
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D5. ANNUAL ALLOCATION OF NON-SITE COSTS REPORT

R 
(a) The contractor shall submit an allocation report annually on a

Federal fiscal year (FY) basis. The purpose of this report is to
allocate all payments made by EPA to the contractor for non-site-
specific activities to the sites worked on by the contractor during the
FY. Examples of non-site-specific activities include program
management, contract fees (base, fixed, and award), and other tasks
given to the contractor for non-site-specific work. 

(b) Within 90 days after the end of each FY, the contractor shall
provide the Program Costing Staff (PCS) of the Office of Financial
Management,EPA the total amount of all paid invoices for the annual
allocation period. PCS will reconcile this amount and confirm the total 
amount paid. Once the contractor receives confirmation of the 
reconcilation amount, the contractor shall submit two draft copies of
the Annual Allocation Report to EPA within 60 days after receipt of the
reconciled invoice amounts. The paragraph below titled, "Annual
Allocation Report", lists the required submissions for the Annual
Allocation Report.A(c) PCS will review the draft report and notify the contractor either
verbally or in writing of any corrections required for the final report.
Two copies of the final report incorporating all of the necessary
corrections are due 30 days after receipt of this notice. The final
report shall also include a signed statement certifying that the data
provided to EPA is supported by the contractor's accounting records. No 
changes should be made to the contractor's accounting system. 

F
(d) In addition to the two copies of the final reports, the contractor

shall also submit the Summary of Allocation report in EXCEL or Lotus 1-
2-3 via email to appropriate staff within PCS. The reports shall be
sent to: 

Director, Program Costing Staff
Environmental Protection Agency
Office of Financial Management (2733R)
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460 

T
(e) When the contract performance period ends at other than the end of

the FY, the contractor will provide the amount to be allocated 90 days
after submission of the last invoice following contract expiration. The 
time requirements for submission of draft and final reports noted in the
paragraphs above will apply. 

(f) If the contractor is submitting Annual Allocation Reports on costs
incurred during FY 2003 and earlier, the contractor may combine each
FY's report into one report. Approval must be granted by the
appropriate staff within the Program Costing Staff, OFM before the
reports can be combined. 

Allocation Methodology 

Initial Steps: 
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DBefore beginning the allocation process, the contractor must
perform four tasks: 

1) Provide Invoice listing to EPA in order for EPA to reconcile the
paid amounts, 

2) 	 Identify costs charged to sites with SSIDs and without SSIDs,

R3) Redistribute costs for sites which initially did not have SSIDs,
but which were subsequently assigned an EPA SSID, and 

4) Identify which of the non-site activity costs should be allocated
to sites: 

The contractor shall delineate the amount of non-site- specific
costs into the following non-site categories: 

A
Program Management - (National & Regional, multi-site project

management, if applicable) - Payments made to the contractor for the
specific management and administration of the contract or mult-site work
assignment as a whole. This includes contract fees except for fees
applicable to individual sites. 

Site Support Non-Site Activities - payments for activities
which relate to, support, and/or benefit the sites worked on
by the contractor.
Program Wide Non-Site Activities - payments for activities
which support the overall Superfund program beyond the sites
worked on under this contract; they are global in nature and
purpose. These costs will not be allocated to sites in the 
annual allocation process.

F
Capital Equipment - equipment with an individual cost over
$5,000.00 and a useful life of greater than one year. 

Start-up Costs (mobilization) - costs incurred generally in the
first year and associated with efforts benefitting the entire
contract 

term, e.g., quality assurance plans. 

T
(g) The contractor shall allocate the non-site activity costs to

sites, program wide non-site costs, and other appropriations using an
allocation method that reflects the causal/beneficial relationship of
the non-site costs to site costs. The preferred allocation method is a
total cost base. However, with the approval of the Director, Program
Costing Staff, OFM, the contractor may use an alternate methodology. 

In addition, special allocations may be required as follows:

 -	 All equipment with a unit value of $5,000.00 or greater
and a useful life of greater than one year shall be
depreciated over its useful life and allocated to
sites. The allocation of amortized equipment costs
should reflect equipment usage on the sites. The

 preferred depreciation procedure is either a straight-
line or actual usage basis. A depreciation schedule 
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D shall be maintained and submitted to EPA at contract
 expiration. 

- Start-up costs, if applicable, shall be amortized over
the life of the contract. 

R
-	 Payments made for costs incurred in previous fiscal

years, if material, shall be allocated in a separate
report. If the contractor is unsure whether a paid
amount is material, the contractor should contact the
Director, Program Costing Staff,OFM. 

Annual Allocation Report 

Required: 

-	 Master Allocation Schedule
 -	 Statement of Allocation Methodology

A
-	 Listing of all invoices paid during the Federal fiscal

year (with invoice numbers and amounts)
-	 Certification of Contractor Records - (final report

only) 

Required if applicable: 

-	 Schedule of Start-up Costs
-	 Schedule of Capital Equipment Depreciation
-	 Schedule of Non-Site Activities 

F
annual allocation instructions with the Lotus spreadsheet templates. 

(h) The contractor should refer to "Instructions for Performing the
Annual Allocation of Non-Site-Specific Costs" for a detailed explanation
and illustration of the allocation process and methodology. Questions
regarding any Annual Allocation requirements should be referred to the
Director, Program Costing Staff, OFM at (202) 564-7654 or Tina Van Pelt
at (202) 564-4984 or email at vanpelt.tina@epa.gov. A website: 
http://www.epa.gov/ocfo/finstatement/finstatement.htm  contains the 

In the future, after 2004, the annual allocation submissions may be
required through a website instead of in spreadsheet format.

Tbe used in completing this annual report. The contractor shall submit 
the report to the Regional Contracting Officer, Project Officer,
Regional Environmental Preference Coordinator, and National
Environmental Preference Coordinator, before November 15th of each year.
The contractor’s environmentally preferable practices will be evaluated
as part of the award term determination in accordance with the PWS and
Section H clauses entitled “Award Term Incentive Guidance.” 

6. ANNUAL REPORT ON ENVIRONMENTALLY PREFERABLE PRACTICES 

The Contractor shall submit a report, no longer than ten (10)
pages in length, detailing the environmentally preferable activities
accomplished or purchases made within the previous 12-month period from
1 October to 30 September. The format described in Attachment 8 shall 
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DIf the contractor is awarded more than one START or ERRS contract 
with the agency, only one annual report will be submitted, but
distribution will be to all agency personnel indicated above for each
contract. This report must include efforts made on each contract listed
by contract number. 

R 
A 
F 
T 
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D	 INVOICE PREPARATION INSTRUCTIONS 
SF 1034 

The information which a contractor is required to submit in its Standard
Form 1034 is set forth as follows: 

(2)	 RDate Voucher Prepared - insert date on which the public voucher isprepared and submitted. 

(1)	 U.S. Department, Bureau, or establishment and location - insert
the names and address of the servicing finance office unless the
contract specifically provides otherwise. 

(3)	 Contract/Delivery Order Number and Date - insert the number and
date of the contract and delivery order, if applicable, under
which reimbursement is claimed. 

(4)	 Requisition Number and Date - leave blank.

A(5)	 Voucher Number - insert the appropriate serial number of the
voucher. A separate series of consecutive numbers, beginning with
Number A1, shall be used by the contractor for each new contract.
When an original voucher was submitted, but not paid in full
because of suspended costs, resubmission vouchers should be

F
 
submitted in a separate invoice showing the original voucher
number and designated with the letter "R" as the last character of
the number. If there is more than one resubmission, use the
appropriate suffix (R2, R3, etc.) Invoices on contracts with 
option periods shall uniquely identify the option period in the
invoice number. Base period invoices shall start with the letter
‘A’; option period one invoices shall start with the letter ‘B’.
This lettering system shall continue for all invoices. Invoice 
number A1 will be the first invoice for the base period of the
contract. 

(6)	 Schedule Number; Paid By; Date Invoice Received - leave blank. 

(7)	 Discount Terms - enter terms of discount, if applicable. 

(8)	 Payee's Account Number - this space may be used by the contractor
to record the account or job number(s) assigned to the contract or
may be left blank. 

T(9)	 Payee's Name and Address - show the name of the contractor exactly
as it appears in the contract and its correct address, except when
an assignment has been made by the contractor, or the right to
receive payment has been restricted, as in the case of an advance
account. When the right to receive payment is restricted, the
type of information to be shown in this space shall be furnished
by the Contracting Officer. The Payee’s DUNS number and Tax
Identification number should also be listed below the address. 

(10) Shipped From; To; Weight Government B/L Number - insert for supply
contracts. 
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D(11) Date of Delivery or Service - show the month, day and year,
beginning and ending dates of incurrence of costs claimed for
reimbursement. Adjustments to costs for prior periods should
identify the period applicable to their incurrence, e.g., revised
provisional or final indirect cost rates, award fee, etc.

R
(12) Articles and Services - insert the following: 	 "For detail, see

Standard Form 1035 total amount claimed transferred from Page
of Standard Form 1035." Type "COST REIMBURSABLE-PROVISIONAL
PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-PROVISIONAL
PAYMENT" on the Interim public vouchers. Type "COST REIMBURSABLE-
COMPLETION VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-
COMPLETION VOUCHER" on the Completion public voucher. Type "COST
REIMBURSABLE-FINAL VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE
DELIVERY-FINAL VOUCHER" on the Final public voucher. Type the
following certification, signed by an authorized official, on the
face of the Standard Form 1034. 

A
"I certify that all payments requested are
for appropriate purposes and in accordance
with the agreements set forth in the
contract." 

(Name of Official)	 (Title) 

(13) Quantity; Unit Price - insert for supply contracts. 

(14) Amount - insert the amount claimed for the period indicated in (11)
above. 

F 
T 
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D INVOICE PREPARATION INSTRUCTIONS 
SF 1035 

The information which a contractor is required to submit in its Standard
Form 1035 is set forth as follows:

R
(1)	 U.S. Department, Bureau, or Establishment - insert the name and

address of the servicing finance office. 

(2)	 Voucher Number - insert the voucher number as shown on the Standard 
Form 1034. 

(3)	 Schedule Number - leave blank. 

(4)	 Sheet Number - insert the sheet number if more than one sheet is 
used in numerical sequence. Use as many sheets as necessary to
show the information required.

A(5)	 Number and Date of Order - insert payee's name and address as in
the Standard Form 1034. 

(6)	 Articles or Services - insert the contract number as in the 
Standard Form 1034. 

(7) Amount - insert the latest estimated cost, fee (fixed, base, or
award, as applicable), total contract value, and amount and type

of fee payable (as applicable). 

F
(8)	 A summary of claimed current and cumulative costs and fee by major

cost element. Include the rate(s) at which indirect costs are
claimed and indicate the base of each by identifying the line of
costs to which each is applied. The rates invoiced should be as 
specified in the contract or by a rate agreement negotiated by
EPA's Cost Policy and Rate Negotiation Branch. 

(9)	 The fee shall be determined in accordance with instructions 
appearing in the contract. 

T 
NOTE: Amounts claimed on vouchers must be based on records 

maintained by the contractor to show by major cost element the amounts claimed
for reimbursement for each applicable contract. The records must be 
maintained based on the contractor's fiscal year and should include
reconciliations of any differences between the costs incurred per books and
amounts claimed for reimbursement. A memorandum record reconciling the total
indirect cost(s) claimed should also be maintained. 

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 

The following backup information is required as an attachment to the
invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category
and total) and the total direct labor dollars billed for the period in
the invoice. 
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DIndirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied. 

Subcontracts - identify the major cost elements for each subcontract. 

R
Other Direct Costs - when the cost for an individual cost (e.g.,
photocopying, material and supplies, telephone usage) exceeds $1,000 per
the invoice period, provide a detailed explanation for that cost
category. 

Contractor Acquired Equipment (if authorized by the contract) - identify
by item the quantities, unit prices, and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) - identify
by item the quantities, unit prices, and total dollars billed. 

A
Travel - when travel costs exceed $2,000 per invoice period, identify by
trip, the number of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diem rates on daily basis and total dollars billed. Detailed reporting
is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be
specified in the contract instructions. 

F 
NOTE: Any costs requiring advance consent by the Contracting Officer will be
considered improper and will be suspended, if claimed prior to receipt of
Contracting Officer consent. Include the total cost claimed for the current 
and cumulative-to-date periods. After the total amount claimed, provide
summary dollar amounts of cumulative costs: (1) suspended as of the date of
the invoice; and (2) disallowed on the contract as of the date of the invoice.
The amount under (2) shall include costs originally suspended and later
disallowed. Also include an explanation of the changes in cumulative costs
suspended or disallowed by addressing each adjustment in terms of: voucher 
number, date, dollar amount, source, and reason for the adjustment.
Disallowed costs should be identified in unallowable accounts in the 
contractor's accounting system. 

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS

TThe following backup information is required as an attachment to the invoice
as shown by category of cost:

Direct Labor - identify by labor category the number of hours, fixed
hourly rate, and the total dollars billed for the period of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g.,
photocopying, material and supplies, telephone usage) exceeds $1,000 per
the invoice period, provide a detailed explanation for that cost
category. 
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DIndirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit
prices, and total dollars billed. 

R
Contractor Acquired Software - identify by item the quantities, unit
prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by
trip, the number of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diem rates on daily basis and total dollars billed. Detailed reporting
is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be
specified in the contract instructions.

ANOTE: Any costs requiring advance consent by the Contracting Officer will be
considered improper and will be suspended, if claimed prior to receipt of
Contracting Officer consent. Include the total cost claimed for the current 
and cumulative-to-date periods. After the total amount claimed, provide
summary dollar amounts of cumulative costs: (1) suspended as of the date of
the invoice; and (2) disallowed on the contract as of the date of the invoice.
The amount under (2) shall include costs originally suspended and later
disallowed. Also include an explanation of the changes in cumulative costs
suspended or disallowed by addressing each adjustment in terms of: voucher 
number, date, dollar amount, source, and reason for the djustment. Disallowed 
costs should be identified in unallowable accounts in the contractor's 
accounting system. 

RESUBMISSIONS FWhen an original voucher was submitted, but not paid in full because of
suspended costs and after receipt of a letter of removal of suspension,
resubmissions of any previously claimed amounts which were suspended
should be submitted in a separate invoice showing the original voucher
number and designated with the letter "R" with the copy of the removal of
suspension notice. The amounts should be shown under the appropriate
cost category and include all appropriate supplemental schedules. NOTE: 
All disallowances must be identified as such in the accounting system
through journal entries. 

TVoucher resubmittals may also occur as a result of: (1) a new indirect
cost rate agreement; or (2) adjustments to previously billed direct cost
rates due to audit resolution. Such claims should be submitted in a 
separate invoice or request for contractor financing payment number.
They should include supplemental schedules showing the previously
adjusted amounts by contract period. If the resubmission is based on a 
new rate agreement, a copy of the agreement should be attached. Costs 
must be identified by delivery order or work assignment where
appropriate. If the contract is Superfund-related, voucher resubmittals
shall also identify the amount claimed against each Superfund site and
non-site-specific activity. 
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Submit a completion voucher when all performance provisions of the
contract are physically complete, when the final report (if required) is
accepted, and when all direct costs have been incurred and booked.
Indirect costs may be claimed at the provisional rates, if final rates
are not yet available. Contractors must identify these vouchers by
typing "Completion Voucher" next to the voucher number. For contracts 
separately invoiced by delivery order, provide a schedule showing total
costs claimed by delivery order and in total for the contract. 

COMPLETION VOUCHERS 

In addition to the completion voucher, the contractor must submit an
original and two copies of EPA Form 1900-10, Contractor's Cumulative
Claim and Reconciliation showing the total cumulative costs claimed under
the contract. 

The information which a contractor is required to submit in its EPA Form
1900-10 is set forth as follows:

A(1)	 Contractor's Name and Address - show the name of the contractor 
exactly as it appears in the contract and its correct address,
except when an assignment has been made by the contractor, or the
right to receive payment has been restricted, as in the case of an
advance account. When the right to receive payment is restricted,
the type of information to be shown in this space shall be

furnished by the Contracting Officer. The Payee’s DUNS number and
Tax Identification number should also be listed below the address. 

(2)	 Contract Number - insert the number of the contract under which 
reimbursement is claimed. 

(3)	 First voucher number and completion voucher number.

F(4)	 Total amount of cost claimed for each cost element category through
the completion voucher. 

(5)	 Total Fee awarded. 

(6)	 Amount of indirect costs calculated using negotiated final indirect
cost rate(s) and/or provisional rate(s) as specified in the
contract, if final rate(s) are not yet negotiated for any fiscal
period. 

(7)	 Fiscal year. 

(8)	 Indirect cost center. 

(9)	 Appropriate basis for allocation. T(10) Negotiated final indirect cost rate(s) or provisional indirect cost
rate(s). 

(11) Signature. 

(12)	 Official title. 

(13)	 Date. 
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After completion of the final audit and all suspensions and/or audit
exceptions have been resolved as to the final allowable costs and fee,
including establishment of final indirect cost rate(s) for all periods
the contractor shall prepare a final voucher including any adjustments to
vouchered costs necessitated by the final settlement of the contract
price. Contractors must identify these vouchers by typing "Final
Voucher" next to the voucher number. For contracts separately invoiced
by delivery order, provide a schedule showing final total costs claimed
by delivery order and in total for the contract. The contractor shall 
also provide an original and two copies of an updated EPA Form 1900-10,
Contractors Cumulative Claim and Reconciliation, showing the total
negotiated, cumulative costs for the contract. Indirect costs shall be 
included at the final negotiated rates. 

FINAL VOUCHER AND CLOSING DOCUMENTS 

A 
F 
T 

In addition to the final voucher, the contractor must submit an original
and two copies of the Contractor's Release; Assignee's Release, if
applicable; the Contractor's Assignment of Refunds, Rebates, Credits and
other Amounts; the Assignee's Assignment of Refunds, Rebates, Credits and
other Amounts, if applicable; and the Contractor's Affidavit of Waiver of
Lien, when required by the contract. 
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ATTACHMENT 6---SITE SPECIFIC INVOICING INSTRUCTIONS
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D 
RSITE SPECIFIC INVOICING REQUIREMENTS 

September 8, 1998 (12:14PM) 

A
This is not considered to be contradictory or in place of other contract clauses. Changes 
to the required format of the s/s attachment may be necessary to assist the 
Environmental Protection Agency's cost recovery efforts. The EPA will notify the 
contractor of any format changes as they become necessary. 

The Contractor shall provide an invoice/voucher that identifies the costs incurred at each 

F 
site and/or operable-unit with an EPA site/spill identifier (SSID). These invoices may be 
for : Current expenses, reclaim for suspended costs, indirect cost adjustments, or  audit 
adjustments. Invoices/vouchers for reclaiming suspended costs shall  be submitted on a 
separate voucher. The voucher number shall be the original claim voucher number when 
suspensions are made. The letter  “R” must be added to the end of the voucher number; ie 
123R1, (if it requires more than one reclaim, invoices are to be numbered:123R2, 123R3 
etc.).  All indirect cost adjustments due to EPA approved indirect rate adjustments must be 
submitted to EPA on a separate invoice (claim or credit as the adjusted rate requires).  The 
invoice number should end with letter “Z”, ie 117Z. Likewise, adjustments due to audit 
reports and a contracting officer letter referring to the subject audit report/s, must be 
submitted to EPA on a separate invoice (claim or credit as the audit report requires).  The 
invoice number should end with the letter “X”, ie 146X. For example: 

TVoucher purpose Original voucher Reclaim 
suspended costs 

Indirect cost rate 
adjustments 

Audit 
adjustments 

Voucher number 123 123R1, 123R2.. 117Z 146X

 Invoices shall also include the following information: 

1.  A cost element summary that summarizes all the costs invoiced for the billing period 
by cost element such as labor, travel, equipment, other direct, subcontractor and overhead or 
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Dindirect costs, as identified elsewhere in the contract. 

2. A site specific detail attachment (S/S Attachment) to the invoice. All invoiced costs are 
separated into the following categories: 

R
‚  Sites with an EPA SSID, e.g. "01X3," one line per site should be used; 

[See description at item 2 page 3]. 

‚	 All other sites without an EPA SSID, e.g. "ZZ," one line per site should be 
used; 

‚	 Superfund non-site-specific costs for the whole contract and project 
support costs incurred on each multi-site task order, one line per task 
order; 

A‚	 Non-Superfund costs, as applicable, one line item. 

The required format of the invoice s/s attachment is provided in Exhibit I.  The sum 

F
 
of the detailed costs on the s/s attachment must equal the total amount invoiced as shown 
on the cost element summary.  Contractors responsible for contracts that involve task 
orders may submit a separate page for each task order [applying the same format] if so 
directed by the EPA Project Officer. The contractor shall use the invoice s/s attachment to 
record current monthly charges, indirect rate/audit adjustments, and adjustments for 
previously invoiced costs. 

Contractors shall submit the invoices/vouchers in compliance with the contract 
“Submission of Invoices Clause” to the Research Triangle Park-Financial Management 
Center (RTP-FMC). 

At fiscal year-end, contractors shall also allocate their non-site-specific costs 
through the annual allocation process as described in Attachment 4 within the Contract.   

TQuestions regarding site specific invoicing requirements should be directed to the 
Chief, Contract Payment Section, RTP-FMC at (919)541-2304.  Questions regarding 
Annual Allocation should be directed to the Chief, Program and Cost Accounting 
Branch, Financial Management Division at (202)564-4925. 

EXPLANATION OF EXHIBIT I

 SITE SPECIFIC DETAIL ATTACHMENT
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DThe contractor shall report the total invoiced costs on the invoice s/s attachment 
broken down by the five categories of site/non-site charges: Sites with an EPA SSID; all 
other sites without an EPA SSID; Superfund non-site costs; non-Superfund costs, and 
previous invoice site corrections.  For each site/non-site charge incurred during the billing 
period, the contractor shall provide the following information: 

RColumn No. Column Title

 1	 (Optional) Technical Direction Document (TDDs) or Task Order (TO) -
The full TO number is provided by the applicable EPA contract manager, e.g., the 
Task Manager. If the contractor is providing a separate page for each TO, the TO 
number may be placed in the upper left  corner. Otherwise the TO or TDD numbers 
must be placed in this column. 

A2	 Region/SSID- This four-digit code, e.g., 01X3 or A1X3, consists of: 
a. The first digit  will always be a “0" ZERO. Unless the region 
exceeds the use of two-digit sites; then the first digit will be an alpha, e.g., 
“A”, “B”.. Thus the SSID will be A1X3; 
b.	 The second digit is the regional identifier, e.g., one (1) for Region 
I, two (2) for Region II, etc. and zero (0) for Region X, 

F 
c. The third and fourth digits, representing the sites, are the last two 
digits of the four- digit SSID (see 2.a). 
Example, if Region I sites did not exceed two digits, the Region/SSID will 
be 01X3; however, if Region I sites exceeded the two digits, the 
Region/SSID will be A1X3. 

3	 Action Code - Starting with FY96 funding, a two-digit action code must be used to 
represent different remedial,  removal, and enforcement actions as  provided by the 
Project Officer, via the TO or the TDD.  However, for FY95 funding and before, 
the one-digit activity code may be used.  (Note- For FY 1995 and prior, it was 
called ‘activity’ code; from FY 1996 and forward, it will be called ‘action’ code.)

T4	 Operable Unit - If an EPA SSID has been separated into operable units 
or sub-sites for cost recovery purposes and have not been assigned their own 
SSID, the costs should be included on the invoice by operable unit name and any 
numeric designation of two digits.  The operable unit number must be provided 

by 
the EPA contract manager, e.g., Task Manager, Project Officer, etc.  These 
operable unit costs should be subtotaled by the "parent" SSID for internal 
tracking purposes by EPA. 

5  Site Name  or Non-site Description - The name of the site, up to 28 characters. 
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DWhen the site name exceeds 28 characters, use the first 28.  NOTE: For non-site-
specific activities, use this column to briefly describe the non-site activity. 

6 Action Sequence Number(Cost Organization Code )- The four-digit code used to 

R
represent the activities performed  will be provided by the Task Manager/Project 
Officer on the TO or TDD. This code is required for all Superfund costs (site-
specific and non-site-specific). 

7	 IFMS line Reference - Column shall  be left blank. The IFMS line reference will 
be inserted by an EPA invoice Approving Official (PO). This three-digit line 
reference is found on the Invoice Approval Form (2550- 19T). 

A 
8	 Invoice Number/Legend - For corrections, insert the invoice number referencing 

the original charge for which the correction is being made.  An invoice legend must 
be included at the bottom of the attachment, or on a separate enclosure to the S/S 
Attachment.  The invoice legend shall describe the reason for the correction as it 
relates to a previously invoiced and paid amount.  If more than one correction is 
made, explanation must  be given for each by referencing the invoice number.  The 
net amount for all corrections in column nine (9) must always be zero "00."  

9	 Current/Adjustment Amount - The amount to be charged or credited to the SSID, 
Operable Unit, pre-SSID, or non-site-specific account. If there are operable units 
within a site, list the cost of each Operable Unit and provide a subtotal for each 
SSID. SSID's must be sorted by region and site within each region.

F
10	 Cumulative Charge - Show the cumulative charge for  each Operable Unit, SSID 
or Pre-SSID. 

Incurred and claimed charges should be listed and subtotaled on the S/S 
Attachment by row sequential order. 

Row	 Row Title 

T1	 Previous invoice site corrections; This is not for reclaiming previously 
suspended costs, nor intended for any indirect cost  or audit adjustments. 
Only corrections or adjustments of site costs charged to previous invoices 
shall be listed in Row 1.  The subtotal for all corrections or adjustments in 
this row should equal zero. Every line item correction or adjustment must 
reference an original invoice number where the charge first appeared and a 
reason for the adjustment. 

2 Sites W/SSID; Costs for sites with an EPA SSID. The SSID is provided by 
the EPA contract manager, e.g., Task Manager or Project Officer (PO). 

Page 6-5 of 8 



 

 

D3 Sites W/O SSID; Costs associated with Superfund site-specific work 
where no SSID has been established “ZZ” accounts. Once the SSID is established, all “ZZ” 
costs associated with that site should be reclassified (adjusted from the “ZZ” to the appropriate 

R
site within 30 days of establishing the SSID). Thus, the contractor must, immediately, submit a 
letter to the Project Officer (PO) with an S/S Attachment.  Only section one (1)-- Previous 
Invoice Site Correction-- must be completed.  Consequently, the PO approves the 
reclassification letter and sends it to RTP-Financial Management Center for cost redistribution.  

4 Non-site Superfund;  Superfund non-site-specific costs, along with base 
and award fees, as described below. 

Contract-wide Program Management - Technical and 
Administrative; 

A
For those contracts requiring separate identification of technical and 
administrative program management such as ARCS. the respective 
amounts should be delineated in compliance with instructions  provided 
either by the contract or TO. The requirement for separation of program 
management is defined in "Administrative Guidance under ARCS" and is 
available from the  Regional/Remedial Service Center, Superfund/RCRA 
Regional Procurement Operations Division, Office of Acquisition 
Management (OAM) at (202) 564-4712. 

F
For contractors not subject to the technical/administrative differentiation 
requirements, contract -wide program management should be listed under 
"Contract-wide Program Management- Administrative." 
Task Order Project Support; this line(s) shall include non-site-specific 
project support and management incurred with individual multi-site TOs. 
The contractor should note that these costs should also be allocated to the 
sites under each respective TO as part of the annual allocation process. For 
further Guidance on annual allocation, contact the Program and Cost 
Accounting Branch at (202) 564-4925.

TOther Non-Site-specific Activities; If the contractors engage in activities 
apart from program management  as described above, which cannot be 
related to specific sites, each of these activities must be described under the 
column six (Site Name/Non-site description).  The purpose of breaking out 
non-site activities from program support is to assist the contractor and  EPA 
in preparing the Annual Allocation report at the end of the year. All non-
site activities must be determined to be either site-support or program-wide 
for cost recovery through the Annual Allocation process. Please note that, 
like Contract-wide non-site activities, these are also allocated to sites 
through the Annual Allocation process. See the Annual allocation contract 
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D clause and guidance for further details or contact the Chief, Program and 
Cost Accounting Branch at (202)564-4925. 

Base and Award Fees; Base and Award Fees which are not site-specific 
should be listed in this Superfund Non-site Section.

R5 Non-superfund; All non-Superfund costs invoiced should be reported on 
the s/s attachment by appropriation such as Oil, RCRA, etc. These costs must be sorted by 
TDD/TO within each appropriation; as directed by the project officer. 

6 Total Invoice Amount; This amount is the total of the costs listed in 
column 9, "Current/Adjustment Amount," e.g., the total charges for this billing period.  This 
must equal the total amount on the invoice cost element summary.  There should be no total for 
the cumulative charge column. 

ANOTES TO SITE ATTACHMENT: 

‚ Provide one line per site or activity, sorted alpha/numerically and by 
Region. 

‚ Page Formatting: 
Upper Left Corner - Contract Number, Delivery Order Number (if 
applicable), Invoice Number, and TO (optional). 

F
Upper Right Corner - Contractor Name  and Invoice Period of 

Performance. 
Bottom Left Corner - Invoice Legend for previous invoice adjustments. 
This information may be provided as an enclosure to the s/s attachment if it 
could not be provided on the bottom left corner. 

Bottom Right Corner - Page number for the attachments, e.g., Page 1 of 
7, 2 of 7, etc. 

T 
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EXHIBIT I 
SITE SPECIFIC DETAIL ATTACHMENT 

CONTRACT #: 68-W1-1234 
INVOICE #:

 151 DELIVERY ORDER #:___________ CONTRACTOR NAME: ABC COMPANY 
WORK ASSIGNMENT#__________ INVOICE PERIOD OF PERFORMANCE: 
03/27/97-04/27/97

Sort by Region and by site

#1 #2 #3 #4 #5 #6 #7 #8 #9 #10 
Cost Categories (Optional)

TDD/WA # 
Regional
SSID 

(4 posi) 

Action 
Code 

(2 Pos) 

Operable
Unit 

(2 Pos) 

Site Name 
Non-Site Description 

Action Seq.
# 

(Cost
Org.Code)
(4 pos) 

IFMS line 
Reference 
(3 Pos) 

Invoice # 
legend Current/

adjustment
Amount 

Cumulative 
Charge 

1. PREVIOUS 
INVOICE

 SITE 
CORRECTIONS 

SUBTOTAL 

2. SITES WITH SSID 
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#1 #2 #3 #4 #5 #6 #7 #8 #9 #10 

SUBTOTAL 
SUBTOTAL 

3. SITES WITHOUT 
SSID 

UBTOTAL S
SUBTOTAL 

4. NON-SITE 

SUPERFUND 

PROGRAM 
-- MOBILIZATION (RACs)
--

TECHNICAL

 -- ADMINISTRATIVE
 -- EQUIPMENT (RACs)

 SPECIF ACTIVITIES:
 -- SITE SUPPORT
 --PROGRAM SUPPORT 

SUBTOTAL 

) CONTRACT WIDE 

ANAGEMENT

) WA PROJECT SUPPORT
) OTHER NON-SITE 

) BASE FEE
) AWARD FEE

A

M

B
C

D
E

SUBTOTAL 
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TOTAL SUPERFUND 

5. NON-SUPERFUND

 A) Oil Spill
Activities 

ADD 

6. TOTAL INVOICE 

AMOUNT 

TOTAL 

INVOICE LEGEND: 123- Error in charging work assignment and site number 
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DSTART3 Instructions and Procedures for Implementing the Annual
Settlement of Allowable Costs 

Annual Settlement of Allowable Costs Procedures

RSTART III’s shall be settled on an annual basis to enable EPA to 
more efficiently manage its costs. Annual settlement follows an 
established set of requirements and procedures which are
explained below. 

Background and Requirement 

A
START IIIs contract types will vary - - fixed Rate IDIQ or fixed
price - - these contracts will have a potential performance
period of five (5) years. In order for EPA to manage START IIIs
for this extended performance period, the contracts must be
settled on an annual basis. 

The Annual Settlement of Allowable Costs Clause requires annual

Famounts that were submitted over the course of the fiscal year. 

settlement of total costs and fee claimed for each fiscal year of
a contract. This requirement is consistent with EPA’s objective
to provide stronger contract cost surveillance on a more current
basis. The annual settlement of START IIIs occurs on a fiscal 
year (FY) basis and involves the submittal of cost claims by the
START III contractor to the EPA. 

The contractor shall submit information on direct and indirect 
costs incurred at the contract level and broken out by Task Order 
or TDD. The contractor shall also provide a list of vouchers and

Contractor Submission of Claims 

T
20XX.  The Summary of Contract Costs Claimed for FYE, 20XX (See
Exhibit A), identifies direct and indirect costs claimed by cost
element, and the applicable fee for the subject fiscal year. The 
schedule’s format should be adjusted as needed to reflect each
cost element recognized by the contractor’s accounting system and
the contract. The contract cost data in this schedule should 

The contractor shall submit a schedule of direct and indirect 
costs claimed for each fiscal year to the applicable EPA CO no
later than 60 days after the submission of the incurred cost
proposal. Three schedules are submitted: Summary of Contract 
Costs Claimed for FYE, 20XX; Summary of Contract Costs claimed 
for FYE, 20XX, By Task Order or TDD; and Billing Summary for FYE, 
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Dmatch that included in the contractor’s Incurred Cost Submission/proposal. 

A 
R

at the contract and Task Order or TDD level, the contractor shall
also submit a schedule entitled Summary of Contract Costs Claimed 
for FYE, 20XX (See Exhibit C). This schedule will provide a
summary of the contractor’s contract costs and fee billed by
voucher number for the fiscal year.
If variances exist between claimed amounts and those amounts 
already billed, the contractor must submit a fully documented
reconciliation that outlines, clearly, the description and
amounts of all components of the variance by cost element and by
Task Order or TDD. 

The contractor shall also provide fiscal year contract costs by
cost element for each Task Order or TDD. Therefore, the
contractor shall fill out and submit a Summary of Contract Costs 
claimed for FYE, 20XX, By Task Order or TDD (See Exhibit B) which
details the contract costs claimed by cost element and further by
Task Order or TDD. 

In addition to the schedule of costs claimed under the contract,

FSubcontractor invoices which are not received by the prime
contractor by the end of the fiscal year should be recognized as
incurred/claimed costs of the following year. 

The contractor’s fiscal year claim should be consistent with the
contractor’s Incurred Cost Submission and consist of all costs 
incurred and recorded in the subject fiscal year, as required by
FAR contract clause 52.216-7(d) “Allowable Cost and Payment Final
Indirect Cost Rates” and the Annual Settlement of Allowable Costs 
Clause. If the prime contractor has received subcontractor
invoices by the end of the fiscal year, then the subcontractor
costs should be included in the prime contractor’s claim. 

Telement. 

The contractor must submit a separate invoice for any prior year
adjustments that need to be made. The separate invoice will
identify the time period for which the costs are applicable,
contain an explanation and any documents that support the
occurrence of the event causing the adjustment. The invoice 
should be numbered and show current cumulative costs by cost

Upon receipt of the contractor’s submission the EPA will review
the documents to assure that the contractor’s schedule of Summary 
of Contract Costs Claimed for FYE, 20XX is acceptable. The EPA 
will coordinate an audit of the contractor’s submission. 
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DAfter the EPA CO receives the audit report they will
settle/resolve any issues or any questioned direct or indirect
costs. 

A 
Rsubject fiscal year has been performed by the cognizant audit

office, and the costs have been negotiated by the EPA CO, the
START III contractor will be required to submit a an invoice for
the amount of any difference between negotiated and billed costs.
For the period covered by the determination the Contractor shall
then provide to the Contracting Officer a memorandum that
certifies, to the best of the contractor’s knowledge, that all
costs have been reconciled and payment received for the subject
fiscal year. This memorandum shall further state that no known 
additional payments are due for the stated year. 

After the costs have been negotiated by the responsible official,
the contractor may bill (debit or credit) on a separate invoice
for any variances between claimed and negotiated costs related to
the applicable FY costs as authorized by the CO. 

After an audit of the direct and indirect costs claimed for the 

F 
The total amount claimed in the contractor’s memorandum will be 
equivalent to the contractor’s claimed amount for the subject
fiscal year after adjusting for any questioned costs sustained as
a result of the audit and negotiation process. The memorandum 
shall also list any estimated claims or items not settled. Since 
the memorandum will be submitted after the audit and negotiation
process, generally several fiscal years later, any unknown or
unsettled cost items should be minimal. 

Billing for Audit Adjustments 

Tprior overpayments or underpayments. 

Under FAR the CO may have the contractor’s invoices or vouchers
and statements audited at any time before final contract payment.
The audits may occur during contract performance or at the
completion of contract performance. As a result of audits,
billing adjustments to the contractors’ direct costs may be
necessary. Previous payments found by the CO not to constitute
allowable costs may be reduced. Adjustments may also be made for

If, as a result of an audit, there is an adjustment to the
indirect cost rate or to the direct cost rate, the contractor
must provide an invoice reflecting the adjustment to the
originally billed sites and activities. A copy of the executed 
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DEPA Indirect Rate Agreement should be attached to the invoice.The billing adjustment invoice must include a site attachment
identifying the invoiced costs or credits broken down as follows:
sites with S/SID’s, sites without an EPA S/SID, Superfund non-
site costs and Non-Superfund Costs.

R 
A 
F 
T 
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____________ _____________ 

____________ _____________ ____________ 

D EXHIBIT A 

SUMMARY OF COSTS CLAIMED FOR FYE XX 

Contractor Name 

Contract Number 

Fiscal Year Ended XX 

TOTAL COSTS 
CLAIMED FORRCLIN COST ELEMENTS  FY XX 

Core Response Team
0001AA

 0001AB
 0001AC 

Non-Field Labor
 0002AA
 0002AB
 0002AC 

Non-Level A Field Labor
 0003AA
 0003AB
 0003AC A

Level A Field Labor

 0004AA

 0004AB

 0004AC
 

0005AA Travel 

0005AB Subcontracting 

0005AC Non-Routine Equipment F
0005AD Specialized Labor 

0005AE Miscellaneous ODCs 

Increased Capacity Pool 

Total Claimed 

Less Total Billed T____________ 
Variance 

=========== ============ ========== 

EXHIBIT B 
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____________ _____________ ____________ 

____________ 

DSUMMARY OF COSTS CLAIMED FOR FYE XX BY Task Order or TDD 

Contractor Name 

Contract Number 

Fiscal Year Ended XX

 TO/TDD  TO/TDD  TOTAL 
ALL WORKRCOST ELEMENTS  # 1  # 2 

Core Response Team
0001AA

 0001AB
 0001AC 

Non-Field Labor
 0002AA
 0002AB
 0002AC 

Non-Level A Field Labor
 0003AA
 0003AB
 0003AC 

Level A Field Labor A
0004AA


 0004AB

 0004AC
 

0005AA Travel 

0005AB Subcontracting 

0005AC Non-Routine Equipment F0005AD Specialized Labor 

0005AE Miscellaneous ODCs 

Increased Capacity Pool 

Total Claimed 
Less Total Billed 

Variance 
=========== ============ ==========T _____________ ____________ 

EXHIBIT C 

BILLING SUMMARY FOR FYE XX 
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_____________ 

D COSTS	  FEE  TOTAL 
INVOICE  BILLED  BILLED  BILLED
 DATE __ FOR FYE XX  FOR FYE XX FOR FYE XX 

Voucher # 
Voucher # 
Voucher # 
Voucher # 
Voucher # 
Voucher # 
Voucher # R 

A 
Voucher # 
Voucher # 
Voucher # 
Voucher # 
Voucher # _________ ____________  _____________ 

TOTAL 
======== ==========	  =========== ========== 

Last Column on this Schedule must equal total Billed on Exhibit A
-- Summary of Costs Claimed 

FDATE SUBMITTED TO EPA _______________ 

CONTACT PERSON 	 _______________
 Name/Title 

PHONE NUMBER	  _______________ 

T 
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ATTACHMENT 8---ENVIRONMENTALLY PREFERABLE PRACTICES
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DENVIRONMENTALLY PREFERABLE PRACTICES 
1. Guidance on “green” buildings construction as well as operations and
maintenance can be obtained at the following addresses:
http://www.epa.gov/greenbuilding/
and http://www.wbdg.org

R2. Guidance on making both your business and your vehicle fleets “greener” is
attached in Exhibit 1 of this attachment. 

3. Guidance on utilizing “green” accommodations while on travel status can be
obtained at the following address:
http://www.epa.gov/opptintr/greenmeetings/current_init.htm#STANDARDS 

4. Guidance on planning “green” meetings can be obtained at the following
address: http://www.epa.gov/oppt/greenmeetings/tool.htm 

A
5. Guidance on pollution prevention in the workplace can be obtained at the
following address: http://www.epa.gov/p2/aboutp2/business.htm 

6. Guidance on improving the environmental performance of your business by
developing an environmental management system can be obtained at the following
address: www.epa.gov/ems 

Information on how to get public recognition for meeting your business’s EMS
targets and having an exemplary EMS can be obtained at:
www.epa.gov/performancetrack/ 

7. Guidance on electronics procurement, reuse, and recycling can be obtained
at the following addresses: www.federalelectronicschallenge.net

T 
F

Guidance on complying with the :buy recycled” Comprehensive Procurements
Guidelines or CPG for Federal Facilities and any entity (e.g. federal
contractors) which uses Federal Funds to purchase the designated products can
be found at www.epa.gov/cpg. A list of products which must be purchased with
recycled content in order to comply with the CPG, along with a list of product
vendors can be found at http://www.epa.gov/cpg/database.htm. 

http://www.epa.gov/wastewise/pubs/wwupda14.pdf and 
http://www.epa.gov/reg3wcmd/pdf/pcrecycling601.pdf 

8. Guidance on doing Environmentally Preferable Purchasing can be reached at
the following address: http://www.epa.gov/epp/ and, more specifically,
http://www.epa.gov/oppt/epp/products.htm 

www.epa.gov/energystar
www.epa.gov/wastewise 

9. Information on how to get technical assistance for and public recognition
of your businesses’s efforts to reduce your energy use and waste generation
can be obtained at the following addresses:

PREPARING THE ANNUAL REPORT 
For all of those items checked on the cover page of the report, please provide
statistics and details on a separate page (not to exceed 10 pages total). For 
example, 500 hotel reservations were made over the past period of performance
and a total of 300 of those reservations were made at four (4) hotels that are 
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Dinvolved in environmentally conscious programs. For all of those items not checked on the cover page, please provide a
justification. 

R 
A 
F 
T 

Please address any steps your company has taken in the last year to improve
its environmental performance. For example, a recent membership in an
environmentally conscious group, any environmental awards, etc. 

The contractor shall use the following page as the cover page of their report. 
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DENVIRONMENTAL REPORT 
_______________________(contractor’s name) has utilized environmentally
preferable practices from 1 October ____ to 30 September ____ as follows
(check all that apply):

R
_____________ Utilized methods to ensure the buildings are energy and
water efficient and offer employees good indoor environmental quality by
utilizing information listed on the website referenced in number 1 above. 

_____________ Utilized environmentally conscious hotels. Reservations at 
these hotels have been made after confirming that the hotel is involved in an
environmentally-conscious program, which may include those programs listed at
the address referenced at number 3 above, and/or, meets a majority of the
items listed in any of the environmentally conscious guidelines/checklists
provided by those programs. 

A
_____________ Utilized methods to ensure that office products/machines
purchased for use under this contract are environmentally preferable. See 
EPA’s Green Criteria for Office Supplies to see how we define “green” for
various office supplies by going to www.epasupplies.com, then clicking on EPA
Overview, Green Office Supplies at EPA. 

_____________ Utilized methods to ensure that environmentally preferable
products and services are procured. Guidance can be found at the websites 
listed in number 8 above. 

_____________ Utilized methods to “green” fleet acquisition and
maintenance. See Exhibit 1. 

F_____________ Utilized methods to ensure that unusable computer equipment
is recycled in an environmentally responsible manner. See number 7 above. 

_____________ Utilized methods to reduce the amount of pollution emitted
by the organization. See the website referenced in number 5 above. 

_____________ Other actions 

_____________ List all citations, warnings, judgments, fines issued by any
Federal, State, or local authority for violations of any environmental law,
regulation, ordinance, or code and briefly describe what action your company
has taken or plans to take to come into compliance.

T 
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D EXHIBIT 1
 
QUICK TIPS ON HOW TO GREEN


FLEET ACQUISITION AND MAINTENANCE 

FLEET ACQUISITION TIPS

RA. Review the Federal Express/Environmental Defense partnership which has
resulted in the development of a hybrid delivery truck. 20 prototypes will be
on the street this fall, and 100 for 2004. They are looking for other partners
to test these trucks out. 

Contact: Tom Murray or Bashar Zeitoon, Environmental Defense

Email: tmurray@environmentaldefense.org,

bzeitoon@environmentaldefense.org

Website:
 

<http://www.environmentaldefense.org/system/templates/page/subissue.cfm?subiss
ue=18> 

AB. Join the Hybrid Truck Users Forum (HTUF). This group, coordinated by
CalStart, and funded largely by DOE, is a collective group of fleet managers
from the private and public sector working together to create hybrid trucks
that meet their performance and cost demands and reduce impact on the
environment. 

Website:<http://www.calstart.org/programs/htuf/index.php?p=programs.> 

F 
C. Learn about the use of hybrid vehicles in fleets. The Center for a New
American Dream, in conjunction with U.S. Communities/National Association of
Counties, is developing a national solicitation for the cooperative purchase
of hybrid electric sedans and SUV's in public (local and state government)
fleets. The Center also will be investigating applications for HEV's in
private fleets. Website features a growing body of information on HEV's. 

Contact: Naomi Friedman
 
Phone:301-891-3683
 
Email: naomi@newdream.org

Website: <www.newdream.org>
 

D.	 Look at Greenseal's Green Fleets Manual for a comprehensive set of tips
to consider. Contact: Mark Petruzzi 
Phone: 202-872-6400 
Email:mpetruzzi@greenseal.org
Website:<www.greenseal.org> 

TE.	 Join EPA’s SmartWay Transport Partnership and get free technical
assistance and national recognition for employing more fuel efficient,
cleaner vehicles and transportation practices.
Contact: Cheryl Bynum at EPA
Phone: 734-214-4844 
Email: Bynum.cheryl@epa.gov

Website: <www.epa.gov/smartway/transport>
 

F. Seek out fleet vehicles which do not contain mercury or work with
vehicle manufacturers who have a mercury recycling program in place at the end
of the vehicle’s life. (Add to your Statement of Work for Fleet purchases).
Website: <http://www.informinc.org/p020306h.k.carbid10-01.pdf> to see the 
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DState of Minnesota’s contract in which this was done. G. Seek out fleet vehicles which have low PVC content. (Add to your
Statement of Work for Fleet purchases).

Website: <http://www.informinc.org/p020306h.k.carbid10-01.pdf> to see the 
State of Minnesota’s contract in which this was done. 

R
H. For fleets that operate locally, look into electric vehicles or
alternative fueled vehicles such as CNG or LNG. 

Contact: Shabnam Fardanesh, Regulatory Manager, EPAct Federal Fleet 
Activities,

Office of FreedomCAR and Vehicle Technologies, DOE.
Phone:(202) 586-7011
Email: shabnam.fardanesh@ee.doe.gov

Website: <www.ott.doe.gov/epact/fed_fleet_prog.shtml> 

I. Contact DOE’s CleanCities Program to find out more about building

A
Alternative Fueled Vehicles (AFV) fleets and fuel infrastructure.

Contact: Shelley Launey, Clean Cities Program Director
Phone: (202) 586-1573
Email: shelley.launey@ee.doe.gov
Website: http://www.ccities.doe.gov/ 

FLEET MAINTENANCE TIPS 

A. Look at Greenseal’s Green Fleet Maintenance Standard for fleet 
maintenance tips.

Contact: Mark Petruzzi 
Phone: 202-872-6400 
Email:mpetruzzi@greenseal.org
Website: <http://www.greenseal.org/standards/fleetvehiclemaint.htm>

FB. Use rerefined oil in your trucks per the RCRA Section 6002 requirements
for federal agencies and their contractors.

Contact: Sue Nogas, EPA’s Comprehensive Procurement Guidelines Program
Phone: 703-308-0199 
Email: nogas.sue@epa.gov

Website: <http://www.ergweb2.com/cpg/user/cpg_search.cfm> to find vendors
who sell rerefined oil. 

C. Use retread tires on your trucks per the RCRA Section 6002 requirements
for federal agencies and their contractors.

Contact: Sue Nogas, EPA’s Comprehensive Procurement Guidelines Program
Phone: 703-308-0199 
Email: nogas.sue@epa.gov TWebsite: <http://www.ergweb2.com/cpg/user/cpg_search.cfm> to find

vendors who sell retread tires. 

D. Buy engine coolant containing recycled content and recycle your engine
coolant per the RCRA Section 6002 requirements for federal agencies and their
contractors. 
Contact: Sue Nogas, EPA’s Comprehensive Procurement Guidelines Program

Phone: 703-308-0199
 
Email: nogas.sue@epa.gov

Website: <http://www.epa.gov/cpg>
 

E. Recycle all solvents, aqueous parts washers, used oil (preferably to a 
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Dre-refiner), and shop rags.

Contact: Used oil -- Michael Svizzero, EPA, (703)308-0046, Solvents and rags

-- Kathy Blanton, EPA, (703) 605-0761

Phone: See above 
Email: svizzero.michael@epa.gov, blanton.kathy@epa.gov 

R
F. Use Best Practices to Reduce Pollution and Save Money. EPA Region 9
published a series of fact sheets and a video on Best Environmental Practices
for Fleet Maintenance entitled "The Pollution Prevention Toolkit". Best 
practices include: Aqueous Parts Cleaning, Oil Life Extension, Reuseable Oil
Filters, Floor Cleanup, Oil/Water Separator Operation and Maintenance, and
antifreeze recycling. Fact sheets and a video can be obtained by calling (800)
490-9198 and asking for "The Pollution Prevention Toolkit: Best Environmental
Practices for Fleet Maintenance" EPA publication number EPA-909-E-99-002 for
the fact sheets and EPA-909-V-99-002 for the accompanying video.

Contact: Leif Magnuson
Phone Number: (415) 972-3286
Email: magnuson.leif@epa.gov
Website: www.epa.gov/region09/p2/autofleet 

ALTERNATIVE FUELS TIPS AA. For relevant truck categories, set a goal to get a certain percentage of
your fleet to run on alternative fuel sources (CNG, Ethanol, Hybrids, etc.). 

Contact: Shab Fardanesh, Regulatory Manager, EPAct Federal Fleet 
Activities,


Office of FreedomCAR and Vehicle Technologies, DOE.

Phone: 202-586-7011 

Email: Shabnam.Fardanesh@EE.DOE.GOV

Website: <www.ott.doe.gov/epact/fed_fleet_prog.shtml>


FB. 	 Use low sulfur diesel in relevant vehicles. 
Contact: Jane Armstrong
Phone: 734-214-4471 
Email: armstrong.jane@epa.gov 

C. Use bio-diesel as a replacement or partial replacement for diesel per
the Farm Bill Section 9002 requirements for federal agencies and their
contractors. 

Contact: Dana Arnold
 
Phone: 202-564-9319
 
Email: arnold.dana@epa.gov
 

T 
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ATTACHMENT 9---RESPONSE AND KEY PERSONNEL QUALIFICATIONS
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DRESPONSE QUALIFICATIONSThe contractor shall develop a Readiness Plan detailing the organizational,

R
throughout the region. 

operational, and technical strategy for response to CERCLA, OPA, Stafford Act
and counter-terrorism emergencies on a 24-hour basis. The Readiness Plan 
shall incorporate approaches to response showing how the contractor is
organized to ensure that the appropriate numbers of equipment, personnel, and
resources are mobilized for each type of response. These approaches should
take into account incident size and severity, from small incidents to
incidents of national significance. The response tier approach to be
deployed for a particular incident shall be determined by the tasking OSC.
The Readiness Plan shall include provision for an on-call response system to
quickly deploy personnel and equipment to respond to each approach of an
incident or release. The Readiness Plan shall address contractor’s plan for
transportation/mobilization of personnel, equipment and resources to incidents

A 
The contractor shall designate a Readiness Coordinator who will be

responsible for the implementation of the Readiness Plan and will ensure all
aspects of emergency readiness for this contract. The contractor shall also 
designate a Core Readiness Team with personnel capable of responding, within
the tiered approach, to typical regional based responses as well as responses
requiring national deployment of major response resources. When tasked to 
respond to emergencies as described above, responders shall be assembled from
members of the Core Readiness Team and shall consist of a Team Leader and team 
members in numbers consistent with the level of tiered response deployed.
Each member of the Core Readiness Team is expected to maintain a state of
readiness should full deployment be required. The Readiness Plan shall also 
address how the contractor plans to maintain readiness among adjunct and non-
Readiness Team workforce who might respond during a large scale incident.

F
The contractor shall maintain Level A emergency response capabilities,

within the Core Readiness Team, that meet the requirements of the PWS
(Attachment # 2). EPA intends to utilize these capabilities to respond to
incidents that require Level A personnel protective equipment (PPE). Level A 
emergency responses may involve industrial chemicals and/or incidents
involving materials associated with terrorist activities, including the
following: 

A. 	 Biological warfare agents;
B. 	Radiological materials; 
C. 	 Chemical warfare agents (i.e. nerve agents, blister agents, blood

agents, choking agents, etc.); and
D. 	 Other industrial chemicals that might be used as weapons.

Tthe initial 12 hours of a response. The contractor shall have a Health and 
Safety Program sufficient to support Level A operations and written standard
operating procedures (SOP) necessary to ensure that worker safety is not
jeopardized. All Level A operations, medical monitoring, SOPs and training of
personnel must be conducted in accordance with OSHA 1910.120. Basic hazardous 
materials training for response personnel shall be consistent with EPA
Environmental Response Team training courses, specifically, Hazardous
Materials Incident Response Operations (165.5), Emergency Response to 

The contractor shall provide a Level A team or teams, from its pool of Core
Readiness Team members with appropriate equipment necessary to perform Level A
response operations safely and in a timely manner. Level A teams shall 
respond, fully equipped, to an incident within specified minimum response
times, with sufficient PPE and supplies to support Level A operations during
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DHazardous Materials Incidents (165.15), Air Monitoring for Hazardous Materials(165.4), and Response Readiness Training. The contractor shall be able to 

R
nature of ionizing radiation; the biological effects of ionizing radiation;
protective measures that can be taken to minimize exposure to ionizing
radiation; the contents of NRC Guide 8.13, “Instruction Concerning Prenatal
Radiation Exposure;” and the elements of a Radiation Safety and Health
Protection Program (the contractor’s).

conduct Level A entries independently and jointly with qualified EPA
personnel, other EPA contractors, other federal agencies and any agents of EPA
based on site conditions. The contractor may be tasked to participate in
tactical exercises with EPA in order to develop a working team relationship.
Exercises will include the use of contractor and government provided
equipment. The contractor’s Readiness Plan shall address the development,
implementation, and maintenance of level A capabilities described herein. 

Basic radiation training for response personnel shall include basic and
advanced levels (16 hours). The training requirements listed below describe
the national minimum standards that the training must address. The basic 
radiation training course should provide a fundamental understanding of the

F 
AAdvanced Radiation training for response personnel shall provide a

fundamental understanding of operating principles of radiation detectors,
procedures and techniques that have been established for using radiation
detection equipment to conduct radiation surveys safely (“Hands-on”
familiarization with survey equipment, which are identified in this section
and in the National Emergency Response/Counter Terrorism Equipment Priorities
List, as well as materials and references referred to in the Health and Safety
section of the PWS must be included in the training), limitations of survey
instruments, procedures for conducting personnel radiation surveys, Emergency
Response surveillance procedures, Federal Radiological Response Plans,
procedures for securing expert radiation safety or health physics assistance,
work practices and supervisory techniques that can be used to ensure that
worker exposure is As Low As Reasonably Achievable (ALARA), and collecting and
doing field analysis on an air sample or swipe.

 A four hour annual radiation refresher training is required for emergency
response personnel. The health physicist will provide the refresher training.
Participants must attain a score of 80 percent or higher on the associated
examination. 

PERSONNEL 

TSTART ER personnel or resources may be required are documentation unit,
division/group supervisor, strike team leaders, and technical specialists.
Additional ICS training may be required, as determined. 

GENERAL CORE READINESS TEAM PROFICIENCY REQUIREMENTS: 

A. ICS level 200 training and the ability to function in an National
Incident Management System/Incident Command System (NIMS/ICS) structure in
those functions that are consistent with the START PWS. Ability to manage
START resources within each of the ICS functional areas. Typical areas where

B. Demonstrate knowledge of and competence in the donning and doffing of
the various levels of PPE (Levels A through D). Demonstrate knowledge of the
appropriate methods for inspection of PPE including Level A fully
encapsulating suit, SCBA, and air purifying respirators.
C. Proficiency in multi-media (air, soil, water, chip/wipe, container) 
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Dsampling procedures during emergency responses.D. Demonstrated knowledge of decontamination procedures associated with
hazardous materials, chemical, nuclear and biological agents. Demonstrated 
knowledge of emergency decon and extraction procedures, evaluation of decon
efficacy and decontamination of field sampling equipment.

R
or spills/releases of oil or hazardous substances.

E. Ability to perform standard documentation activities during emergency
response using digital and conventional 35 mm cameras, handheld GPS, handheld
computers/PDAs, video camera equipment. Ability to draw site sketch/map from
field observations, knowledge of chain-of-custody and evidence protection
protocols.
F. Proficiency in the operation, maintenance, and calibration of state-of-
the-art portable field instrumentation (OVA, spectrometer, flash point test
kit, pH meter, and other field test kits) to analyze soil, water, waste,
sediments, and air samples collected from uncontrolled hazardous waste sites

A 
G. Proficient in the operation, calibration and maintenance of the
equipment listed on the National Emergency Response/Counter Terrorism
Equipment Priorities List
(http://www.epa.gov/oamsrpod/ersc/bpa/crosswalk.pdf). Proficient in the 
interpretation of data output, and knowledge on the limitations, of field
analytical equipment/field test kits, and standard and state-of-the-art field
monitoring instruments including the equipment listed on the National
Emergency Response/Counter Terrorism Equipment Priorities List.
H. Knowledge of Weapons of Mass Destruction (WMD) agents associated with
WMD events and other high hazard responses. Have the capability to identify
agents of concerns in WMD events. Knowledge of appropriate decontamination
procedures in WMD events.
I. Ability to use monitoring and sampling specific to NBC agents (e.g.,
nerve and blister agent detection kits, Environics M90 choking and blister
detector, biological indicator tools, biological multi-media sampling, Gamma
Spectrometer, Summa canisters, portable GC/MS, and portable IR).

FJ. Proficiency with EPA’s Quality Assurance program as it applies to field
sampling activities.
K. Proficiency in the operation, maintenance, repair, and calibration of
standard and state-of-the-art air sampling and air monitoring instrumentation
during responses to uncontrolled hazardous waste sites and or spills/releases
of oil or hazardous substances. 
L. Proficiency with the operational check-out and radiation surveillance
procedures associated with various radiological monitoring equipment,
including the following: sodium-iodide based micro-R meters, GM pancake
detectors, ion chambers; gas-proportional detectors, particulate air
samplers, field-based multi-channel analyzers, real-time alarming rate
dosimeters. Proficient in the interpretation of radiological data collected
in support of emergency response incidents. Tpertaining to the packaging, labeling, and transport of hazardous substances
and materials. 

M. Experience should include direct on-scene response to investigate spills
and releases of hazardous substances and oil, and emergency response to a
variety of releases and incidents. 

*14. Proficiency in the Department of transportation (DOT) regulations

*15. Proficiency in the knowledge and application of the Resource
Conservation and Recovery Act (RCRA) regulations as they pertain to the
characterization, description, and transportation of hazardous and non-
hazardous wastes. 
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D*16. Knowledge and experience of technology and equipment procedures for the
decontamination of personnel, equipment, structures, and building interiors. 

*Item numbers 14, 15 and 16 will not be needed for regional cross-over work
and are Region 9 specific. 

CORE READINESS TEAM LEADERS:

R
using EPA’s compendium of air sampling methods and with NIOSH methods for air
sampling.

Physical/Life Scientists/Environmental Engineers 

A. BS degree and at least five (5) years experience in conducting emergency
and environmental response activities. Demonstrated experience in leading
and/or managing a team of responders.
B. Knowledge of air sampling protocols for organic and inorganic compounds

C. Proficiency in the design and development of air sampling and air
monitoring plans for emergency responses and removal actions.

A
D. Proficiency in the use of air dispersion and emission rate models (HPAC, 
CATS-JACE, CAMEO, ALOHA) of potential or on-going releases.
E. Proficiency in conducting health risk assessments related to emergency
response incidents.
F. Experience in recommending designs for review by EPA, and conducting EPA
approved health and safety monitoring, evaluations, inspections, and plan
development, which are required under 29 CFR 1910.120 or other federal
regulations that are applicable under the Oil Pollution Act.
G. Proficiency in providing personal air monitoring and/or air sampling on-
site as per 29 CFR 1910 (1910.120 and 1910.100, etc).

Fequipment to collect soil, water, waste, sediments, and air samples from
uncontrolled hazardous waste sites or spills/releases of oil or hazardous
substances. 

H. Proficiency in providing personnel with individual PPE as required to
conduct field activities at uncontrolled hazardous waste sites and 
spills/releases of oil and hazardous substances as outlined in the EPA
Standard Operating Safety Guides Exhibit 5.5 for Levels of Protection A, B, C,
and D, and OSWER Publication number 9285.1-03, available at
http://www.ert.org/media_resrcs/media_resrcs.asp. 
I. Proficiency in the preparation of written Health and Safety Plans and
other associated reports.
J. Proficiency in the operation, procedures, and maintenance of sampling

K. Successful completion of training courses specific to multi-media
sampling for hazardous substances.

Tcollecting appropriate chemical, biological, and radiological multi-media
samples, and the ability to collect samples as evidence to support law
enforcement purposes.

L. Proficiency in multi-media sampling protocols at emergency response
incidents. Sample collection methodology should follow EPA's Environmental 
Investigations Standard Operating Procedures and Quality Assurance Manual (May 
1996) or other EPA accepted sampling methodology guidelines.
M. Proficiency in multi-media sampling for radiological analyses and
interpretation of data.
N. Capability to respond to WMD events and other high hazard responses,

O. Proficiency in the interpretation of sampling data and the preparation
of technical reports. 

READINESS COORDINATOR REQUIREMENTS: 
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DEnsures that contractor responders are equipped and trained in anappropriate manner to provide effective and safe response to emergency

R
personnel in an emergency response/readiness environment.

situations. Ensures response personnel are properly trained in the operation
of monitoring, sampling, and PPE. In addition to the core Emergency Response
team, maintains a pool of field ready personnel capable of performing basic
field activities in support of emergency, disaster and WMD responses.
Responsible for the development of a Readiness Plan, Field Communications
Plan, Data Management Plan and Equipment Management Plan. 

A. Minimum of five (5) years experience on emergency response teams,
leadership of such teams, and a BS degree in Science or Engineering.
B. Managerial and/or technical experience in response to releases of
hazardous substances and oil. 
C. Experience in the management of training, resource, equipment and

D. Experience in developing plans and SOPs to maintain response readiness. 

ADJUNCT TEAM MEMBER REQUIREMENTS:

A
The following personnel are expected to supplement the activities of the

Emergency Readiness team, when required. These personnel, while not expected
to respond to most of the typical regional responses, shall maintain readiness
to deploy rapidly. In general, these personnel are expected to have ICS level
200 training and the ability to function in a National Incident Management
System/Incident Command System (NIMS/ICS) structure in those functions that
are consistent with the START PWS. Adjunct team members are expected to
maintain readiness; however, it is not expected that response activities will
occupy the majority of their time.
FIELD CHEMIST 

FMethods for Evaluating Solid Waste, Physical/Chemical Methods, CLP-Contracting 
Laboratory Program) for laboratory analyses and field screening analyses of
collected samples.

A. BS degree in Chemistry and at least five (5) years experience in the
application of chemistry principles at hazardous waste sites and/or spills of
oil or hazardous substances. 
B. Proficiency in the use and preparation of standards and reagents for
Hazardous Categorization Analysis (HAZCAT).
C. Knowledge of chemical compatibilities/incompatibilities.
D. Proficiency in identifying appropriate EPA test methods (SW-846: Test 

E. Proficiency in the operation and maintenance of mobile laboratories
and/or field analytical capabilities for multi-media organic and inorganic
chemical analyses in the field.

Tanalytical methodology required by laboratories such as CDC, Battelle, Fort
Detrick, Argonne National Lab, and State Health Labs, for acceptance NBC agent
analysis. 

F. Proficiency in interpreting field data and the preparation of technical
reports.
G. Proficiency in interpreting field data for the purposes of
characterization of wastes and determination of appropriate disposal options.
H. Knowledge of Lab Packing.
I. Demonstrated knowledge of the collection, preparation, transport and

INDUSTRIAL HYGIENIST

 Oversees the contractor’s health and safety program under the auspices of
the contract. Assures the contractor’s compliance with OSHA requirements, 
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Dincluding but not limited to, 29 CFR §1910.120. Establishes and approves
health and safety SOPs for emergency response activities. Reviews and approves
site specific health and safety plans. 

A. BA/BS degree Industrial Hygiene, Industrial Health and Safety, or
Environmental Engineering/Science.

R
B. Certified Industrial Hygienist (CIH) with minimum five (5) years
Industrial Hygiene experience.
C. Experience providing health and safety training, preparation and review
of health and safety plans, conducting safety audits and managing projects. 

D. Experience providing safety oversight and audits on field projects,
including releases of hazardous substances and oil; emergency, disaster and
WMD response; and removal and remedial projects. 

E. Demonstrable experience in biosafety, radioactive materials management,
field sampling and analysis, decontamination and/or mitigation methods,
emergency preparedness, radiation dose assessment and management, and/or
toxicology. 

A
F. Demonstrable expertise and experience with OSHA, NIOSH and ACGIH
regulations and sampling techniques. 

HEALTH PHYSICIST

 Provides direction in the external and internal radiation monitoring program
for personnel and be involved with radiological environmental monitoring.
Evaluates new counting equipment and Health Physics training. Establishes 
radiological controls for work in handling radiological materials during
emergency responses. 

FA. BS degree in Health Physics, or physical, chemical or biological
sciences; MS in Health Physics and/or current certification from the American
Board of Health Physicists (ABHP). 

B. Demonstrated experience in a broad based radiation safety program in an
academic setting. 

C. Demonstrated experience in the development, administration and delivery
of radiation safety training programs. 

D. Demonstrated experience in instrumentation calibration and the
performance and evaluation of field surveys. 

TE. Knowledge of health physics and radiation monitoring programs,
procedures, equipment, and experience in methods and procedures used in
monitoring for internal and external radiation exposures. 

F. Demonstrated familiarity with devices, instruments and practices used to
monitor gamma, beta and neutron exposures and exposures to radionuclides. 

GIS/MAPPING SPECIALIST 

A. Minimum of two (2) years experience using ESRI software to create and
produce a variety of custom presentation maps. 

B. Demonstrated knowledge of symbology, definition queries and annotation. 
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DWorking knowledge of GIS including map projections and coordinate systems.Working knowledge of AutoCAD and/or Microstation.
C. Ability to produce maps using environmental data during fast paced,
emergency situations. Ability to integrate data gathered from field portable
instrumentation, computing devices and laboratory analytical data into maps
and drawings suitable for briefing Agency management or for public
information.

RDATABASE/INFORMATION SPECIALIST 

A. Demonstrated ability to manage and manipulate large environmental
databases and import data into other management tools.
B. Proficient in the use of MS Office software such as Access and Excel. 
C. Experience utilizing relational databases such as Oracle.
D. Experience in basic practices, methods and techniques used in data
management, computer and database structures applicable to data management,
and basic understanding of the data requirements for a large
environmental/engineering project and related processes applicable to indexing
and maintaining databases of project documents.

A 
F 
T 
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D GENERAL CONTRACT KEY PERSONNEL QUALIFICATIONS

 The following personnel are identified as key personnel to meet the general
requirements of the contract: 

PROGRAM MANAGER

RResponsible for all activities of the company under the auspices of the
contract. Primary technical and managerial contact. 

A. Requires ten (10) years experience in field related activities,
including but not limited to, collection of samples, air monitoring, site
investigations, documentation of site conditions, QA sampling plan
preparation, and on-site management of field activities. 

B. Requires a minimum of a Bachelor’s degree.

AC. Good oral and written communication skills are essential. 

INDUSTRIAL HYGIENIST

 Oversees the contractor’s health and safety program under the auspices of
the contract. Assures the contractor’s compliance with OSHA requirements,
including by not limited to, 29 CFR §1910.120. Establishes and approves
health and safety SOPs for emergency response activities. Reviews and approves
site specific health and safety plans.

FA. BA/BS degree in Industrial Hygiene, Industrial Health and Safety, or
Environmental Engineering/Science, or similar degree. 

B. Certified Industrial Hygienist (CIH) with a minimum of five (5) years
Industrial Hygiene experience. 

C. Experience providing health and safety training, preparation and review
of health and safety plans, conducting safety audits and managing projects. 

D. Experience providing safety oversight and audits on field projects
including releases of hazardous substances and oil; emergency, disaster and
WMD response; and removal and remedial projects.

TE. Demonstrable experience in biosafety, radioactive materials management,
field sampling and analysis, decontamination and/or mitigation methods,
emergency preparedness, radiation dose assessment and management, and/or
toxicology. 

F. Demonstrable expertise and experience with OSHA, NIOSH and ACGIH
regulations and sampling techniques. 

INFORMATION TECHNOLOGY MANAGER

 Maintains knowledge of developments in the areas of systems, software and
hardware to assure new developments within the information field are 
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Dincorporated, as needed, in current and future systems. Directs and assists 
in the analysis, design, and/or development and implementation of complex
systems or applications which consider or employ specialized technologies or
system configurations such as remote sensing, monitoring systems integration,
data logging, and electronic file archiving. 

R
A. BS degree in Math, Computer Science, Engineering, Business and/or IT
Project Management.
B. Five (5) years experience with IT and software project management.
C. Demonstrated knowledge in the area of technology critical in the
integration and development of systems to include GIS applications; Emergency
Management Information Systems; and key EPA software such as, Oracle, Lotus
Notes, Arc Info/View, MS databases, Web based applications, and EPA developed
emergency response information systems.
D. Experience developing Web based systems using methodologies, including
HTML, JavaScript, Java and JSP, SQL Server, and Oracle; software such as Lotus
Notes, ArcInfo/View, MS databases and web based applications.
E. Experience leading systems engineers, analysts and programmers to
successful task completion.

ATOXICOLOGIST/RISK ASSESSOR 

A. BS degree in Toxicology and at least five (5) years experience in
preparing technical reviews of toxicological problems at CERCLA and/or RCRA
sites. 
B. Demonstrated understanding of federal environmental regulations (RCRA,
CERCLA, CWA, TSCA, SDWA).
C. Demonstrated experience developing ecological and human health risk
assessment relevant to EPA guidance (i.e. RAGS Part D and ERAGS).
D. Applied statistical literacy (i.e. statistics as they relate to
environmental investigations, risk assessment, toxicology/dose-response, and
epidemiology). FE. Certification by the American Board of Toxicology. 

Hazard Ranking System (HRS) Specialist 

A. BS degree in Chemistry, Science or related field. 

B. Familiarity with the HRS and experience in performing site assessments
in support of the National Priorities List (NPL). 

C. Experience in preparing HRS documentation records and HRS scoring.

TD. Familiarity with EPA guidance concerning NPL listing issues and
proficient in utilizing EPA scoring software. 

Hazardous Waste Specialist 

A. Requires five (5) years of experience in coordinating the handling,
treatment and disposal issues for hazardous wastes. 

B. Experience with hazardous categorization techniques, waste
classification and profiling. 

C. Experience in the development of waste treatment and disposal options
and cost estimates. 

D. Familiar with treatment, recycling, recovery, and disposal methods and 
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Drequirements.E. Ability to keep abreast of pertinent regulations. 

Biologist 

A. Requires five (5) years experience in field biology, wildlife biology,
aquatic biology, or environmental impacts assessment or combination thereof.

R
B. Demonstrated experience in dealing with the biological aspects of
spills, releases and discharges of oil or hazardous substances into the
environment. 
C. Working knowledge of the natural resource laws that include, but are not
limited to, the Federal Endangered Species Act (ESA). 

Geologist 

A. BS degree in Geology and at least five (5) years experience in the
application of geological principles at hazardous waste sites and/or spills of
oil or hazardous substances.

A
B. Proficiency in the utilization of geologic data bases and aerial
photography to evaluate current and previous operating conditions at
uncontrolled hazardous waste sites and spills/releases of oil or hazardous
substances. 

C. Proficiency in conducting surface geophysical surveys. 

D. Knowledge of X-Ray fluorescence surveys. 

E. Knowledge of soil gas surveys. 

F. Ability to obtain the services of a Karst Geologist if necessary under
any resultant contract. 

F
G. Experience in determining the movement of a wide range of volatile
organic compounds and other contaminants in the vadose zone and ground water,
as well as a demonstrated background in the application of geology to ground
water flow. Capability to model chemical transport of contaminants in the
vadose zone and saturated zone. 

H. Capability to provide groundwater support for oil spills that are
regulated under OPA. Groundwater support to include the evaluation of
appropriate recovery and treatment techniques as related to oil spill control. 

I. Proficiency in the conduct of aquatic extent of contamination surveys,
utilizing sonar, magnetometer, or remote operated vehicle. 

T
J. Maintains state certification for each State in Region 9 where
certification is possible. In the states where certification is not possible,
the candidate must comply with the qualifications in Attachment 9. 

Hydrogeologist 

A. BS degree in Geology or related science field and a minimum of five (5)
years related experience. 

B. Experience conducting remedial investigations involving both soil and
groundwater. 

C. Familiar with soil and groundwater sampling and groundwater data
compilation. 

D. Experience conducting field inspections. 
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DE. Demonstrated ability to log soils and install monitoring wells, working
knowledge of drilling and sampling methods.
F. Experience with the CERCLA and/or RCRA regulatory process.
G. Demonstrated ability to conduct hazardous waste site investigations and
perform environmental field work & data collection.
H. Demonstrated ability to perform geologic and chemical data
interpretation and sampling plan development.

R
I. Proficiency in groundwater modeling, natural attenuation analysis, and
risk assessments. 

Spill Prevention Control and Countermeasures/Facility Response Plan (SPCC/FRP)
Coordinator 

A. BS degree in physical science or engineering and a minimum of five (5)
years related experience. The offeror shall be able to obtain the services of 
a Spill Prevention Control and Countermeasures/Facility Response Plan
(SPCC/FRP) Coordinator with an oil field background if necessary under any
resultant contract. 

AB. Expertise in review of SPCC and FRP plans. Expertise in the conduct of
SPCC and FRP inspections. 

C. Experience with the regulatory requirements of the CWA, CERCLA and the
NCP. 

D. Familiarity with the planning and delivery of compliance assistance and
outreach activities such as workshops, seminars and conferences. 

E. Thorough knowledge of scheduling, logistics and report generation for
the SPCC program. 

F 
T 

6. The offeror shall be able to obtain the services of a Spill Prevention
Control and Countermeasures/Facility Response Plan (SPCC/FRP) Coordinator with
an understanding of all safety protocols for field inspections related to oil
field activities if required under any resultant contract. 
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DAWARD TERM INCENTIVE PLAN I.	 INTRODUCTION: This plan covers the administration of the award term
provisions of the START contract. 

A. 	PERFORMANCE STANDARDS 

RThe contractor must perform all activities stated in the PWS in
accordance with the guidance listed in all PWS Exhibits, as well as all other
applicable guidance. The contractor must meet the schedule outlined in the 
approved Tasking Instrument. The contractor must not exceed the dollar amount 
specified in the approved Tasking Instrument. 

B. 	 ACCEPTABLE QUALITY LEVEL (AQL) 

The contractor performs all activities stated in the PWS in
accordance with the guidance listed in all PWS Exhibits, as well as all other
applicable guidance and the Tasking Instrument.

AC.	 MONITORING METHOD 

EPA will evaluate the contractor’s performance on a monthly basis
as part of the invoice/status report approval process. EPA will also evaluate 
the contractor’s performance during the annual past performance review and may
periodically perform additional review of selected requirements. 

D.	 INCENTIVES/DISINCENTIVES 

F
Should the contractor fail to meet one or more of the performance

standards more than one time, this repeated failure to adequately perform will
be noted on the contractor’s performance rating. 

Should the contractor fail to meet the AQLs, EPA may require the
contractor to correct the deficiencies, as provided in FAR 52.246-6 (MAY 2001)
Inspection - Time & Material and Labor-Hour. 

T 
Excellence in performance as it relates to overall quality,

timeliness and cost effectiveness of work is expected in order to earn an
award term extension of performance. Additional factors to be weighed in
deciding whether an award term extension is earned are as follows: contractor
continues to train and be certified in ICS; 2) contractor ownership or at
least guarantee of independent (non-government) access to standardized
emergency response equipment; 3) demonstration of commitment to
“environmentally preferable” business practices, including “green
procurement;” 4) and for large business prime contractors, meeting
socioeconomic subcontractor goals as stated in the contractor’s submitted
Subcontracting Plan. 

The determination to grant an award term extension is at the sole
discretion of EPA and is not subject to the Contract Disputes Act. 

OBJECTIVE OF THE AWARD TERM: 

The award term incentive affords the contractor an opportunity to earn
additional award terms commensurate with the achievement of consistently 
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Dexcellent performance in pursuit of contractual objectives and goals. 
R 

The decision to extend the period of performance under this contract is
dependent upon government need, the contractor’s performance over the prior
years of performance, and the section I clause entitled “Availability of Funds
for the Next Fiscal Year”. The Award Term decision is based upon an
evaluation by program and contracting personnel regarding the contractor’s
performance. The purpose of the Award Term incentive is to motivate the
contractor to provide excellence in the performance of activities related both
collectively and individually on all Tasking Instruments issued under this
contract. 

The Award Term evaluation and recommendation, as determined by the Award
Term Determination Official (ATDO), shall be based upon work performed on all

A 
Tasking Instruments. The Performance Evaluation Board (PEB) will make a
recommendation to extend the period of performance. The PEB will consist of 
the following individuals: Region 9 Removal Manager, START 3 Project Officer
and Contracting Officer. These individuals will collectively make the
recommendation whether to grant the next award term to the ATDO. During the
initial period of performance and subsequent award terms, the decision to
extend the period of performance based upon an Award Term decision will be
made not less than 60 days prior to the date of the next Award Term. The 
contract evaluation periods are as follows: 

Contract Period of Performance Contract Evaluation Period 

Initial Period of Months 1-24	 For the first evaluation period, the
Performance	 award term evaluation will be arrived 

at by averaging all Tasking
Instrument performance ratings.

FAward Term decision to be finalized not later than the end of Month 22. 
Notification of intent to extend the 
period of performance to be issued by
end of Month 22 (60 days in advance). 

Award Term I Months 25-36	 Second Evaluation Period: Award Term 
decision to be finalized not later 
than the end of month 34. 
Notification of intent to extend the 
period of performance to be issued by
end of Month 34 (60 days in advance).

TAward Term II Months 37-48	 Third Evaluation Period: Award Term 
decision to be finalized not later 
than the end of month 46 
Notification of intent to extend the 
period of performance to be issued by
end of Month 46 (60 days in advance). 

Award Term III Months 49-60	 No Award Term Evaluations or 
decisions will be made during this
Award Term. Standard annual and end-
of-contract performance evaluations
will be performed. 
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DII. PERFORMANCE EVALUATION CATEGORIES, CRITERIA, AND RATING GUIDELINES FOR
THE AWARD TERM INCENTIVE PLAN 

R
period as set forth in this plan. 

In order to evaluate the contractor’s performance on all tasking
Instruments, evaluation categories and a set of evaluation criteria have been
developed. This section highlights these components of the plan by defining
each performance evaluation category and describing rating guidelines for
scoring work performed under each of the criteria. 

Performance Evaluation Category: 

The Government shall conduct an overall evaluation of the contractor’s 
performance of work performed on Tasking Instruments during each evaluation

Rating Guidelines: 

A
Rating guidelines for each of the performance evaluation criteria are provided
in Exhibit C. These guidelines are provided to establish a uniform system of
evaluating performance for each of the evaluation criteria. 

III. EVALUATION REQUIREMENTS 

The applicable evaluation requirements are attached as indicated below: 

Requirement Exhibit 

Adjectival Ratings A 
Evaluation Criteria for Task Orders B 
Rating Guidelines for Performance Evaluation Criteria C 
Task Order Evaluation DF
Adjectival Ratings shall be broken down into the six (6) categories shown
below. These ratings are similar to the NIH Past Performance rating system. 

Exhibit A 

ADJECTIVAL RATINGS 

0=Unsatisfactory
1=Poor 
2=Fair 
3=Good 
4=Excellent 
5=Outstanding
N/A=Not Applicable TA decision to extend the period of performance under this contract will be
made only upon the contractor achieving the appropriate award term rating
during an evaluation period as set forth below. For each evaluation period,
the overall rating will be a composite of the individual scores for the
elements. The contractor is required to score an overall rating of
“excellent” or above. If the contractor achieves the above rating, the
Government may unilaterally extend the period of performance. 
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D Exhibit B 

EVALUATION CRITERIA 

1. QUALITY OF SERVICES DELIVERED: 

R
a. The contractor’s performance in complying with contract requirements,
quality achieved, and overall technical expertise demonstrated. 

b. Extent to which the contractor’s reports and documentation were accurate,
complete and submitted in a timely manner. 

c. The contractor’s key personnel (technical expertise, management
capabilities). 

d. The contractor’s key personnel response to technical direction by
government. 

A2. EFFECTIVENESS OF MANAGEMENT: 

Extent to which the contractor was able to solve contract performance
problems, including subcontractor performance problems, without extensive
guidance from government. 

3. INITIATIVE IN MEETING CONTRACT REQUIREMENTS: 

Extent to which the contractor displayed initiative in meeting requirements. 

4. TIMELINESS OF PERFORMANCE: FExtent to which the contractor met project schedules. 

5. COST CONTROL: 

a. Extent to which the contractor displayed initiative in controlling overall
Task Order costs. 

Tb. Extent to which the contractor was able to track costs and provide
accurate, complete and timely tracking reports. 

c. Extent to which the contractor’s billings were current, accurate and
complete. 

6. BUSINESS PRACTICES: 

Extent to which the contractor coordinated and cooperated with the government. 

7. CUSTOMER SATISFACTION:
 
Extent to which the contractor satisfied overall performance requirements.
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D8. EMERGENCY RESPONSE: 

Extent to which the contractor fulfilled requirements during emergency
responses. 

R 
A 
F 
T 
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D Exhibit C 

Rating Guidelines For Performance Evaluation Criteria 

On the Task Order Evaluation, each TO Project Officer (TOPO) with input from
designated Contracting Officer Representatives (COTRs)will assign each
category listed in Exhibit B one of the following ratings:

R
N/A = Not Applicable 

0 = Unsatisfactory
1 = Poor 
2 = Fair 
3 = Good 
4 = Excellent 
5 = Outstanding

The following criteria will be used as guidance in completing these
evaluations. 

A. UNSATISFACTORY 

AQUALITY OF SERVICES DELIVERED: Non-conformance is jeopardizing the achievement
of contract requirements despite major Agency involvements. 

EFFECTIVENESS OF MANAGEMENT: Ineffective management and inability to solve
contract performance problems is jeopardizing the achievement of contract
requirements despite major Agency involvement. 

INITIATIVE IN MEETING CONTRACT REQUIREMENTS: The contractor’s complete lack in
displaying initiative in meeting requirements is jeopardizing the achievement
of contract requirements despite major Agency involvement.

F
BUSINESS PRACTICES: Response to inquiries, technical/service/administrative
issues is not effective. 
CUSTOMER SATISFACTION: Overall performance of the contractor is jeopardizing
the achievement of contract requirements despite major Agency involvement. 

TIMELINESS OF PERFORMANCE: Delays are jeopardizing performance of contract
requirements despite major Agency involvement. 

COST CONTROL: Inability to manage cost issues is jeopardizing performance of
contract requirements despite major Agency involvement. 

TQUALITY OF SERVICES DELIVERED: Overall compliance requires major Agency
involvement to ensure achievement of contract requirements. 

EMERGENCY RESPONSE: Performance of the contractor during emergency responses
is jeopardizing the achievement of contract requirements despite major Agency
involvement. 

B. POOR 

EFFECTIVENESS OF MANAGEMENT: Effective management and ability to solve
contract performance problems requires major Agency involvement to ensure
achievement of contract requirements. 

INITIATIVE IN MEETING CONTRACT REQUIREMENTS: The contractor’s display of 
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Dinitiative in meeting requirements requires major Agency involvement. TIMELINESS OF PERFORMANCE: Delays require major Agency involvement to ensure
achievement of contract requirements. 

COST CONTROL: Ability to manage cost issues requires major Agency involvement
to ensure achievement of contract requirements.

R
EMERGENCY RESPONSE: Performance of the contractor during emergency responses
requires major Agency involvement to ensure achievement of contract
requirements. 

BUSINESS PRACTICES: Response to inquires, technical/service/administrative
issues is marginally effective. 

CUSTOMER SATISFACTION: Overall performance of the contractor requires major
Agency involvement to ensure achievement of contract requirements. 

C. FAIR 

AQUALITY OF SERVICES DELIVERED: Overall compliance requires minor Agency
involvement to ensure achievement of contract requirements. 

EFFECTIVENESS OF MANAGEMENT: Effective management and ability to solve
contract performance problems requires minor Agency involvement to ensure
achievement of contract requirements. 

INITIATIVE IN MEETING CONTRACT REQUIREMENTS: The contractor’s display of
initiative in meeting requirements requires minor Agency involvement. 

F
TIMELINESS OF PERFORMANCE: Delays require minor Agency involvement to ensure
achievement of contract requirements. 

COST CONTROL: Ability to manage cost issues requires minor Agency involvement
to ensure achievement of contract requirements. 

BUSINESS PRACTICES: Response to inquiries, technical/service/administrative
issue is somewhat effective. 

CUSTOMER SATISFACTION: Overall performance requires minor Agency involvement
to ensure achievement of contract requirements. 

T
EFFECTIVENESS OF MANAGEMENT: Effective management and ability to solve
contract performance problems requires no Agency involvement to ensure
achievement of contract requirements. 

EMERGENCY RESPONSE: Performance during emergency responses requires minor
Agency involvement to ensure achievement of contract requirements. 

D. GOOD 

QUALITY OF SERVICES DELIVERED: Overall compliance requires no Agency
involvement to ensure achievement of contract requirements. 

INITIATIVE IN MEETING CONTRACT REQUIREMENTS: The contractor’s display of
initiative in meeting requirements requires no Agency involvement. 
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DTIMELINESS OF PERFORMANCE: Delays require no Agency involvement to ensureachievement of contract requirements. 

COST CONTROL: Management of cost issues requires no Agency involvement to
ensure achievement of contract requirements. 

R
BUSINESS PRACTICES: Response to inquires, technical/service/administrative
issues is usually effective. 

CUSTOMER SATISFACTION: Overall performance requires no Agency involvement to
ensure achievement of contract requirements. 

EMERGENCY RESPONSE: Performance during emergency responses required no Agency
involvement to ensure achievement of contract requirements. 

E. EXCELLENT 

A
QUALITY OF SERVICES DELIVERED: There are no quality problems and quality
slightly exceeds the contract requirements. 

EFFECTIVENESS OF MANAGEMENT: The contractor’s ability to effectively manage
the contract and ability to solve contract performance problems slightly
exceeds contract requirements. 

INITIATIVE IN MEETING CONTRACT REQUIREMENTS: The contractor’s display of
initiative in meeting requirements slightly exceeds contract requirements. 

TIMELINESS OF PERFORMANCE: There are no unexcused delays and performance
slightly exceeds contract requirements.

F
CUSTOMER SATISFACTION: Overall performance slightly exceeds contract
requirements. 

COST CONTROL: There are no unresolved cost management issues and performance
in this area slightly exceeds contract requirements. 

BUSINESS PRACTICES: Response to inquires, technical/service/administrative
issues is effective and performance in this area slightly exceeds contract
requirements. 

EMERGENCY RESPONSE: Performance during emergency responses slightly exceeds
contract requirements. 

F. OUTSTANDING (all categories) TThe contractor demonstrates an outstanding performance level in all of the
categories that justifies adding a point to the score. (It is expected that
this rating will be used in those rare circumstances when contractor
performance clearly and greatly exceeds the performance levels required by the
contract.) 
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D Exhibit 4 

TASK ORDER EVALUATION 

Contractor/Name and Address (City and State): 

RTask Order Number: 

Task Order Amount: 

Period of Performance: From ____________ To ____________. 

Brief Description of Work: 

Location of Work: ________________________________________________.

A
Names and telephone numbers of Contractor personnel responsible for managing
the contract: 

1. QUALITY OF SERVICES DELIVERED: 

a. Rate the contractor’s performance in complying with contract requirements,
quality achieved, and overall technical expertise demonstrated. 

0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: F 
T

b. Rate the contractor’s performance in submitting reports and documentation
that are accurate, complete and submitted in a timely manner. 

0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: 
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Dc. Rate the contractor’s key personnel (technical expertise, management
capabilities). 

R 
0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: 

d. Rate the contractor’s key personnel response to technical direction by
government. 

A
0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable 

Remarks: 

2. EFFECTIVENESS OF MANAGEMENT: FRate the contractor’s ablity to solve contract performance problems, including
subcontractor performance problems, without extensive guidance from
government. 

0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: T 
3. INITIATIVE IN MEETING CONTRACT REQUIREMENTS:
Rate the contractor’s display of initiative in meeting requirements.

0 = Unsatisfactory,
1 = Poor,
2 = Fair,
3 = Good, 
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D4 = Excellent,
5 = Outstanding,
N/A = Not Applicable 

Remarks: 

R4. TIMELINESS OF PERFORMANCE: 

Rate the contractor’s ability to meet project schedules. 

0 = Unsatisfactory, 

A 
1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: 

5. COST CONTROL: 

a. Rate the contractor’s display of initiative in controlling overall Task
Order costs. 

0 = Unsatisfactory,
1 = Poor,
2 = Fair,
3 = Good,
4 = Excellent,
5 = Outstanding,
N/A = Not Applicable F

Remarks: 

Tb. Rate the contractor’s ablity to track costs and provide accurate, complete
and timely tracking reports. 

0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: 

Page 10-13 of 14 



 

Dc. Rate the contractor’s performance in submitting billings that were current,
accurate and complete. 

R
0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: 

6. BUSINESS PRACTICES: 

ARate the contractor’s ability in coordinating and cooperating with the
government. 

0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: 

7. CUSTOMER SATISFACTION: F
Rate the contractor’s overall performance. 

0 = Unsatisfactory,

1 = Poor,

2 = Fair,

3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable


Remarks: T
8. EMERGENCY RESPONSE 

Rate the contractor’s performance during Emergency Response situations. 

0 = Unsatisfactory,
1 = Poor,
2 = Fair, 
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D3 = Good,

4 = Excellent,

5 = Outstanding,

N/A = Not Applicable
 

Remarks: 

R 
A 
F 
T 
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R 
AATTACHMENT 11
 

ATTACHMENT 11---QUALITY MANAGEMENT PLAN

F 
T 
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DTo be provided by the Contractor and incorporated at the time of award. 
R 
A 
F 
T 
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R 
AATTACHMENT 12
 

ATTACHMENT 12---CONFLICT OF INTEREST PLAN

F 
T 
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DTo be provided by the Contractor and incorporated at the time of award. 
R 
A 
F 
T 
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R 
AATTACHMENT 13
 

ATTACHMENT 13---HEALTH AND SAFETY PLAN

F 
T 
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DTo be provided by the Contractor and incorporated at the time of award. 
R 
A 
F 
T 
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R 
AATTACHMENT 14
 

ATTACHMENT 14---SUBCONTRACTING PLAN

F 
T 
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DTo be provided by the Contractor and incorporated at the time of award. 
R 
A 
F 
T 
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AATTACHMENT 15
 

F
ATTACHMENT 15---STANDARD EMERGENCY RESPONSE/COUNTER-TERRORISM PROCEDURES 

T 
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DTo be provided by the Contractor and incorporated at the time of award. 
R 
A 
F 
T 
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ATTACHMENT 16---CLIENT AUTHORIZATION LETTER

F 
T 
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DCLIENT AUTHORIZATION LETTER 

A 
R

We are currently responding to the United States Environmental Protection
Agency (EPA) RFP No. PR-R5-07-10242 for the procurement of “Superfund
Technical Assessment and Response Team III START (Region 9)” The EPA is 
placing increased emphasis in their acquisitions on past performance as a
source selection evaluation factor. The EPA requires offerors to inform
references identified in proposals that the EPA may contact them about past
performance. 

Dear “Client”: 

If you are contacted by the EPA for information on work we have performed
under contract for your company/agency/state or local government, you are
hereby authorized to respond to EPA inquiries. 

Your cooperation is appreciated. Please direct any questions to (offeror’s
point of contact). 

Sincerely,

F 
T 
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ATTACHMENT 17---PAST PERFORMANCE QUESTIONNAIRE

F 
T 
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DPAST PERFORMANCE QUESTIONNAIRE 
SOURCE SELECTION SENSITIVE INFORMATION 

Name of Offeror:_________________________________________________ 

Client/Contract Information (supplied by offeror)

RName of Client: ____________________________ Contract Number:______________ 
Contract Title:_____________________________ Contract Value:________________ 
Type of Contract:____________________ Period of Performance:_________________ 

The ratings below are supplied by the contractor identified above, NOT
the offeror. 

Performance 
Elements 

Unsatisfactory
0 

Poor 
1 

Fair 
2 

Good 
3

 Excellent 
4 

Outstanding
5 

1. Quality of
Product or Service 

A2. Cost Control 

3. Timeliness of 
Performance 

4. Business 
Relations 

5. Remarks on outstanding performance: 

Provide data supporting this observation; you may continue on a separate sheet
if needed. 

F6. Remarks on unsatisfactory performance:
 

Provide data supporting this observation; you may continue on a separate sheet

if needed. 

7. Please identify any corporate affiliations with the offeror. 

8. Other comments that you wish to make: T
9. Would you do business with
____________________________________________again?

(insert offeror’s name) 

10. Questionnaire completed by: 

Name: 
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DTitle:
 
Mailing Address (Street and P.O. Box):

City, State and Zip Code:

Telephone Number:

Fax Number:
 
Date Information provided:


R 
A 
F 
T 
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D PAST PERFORMANCE QUESTIONNAIRE 

Ratings and Performance Categories 

The offeror shall be evaluated based on the following ratings and performance

categories:

Ratings:
 

R0 = unsatisfactory

1 = poor

2 = fair
 
3 = good

4 = excellent
 
5 = outstanding 

A 
Quality of Product or Service
Unsatisfactory: Non-conformances are jeopardizing the achievement of
contract requirements, despite use of client resources. Recovery is not
likely. If performance cannot be substantially corrected, it constitutes a
significant impediment in consideration for future awards containing similar
requirements. 

Poor: Overall compliance requires significant client resources to ensure
achievement of contract requirements. 

Fair: Overall compliance requires minor client resources to ensure
achievement of contract requirements. 

Good: There are no, or very minimal, quality problems, and the offeror has
met the contract requirements. 

Fcommendable as an example for others, so that it justifies adding a point to
the score. It is expected that this rating will be used in those rare
circumstances where offeror performance clearly exceeds the performance levels
described as "Excellent". 

Excellent: There are no quality issues, and the offeror has substantially
exceeded the contract performance requirements without commensurate additional
costs to the client. 

Outstanding: The offeror has demonstrated an outstanding performance level
that was significantly in excess of anticipated achievements and is

Cost Control 

TUnsatisfactory: Ability to manage cost issues is jeopardizing performance of
contract requirements, despite use of client resources. Recovery is not
likely. If performance cannot be substantially corrected, this level of
ability to manage cost issues constitutes a significant impediment in
consideration for future awards. 

Poor: Ability to manage cost issues requires significant client resources to
ensure achievement of contract requirements. 

Fair: Ability to control cost issues requires minor client resources to
ensure achievement of contract requirements.
Good: There are no, or very minimal, cost management issues and the offeror 
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Dhas met the contract requirements. Excellent: There are no cost management issues and the offeror has exceeded
the contract requirements, achieving cost savings to the client. 

R
Unsatisfactory: Delays are jeopardizing the achievement of contract
requirements, despite use of client resources. Recovery is not likely. If
performance cannot be substantially corrected, it constitutes a significant
impediment in consideration for future awards. 

Outstanding: The offeror has demonstrated an outstanding performance level
that justifies adding a point to the score. It is expected that this rating
will be used in those rare circumstances where the offeror achieved cost 
savings and performance clearly exceeds the performance levels described as
"Excellent". 

Timeliness of Performance 

AGood:  There are no, or minimal, delays that impact achievement of contract
requirements. 

Poor: Delays require significant client resources to ensure achievement of
contract requirements. 

Fair: Delays require minor client resources to ensure achievement of contract
requirements. 

Excellent: There are no delays and the offeror has exceeded the agreed upon
time schedule. 

FOutstanding: The offeror has demonstrated an outstanding performance level
that justifies adding a point to the score. It is expected that this rating
will be used in those rare circumstances where offeror performance clearly
exceeds the performance levels described as "Excellent". 

Business Relations 

Unsatisfactory: Response to inquiries and/or technical, service,
administrative issues is not effective. If not substantially mitigated or
corrected it should constitute a significant impediment in considerations for
future awards. 

T
Good: Response to inquiries and/or technical, service, administrative issues
is consistently effective. 

Poor: Response to inquiries and/or technical, service, administrative issues
is marginally effective. 

Fair: Response to inquiries and/or technical, service, administrative issues
is somewhat effective. 

Excellent: Response to inquiries and/or technical, service, administrative
issues exceeds client expectation.
Outstanding: The offeror has demonstrated an outstanding performance level
that justifies adding a point to the score. It is expected that this rating 
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Dwill be used in those rare circumstances where offeror performance clearlyexceeds the performance levels described as "Excellent". 

R 
A 
F 
T 
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